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Using The Construction Task Catalog®

CTC Information:

o

This Construction Task Catalog® was developed
and customized by The Gordian Group, Inc.
specifically for County of San Mateo, priced locally
using current labor, material and equipment costs,
and published in October 2015.

The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to County of San Mateo. Use
of The Gordian Group’s CTC and other proprietary
information and software for any other purpose or
any other entity is expressly prohibited without the
express written consent of The Gordian Group, Inc.

MasterFormat™

4]

The tasks in this Construction Task Catalog are
organized using CSI's MasterFormat.

s

Improving Project Delvery

MasterFormat® is produced jointly by CSl and Construction
Specifications Canada (CSC). U.S. copyright is held by CSI and
Canadian copyright by CSC. All Rights Reserved. For license
information, contact CS1 at csi@csinet.org. For more information on

Busitding Knowledge "
MasterFormat visit www.MasterFormat.com

The Unit Prices Include:

LABOR COSTS:

o

Labor costs include unloading equipment, materials,
and tools, and transporting the same up or down 2
1/2 stories and 125' to reach the project site; layout;
measuring and cutting to fit; performing the task;
disposal of excess material; and time for lunch and
breaks.

Labor costs include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and an allowance for
Social Security and Medicare taxes, worker's
compensation, unemployment insurance and
employee benefits.

October 2015

4]

Labor costs are based on workers familiar with and
skilled in the performance of the task following
OSHA requirements.

EQUIPMENT COSTS:

o

Equipment costs include all equipment required to
accomplish the task. Mobilization is included for all
equipment except large equipment (e.g. cranes, pile
drivers, bulldozers, excavators, backhoes, bobcats
etc.), which exclude mobilization.

Equipment costs include all operating expenses
such as fuel, electricity, lubricants, etc.

MATERIAL COSTS:

o

Material costs include the cost of the material,
delivery, and all incidentals and accessories integral
to the installation.

Material costs include manufacturer's and/or

fabricator's shop drawings.

Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

Complete and In-Place Construction:

o

Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the task as described
in the CTC.

If the Contractor uses a crane or other lifting
equipment (except a truck mounted boom lift or
other equipment as part of the delivery process) to
lift material onto a roof, even if that roof is less than
2 Y stories, the contractor will be paid for such
crane or lifting equipment as a separate task.

copyright © 2015 The Gordian Group, Inc.
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Unit prices for imported materials (e.g. aggregate,
sand, soil, etc.) include delivery up to 15 miles from
the closest approved source.

Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) that are required. Fasteners listed separately
in the CTC are for use with Owner furnished
material and equipment or relocating or reinstalling
existing material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
flashing, pitch pockets, skylights, curbs, roofing, etc.
include sealant and caulking.

Unit prices include testing, calibration, balancing
and the like required to ensure proper installation,
construction and performance (e.g. compaction test
for backfill, balancing of heating ventilation and air
conditioning, pneumatic or hydrostatic testing,
soaping of joints, disinfection and flushing, others
as required). Use of owner supplied materials,
equipment or tying into existing equipment/piping
may justify testing, balancing, etc.

4]

Unit prices for demolition include all Ilabor,
equipment and material required for the complete
removal of the items; clean-up of the area; and
transporting the demolished items up or down 2 %
stories into a truck, dumpster, or to an owner
designated area, located within 125' of the project
site.

Unit prices for demolition exclude costs for hauling
(See 01741900), dump fees (See 01741900),
dumpsters (See 01741900), and trash chutes (See
01741900).

If the item being demolished is attached to another
item being removed and can be removed as one
item, then that item shall not be priced as a

copyright © 2015 The Gordian Group, Inc.

separate demolition task, unless the component
alone must be demolished to accomplish the task
(e.g. demolition of pipe includes pipe fittings unless
the fitting must be demolished separately to
accomplish the task; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

The description "replace" includes the demolition of
the existing item and the installation of the new
item.

The descriptions "remove and relocate" or "remove
and reinstall" includes the removal, cleaning of item
and installation of the existing item in either the
same location or another location.

The description "reinstall" includes the cleaning and
installation of the existing item.

Salvageable materials remain the property of the
Owner and shall be turned over as directed when
specified in the Job Order.

The Adjustment Factors Include:

BUSINESS COSTS:

4]

=

Overhead costs, including, unless specifically
excluded in the Contract Documents, but not limited
to;

e home office overhead
e insurance, bonds, and indemnification

e project meetings, training, management and
supervision

e mobilization and close-out for the contract and
each Job Order and

e project office staff and equipment.
Profit.
Subcontractor's overhead and profit.

All taxes for which a waiver is not available
including material sales tax and equipment rental.

Employee or Subcontractor's wage rates that

exceed the prevailing wage rates.
October 2015
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M Fringe benefits, payroll  taxes,  worker's
compensation, insurance costs and any other

&

payment mandated by law in connection with labor
that exceeds the labor rate allowances.

Cost of financing the work.

Business risks such as the risk of a lower than
expected volume of work, smaller than anticipated
Job Orders, poor Subcontractor performance, and
inflation or material cost fluctuations.

CONSTRUCTION RELATED COSTS:

4]
]

=

&

Services required to obtain filings and permits.

Preparation and modification of proposals,
sketches, drawings, submittals, as-built drawings,
CADD drawings, microfilm, and other project
records.

Incidental engineering and architectural services.

Office trailer and portable toilets for Contractor's
use.

Construction vehicles such as pick-up trucks, utility
trucks, vans, flat bed trucks, tractors, trailers, etc.

Storage devices or items such as gang boxes and
containers for Contractor's tools, equipment and
materials.

Basic safety and warning signage, minor barricades
(e.g., construction tape, etc.) and personnel safety
equipment (e.g., hard hats, safety harnesses with

lifeline or cabling, protective clothing, safety
glasses, face shields, etc.).

Meeting Owner security requirements.

Excess waste including roofing, drywall, VCT,

carpet, wall covering, ceiling tile, pipe, conduit,
siding, concrete, etc. This list is not intended to be
all inclusive, but descriptive of the types of
construction materials that are typically sold in
standard lengths, sizes and weights.

Removing and returning Owner's furniture and
furnishings (e.g. chairs, tables, pictures, etc. but
excluding modular furniture, wall or ceiling attached
or fastened devices or furnishings, safes or other
furniture requiring disassembly).

October 2015
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=

=

Sealing, windows, and openings with plastic to
contain construction dust and debris within the work
area.

Daily clean-up.
Final professional project clean-up.

Costs resulting from inadequate supply of building
materials, fuel, electricity, or skilled labor.

Costs resulting from productivity loss.

Working in extreme temperatures (below or above
normal) or adverse conditions such as excessive
rain, wind, sleet or snow.

Differences in project size; complexity and location.

All costs for other than discreet items of work
specifically required to complete a particular Job
Order.

PRICE VARIATIONS:

o

Contractors may find differences in labor,
equipment and material costs due to certain
economic factors. Variations in labor cost can also
result from labor efficiency, labor restrictions,
working conditions and local work rules. Variations
in material costs can also result from the quantity of
material purchased, the existing relationship with
suppliers, and because the materials have been
discontinued or have become obsolete.

While diligent effort is made to provide accurate and
reliable up-to-date pricing, it is the responsibility of
the Contractor to review and analyze the unit prices,
and to calculate their Adjustment Factors
accordingly, prior to bidding.

GENERAL COSTS:

o

This list is not exhaustive and is intended to provide
general examples of cost items to be included in the
Contractor's Adjustment Factor as defined in the
Contract.

The only compensation to be paid to a Contractor
for the unit price tasks will be:

copyright © 2015 The Gordian Group, Inc.
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Published X Installation X Appropriate
Unit Price (or Demolition) Adjustment
Quantity Factor

M No additional payments of any kind whatsoever will
be made. All costs not included in the unit prices
must be part of the Adjustment Factors.

General Interpretations:

WORKING HEIGHT:

M Typical working height for work other than masonry
is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for work
below 14'.

M Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for masonry
work below 4'.

FIELD ENGINEERING:

M Surveying tasks shall be used only when the Owner
requests the Contractor to perform topographic
surveys, property line surveys or to establish
horizontal and vertical controls.

ASSEMBLIES:

M Assembly unit prices take precedence over
individual component pricing.

TESTING:

M Contractor will be paid for testing existing material,
as required by the technical specifications and as
directed by the Owner (record tests) at the unit price
for the appropriate task. The cost of process quality
control testing routinely performed by the Contractor
is included in the unit prices for the individual tasks.

copyright © 2015 The Gordian Group, Inc.

MISCELLANEOUS:

o

4]

For the purpose of calculating the quantity of a task,
quantities are calculated on a per project basis. The
quantity so determined shall be used for the task
and all appropriate modifiers, unless the task states
otherwise.

Whenever there are alternative tasks that may be
selected to complete work the Contractor shall
select the most practical and economical tasks
available (e.g. rental of equipment by weeks or
months rather than days or painting by roller or
spray rather than brush).

Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms where the
space to install the new work is congested as a
result of equipment and piping placement that meet
these dimensional restrictions. A Restricted
Working Space modifier is available for certain
mechanical piping and piping accessories tasks and
for certain electrical conduit and conduit
accessories tasks. Only those tasks with a modifier
for Restricted Working Space are eligible for a price
adjustment, and then only if the modifier applies to
the contemplated tasks. A non pre-priced task will
not be allowed because of Restricted Working
Space for any CTC task.

Confined Working Space is defined according to the
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any
space having limited means of egress, which is
subject to accumulation of toxic or flammable
contaminants or has an oxygen deficient
atmosphere, including, but not limited to, storage
tanks, process vessels, bins, boilers, ventilation and
exhaust duct, sewers, underground vaults, tunnels,
pipelines and open top spaces more than 4 feet in
depth such as pits and tubs." The Contractor shall
conform to all OSHA and Owner requirements for
working in Confined Working Spaces. Required
ventilation and air monitoring equipment tasks shall
be priced from the CTC.

Whenever a material, article or piece of equipment
is identified in the CTC or in the specifications by
reference to manufacturers’ or vendors’ names,

October 2015

Page 00 - 4

County of San Mateo, General Construction



THE

G&RDOIAN

GROUP®

Using The Construction Task Catalog®

trade names, catalogue numbers, or make, the
identification is intended to establish a standard.
Any material, article or equipment of another
manufacturer or  vendor  which  performs
satisfactorily the duties imposed by the general
design may be considered equally acceptable
provided that, in the opinion of the Owner, the
material, article or equipment so proposed is of
equal quality, substance and function. The
Contractor shall not provide, furnish or install any
proposed material, article or equipment without the
prior written approval of the Owner. The burden of
proof and all costs related thereto concerning the
"or equal" nature of the substitute item, whether
approved or disapproved, shall be borne by the
Contractor.

SPECIFICATIONS:

M Specifications for tasks shall be interpreted as
follows: All labor, material, equipment, spare parts,
services, and work required by a specification shall
be considered part of the unit price, unless the task
description or technical specifications state
otherwise.

Useful Information:;

UNIT OF MEASURE DEFINITIONS:

ACR — Acre, BAG — Bag, BBL — Barrel, BCY - Bank
(In-place) Cubic Yards, BF - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CEM - Cubic Feet Per
Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, FLR - Floor (Per Floor), ET — Foot,
GAL — Gallon, GSF - Ground Square Foot, HR — Hour,
HWT - Hundred Carton Weight, HYR — Half Year, IN —

Inch, JOB — Job, LAN — Lane, LB — Pound, LCY -
October 2015

Loose (Excavated) Cubic Yards, LF - Linear Foot, LED
- Linear Feet Per Day, LIT — Liter, LOT — Lot, MBF -
One Thousand Board Feet, MBH - One Thousand
British Thermal Units, MCFE — One Thousand Cubic
Feet, ME3 - One Thousand Cubic Feet Per Minute,
MGL — One Thousand Gallons, Ml — Mile, MLF - One
Thousand Linear Feet, MO - Month, MSE - One
Thousand Square Feet, MSY - One Thousand Square
Yards, MT — Metric Ton, MTK — Metric Ton Kilometer,
M2 — Square Meter, M3K — Cubic Meter Kilometer, NTE
— Note, OPN — Opening, OUT - Outlet or Output (each),
0OZ — Ounce, PKG — Package, PNT — Point, PR — Pair,
QT — Quart, ROL - Roll (each), ROM — Room, ROW —
Row, RSR - Riser (Per Rise), SEA — Seat, SET — Set,
SFE - Square Foot, SHT — Sheet, Sl - Square Inch, STP. -
Stop (each), SQ - Square or One Hundred Square Feet,
SY - Square Yard, SYI — Inches per Square Yard, TNM
- Tons per Mile, TON — Ton, TRK — Truck Load, Ul -
United Inch, UNT — Unit, VLF - Vertical Linear Foot, WK
—Week, YD - Yard, YR — Year

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engineering values for establishing
shrink/swell factors shall be used unless otherwise
directed by the Owner.

Material Weight (Lbs Per CY)
Loose

In-place | (Excavated
Material (Bank) Materials) | Compacted
Earth, Common 2536 3520
(Average)
Sand 2880 2590 3240
Egrth, Rock 3380 2370 3720
iX.
(75% E/ 25% R)
Egrth, Rock 3750 2710 4000
iX.
(50% E/50% R)
Egrth, Rock 4120 3140 3680
iX.
(25% E/ 75% R)
Gravel 3280 2730 3570
(Average)
Limestone 4380 2690 3220
Riprap Rock 4500 2610 3150
(Average)
Granite 4540 2640 3170

copyright © 2015 The Gordian Group, Inc.

County of San Mateo, General Construction

Page 00 - 5



Using The Construction Task Catalog®

THE

G&RDOIAN

GROUP®

Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

BULK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolished material to be transported
from the project site.

e Asphalt=1.25
e Concrete =1.40

CONVERSIONS:
1 Acre = 43,560 Square Feet = 4046.8 Square Meters

1 Board Foot = 12" x 12" x 1" = 144 Cubic Inches
1 Centimeter = 0.3937 Inches = 0.0328 Feet

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches =.0929 Square

Meters

1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard = 9 Square Feet = 0.8361 Square

Meters
copyright © 2015 The Gordian Group, Inc.

1 Ton = 2000 Pounds = 907.185 Kilograms

1 Yard = 3 Feet = 0.9144 Meters

Sheet Metal Thickness (inches)

Gage Steel Galvanized  Stainless Aluminum
No. Sheet Steel Sheet Steel Sheet
Sheet
11 .120 123 125
12 .105 .108 .109
13 .090 .093 .094 .072
14 .075 .079 .078 .064
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

STANDARD GEOMETRY::
Circle

e Circumference = 2 1 radius = 11 diameter
e Area=Trradius’ = (diameter2 /4)
Cylinder
e Volume = (1 radiusz)height
e Surface Area=2Tr radiu52+(2 T radius)height

Sphere

e Volume=(4Tm radius3) /3
e Surface Area = 4 T radius®
m = 3.14159

United Inch
e The industry standard for measuring windows is

the United Inch or Ul. The Ul is determined by
adding the width and the height in inches.

October 2015
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TRADEMARKS

M Gordian JOC Solution, JOC Complete Solution,
JOC Complete Solution Plus, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of
Construction Tasks, DMAP, The Standard for Job
Order Contracting and 6 Phase Development and
Implementation Process are either registered
trademarks or trademarks of The Gordian Group,
Inc. The names of actual companies and products
mentioned herein may be the trademarks of their
respective owners

October 2015 copyright © 2015 The Gordian Group, Inc.
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01 General Requirements

01 20 Price And Payment Procedures
01 22 Unit Pricesox»

Note: Provide digital copies of photographs.

012216 Unit Price Payment o2
01 22 16 00-0001 Reimbursable Fees o2 1

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional

warranties, tolls, etc, which are not included in a task or an Adjustment Factor as explained in the Contract or The

Construction Task Catalog®.

01 22 16 00-0002 EA  REIMDUISADIE FEES.... ..ttt ettt ettt ettt et et e e et bt e s e et e e s e e e 4o bt e et e eb e e et e bt e eb et e ebt et e eseemseebeenneeteannenneas 1.00

Note: Reimbursable Fees will be paid to the contractor for eligible costs. The base cost of the Reimbursable Fee
is $1.00. Insert the appropriate quantity to adjust the base cost to the actual Reimbursable Fee (e.g. quantity of
125 = $125.00 Reimbursable Fee). If there are multiple Reimbursable Fees, list each one separately and add a
comment in the "note" block to identify the Reimbursable Fee (e.g. sidewalk closure, road cut, various permits,
extended warrantee, expedited shipping costs, etc.). A copy of each receipt shall be submitted with the Price
Proposal.

012220 Wage Rates o2
01 22 20 00-0001 Minimum Charge e:2220

Note: Use item exclusively for projects when the sum of line items is less than the minimum charge per
occurrence.  Item should not be used in conjunction with any other tasks utilizing this labor trade, unless
approved by owner. Item quantity is 1, unless approved by owner.

0122 2000-0002 EA  Carpenter MinNIMUM CRAIQE. ... ...ocuiiuiiiitiieet ettt ettt eae et e e bt ae s e eh e et e e b e e e e et e e as e bt eas e et e eae et e as e et e asseteeseeneaneenneanen 817.95
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

012220 00-0003 EA Carpet, Linoleum MiNIMUM CREIGE .........oitiiiiiitieiiete ettt ettt ettt e et e e se e e e e b e e s e et e e s e bt asbeebeaseenbeaseenteaseeneanee 787.96
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0004 EA Cement Mason MiNIMUM CRAIGE .........cuiiiiiiiiiiiei ittt ettt e ettt ettt ettt e et eb et ettt et et ebt et et es e et et eneanens 580.21
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0005 EA Drywall FiniSher MiNIMUM CREIGE ........couiiiiiiiiiieeei ettt ettt ettt e et e be e s et e eas e et e e as et e ase e teaseenteaneeseaseenneanen 716.95
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0006 EA Drywall Installer MinIMUM CRATGE ........cuiuiiiiiiuiitiieiieie ettt ettt ettt ettt et b ettt e et et ebe et et ebe et e e ebeate e eneanens 822.88
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0007 EA  Electrician MinIMUM CRAIGE .........cuiuiiiiiiiiititeeieteet ettt ettt ettt ettt e ettt et ee e et et et e et et eb e et et et e et e e ebeateneeneanenn 949.97
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

012220 00-0008 EA  Glazier MINIMUM CREIGE .....c..oouiiiitiiieete ettt ettt ettt ettt e e st e e e bt e s e et e ese e b e es e e e e eb e e as e e b e aaseebeeae et e ase e beas e et eaneeseaneennennen 712.81
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0009 EA  INSUIAOr MIMIMUM CRAIGE .. ..eiuitiiiitiiteieie ettt ettt ettt ettt et e e et e bt et h e e et e bt et et eb e et et eb e et e e eb e et e e eneanenn 861.50
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0010 EA  Laborer MiNIMUM CRAIGE ........c.couiiiuiiiiieiiiteteei ettt ettt ettt ettt etttk e et et et et eh e e et et e et et eb e et et ettt e e eb e et et eneanens 584.91
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0011 EA Landscape Maintenance Worker MiNimMUM Charge .........coouiouiiiiiiiieiieeeie ettt ettt et e steaneeneanes 255.34
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0012 EA Ornamental Metal Worker Minimum Charge............cooiiiiiiiiiiiiciccic s 833.33
Note: This task should not be used in conjunction with any other tasks utilizing this Iabor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0013 EA Painter, Ordinary MiniMUM CRaGE .........ooiiiiiiiitieiet ettt ettt e bt e e bt e e e et e e s e bt e st e beaseeabeaneeabeaneenneanee 614.33
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0014 EA  Plasterer MIiNIMUM CREIGE ........ooouiuiiiitiitet ettt ettt ettt et e st e e e s e ea s et e aae et e es e easeebeeaseebeeaseebeeas et e ase e beaseeteaseeneateanneanes 732.22
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

01222000-0015 EA Plumber Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0016 EA Roofer, Tile/Slate Minimum Charge...........cccouiierienienienieieeeeee e
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approve
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0017 EA Roofer, Composite Built-Up Minimum Charge .
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approve
by owner. Task quantity is 1, unless approved by owner.

01222000-0018 EA Sheet Metal Worker Minimum Charge ..........ccooiveirinieieiinieseiseseee e
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

0122 2000-0019 EA Sprinkler Installer Minimum Charge
Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved
by owner. Task quantity is 1, unless approved by owner.

October 2015 copyright 2015 The Gordian Group, Inc.
County of San Mateo, General Construction Page 01 -1




01 General Requirements

-
o

0120 Price And Payment Procedures

0122 Unit Prices

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 22 20 00-0020

01 22 20 00-0021

01 22 20 00-0022

01 22 20 00-0023

01 22 20 00-0024

01 22 20 00-0025

01 22 20 00-0026

01 22 20 00-0027

01 22 20 00-0028

01 22 20 00-0029

01 22 20 00-0030

01 22 20 00-0031

01 22 20 00-0032

01 22 20 00-0033

01 22 20 00-0034

01 22 20 00-0035

01 22 20 00-0036

01 22 20 00-0037

01 22 20 00-0038

01 22 20 00-0039

01 22 20 00-0040

01 22 20 00-0041

EA Tile Layer (Floor) Minimum Charge

Note: This task should not be used in conjunction with any other tasks utilizing this labor trade, unless approved

by owner. Task quantity is 1, unless approved by owner.

Local Labor/Wage Rates o2

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental.

HR  Asbestos Removal Worker

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Insulator
Note: For tasks not included in the Construction Task Catalog® and as directe
For Foreman, Add
For Apprentice, Deduct
HR Boilermaker............

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  BFCK LAY ...t

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Carpenter

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Carpet, Linoleum...

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Cement Mason

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Drywall FINISNET ......oviiiiiiiiiee e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  EIECHICIAN ...
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct

HR  Equipment Operator, Heavy (Crane)
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Medium (Bulldozer)

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Equipment Operator, Light (Backhoe, BODCaL) ..........cccooeiriiiiiiiiiicicceecce

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  GIAZIET ..ttt b ettt ettt et et b et et e et et e n e et e nn et e
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  LADOTEN ..o
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
HR Lather

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Marble Setter

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Millwright .
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Mold Removal WOTKET ..........ccccoiiiiiiiiiiiiiiie

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR  Painter, Ordinary.....

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct
HR Painter, Structural Steel........

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add
For Apprentice, Deduct

copyright 2015 The Gordian Group, Inc.
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0122

Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 22 20 00-0042  HR  PAPEINANGET ...ttt ettt ettt et e et a e et e e ot e e £ 24 e e s 4 e bt e s e bt e et e £t e e b4 et e et et e e bt et e et e et e et e ent e et e enneebeaneente e 71.88
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.59
For Apprentice, Deduct -14.38
01 2220 00-0043  HR  PilE DIIVETS ......oouiiiiiiicicicc it h 00 h s e e s b et se et e e 91.74
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.59
For Apprentice, Deduct -18.35
01 22 20 00-0044  HR  PIASTEIEN ...ttt ettt ettt e e e et e s et e 422 s e 482 2o s 2o E £ 4ot e £ £ 2ot 2o e 4 eb e 2 s e bt e e e e £ e e et e b e oo s et £ ee e et e et e emt e et e ent et e enteebeanbentean 79.03
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.95
For Apprentice, Deduct -15.81
0122 2000-0045 HR Plumber 107.58
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.38
For Apprentice, Deduct -21.52

01 22 20 00-0046

HR Powderman

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 3.30
For Apprentice, Deduct -13.19
0122 2000-0047 HR Rodman (Reinforcing)/Ornamental STEEI WOTKET ..........c.iiiuiiiiiiiiiieieiietet ettt en et ees 80.86
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.04
For Apprentice, Deduct -16.17
01 22 20 00-0048  HR  ROOFEI, COMPOSITE. ... .eiuiitiiiiitieiiet ettt ettt ettt e s et e es e e et e s e et e e s e e s e eb e e e s e bt e es e £t e e e e bt e e s e e e e ot et e et e embeebeenn et e aneenbeaseeasean 73.05
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.65
For Apprentice, Deduct -14.61
012220 00-0049  HR  ROOFEI, MELAI ......couiiiiiiiiici st 123.45

01 22 20 00-0050

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

HR  Roofer, Tile/Slate

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Foreman, Add 3.63
For Apprentice, Deduct -14.52
01 22 20 00-0051  HR  SNEEE MELAI WOTKET ...ttt ettt ettt ettt et e b4 b e et 4o bt e e 2o b e et e eb e et et e e he et e es e et e aneeteaneenneanns 110.51
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 553
For Apprentice, Deduct -22.10
01222000-0052 HR Sprinkler Installer 99.31
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.97
For Apprentice, Deduct -19.86
01 22 20 00-0053  HR  SEEAM / PP FIEI ...ttt ettt ettt ettt ettt e e bt e s e et e e e e e bt e e e e b e e h e e s e e b e e a b2 b e e et e eb e eat et e es e et e es e et e eneeteaneenneanen 107.58
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 5.38
For Apprentice, Deduct -21.52
012220 00-0054  HR SEONE MASON.......cuouiiiiiiiiiiiiteicic st s 02 s e e s e e e e s e s e e e e s e e e s e b e s e s s s et s e 79.09
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.95
For Apprentice, Deduct -15.82
01 22 20 00-0055  HR  SErUCIUTAI STEEI WOTKET ...ttt ettt e st et eh e et e bt e e s e £t e e s e bt e e e e bt e bt et e et e et e et e ene et e asnebeaneentean 85.42
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 4.27
For Apprentice, Deduct -17.08
012220 00-0056  HR  THl@ LAY .......oiiiiiiieiicicicc et s b b e b e b bR 69.07
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.45
For Apprentice, Deduct -13.81
01 22 20 00-0057  HR TEITAZZO WOTKET ...ttt ettt ettt ettt ettt e e et e e s s e b £ e e e et e o422 E 2o bt et e bt e e s e £ 22 h e e e e e e e et e eb e e s e et e embeebeens et e eneeabeaneenbean 78.94
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.95
For Apprentice, Deduct -15.79
012220 00-0058  HR  TruCK DIV, LIGNt ......ouiiiiiiiic s e e 64.17
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.21
For Apprentice, Deduct -12.83
0122 2000-0059 HR Truck Driver, Heavy 64.58
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreman, Add 3.23
For Apprentice, Deduct -12.92
012220 00-0060 HR Class | Diver 186.70
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
012220 00-0061 HR  Class I DIVEr TENOEY .........couiuiuiiiiiiicicccies s s s e b e s b s e s 107.26
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
0122 2000-0062 HR D1 Certified WEIHET .........ccoiiiiiieieeecc s a e se e 98.82
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
01 22 20 00-0063 Rates For Services 12220
0122 2000-0064 HR Watchman/Guard, Unarmed.................... ....23.47
0122 2000-0065 HR Watchman/Guard, Armed .26.52
0122 2000-0066 HR OSHA Testing . .71.25
012220 00-0067 HR Investigating Engineer Or Specialty Consultant . ...80.00

Note: For special investigating requirements or services outside required architectural and engineering services.
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0122 2000-0068 HR Investigating Senior Engineer Or Specialty CONSUITANT.............iiiiiiiiiietiee ettt sbe e neeans 125.00

01 22 20 00-0069
01 22 20 00-0070
01 22 20 00-0071
01 22 20 00-0072

01 22 20 00-0073
01 22 20 00-0074

01 22 20 00-0075

012223

Note: For special investigating requirements or services outside required architectural and engineering services.
HR  SUIVEYOK ..ottt
HR On-Site Certified Materials Testing Technician
HR  Certified Industrial Hygienist

Ml Mileage For Professional Services (Engineering, Surveying, Etcetera)
Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more
than 100 miles from the site. Quantity shall be miles that exceed 100.
Rates For Traffic Control e 22
DAY Pilot Vehicle With Driver PP PPN 743.24
Note: Includes CB and radio, "Follow Me" sign, "Wait For Pilot Car" signs on barricades where required.
HR  Flagperson FOr Traffic COMIOL...... ..ottt ettt e et ettt e bt e b et et enen 60.76

Equipment Usage oz

Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI
section 01 71 13 00-0000 for equipment delivery, pickup, mobilization and demobilization.

01 22 23 00-0001
01 22 23 00-0002

01 22 23 00-0003
01 22 23 00-0004

01 22 23 00-0005
01 22 23 00-0006
01 22 23 00-0007
01 22 23 00-0008
01 22 23 00-0009
01 22 23 00-0010
01 22 23 00-0011
01 22 23 00-0012
01 22 23 00-0013
01 22 23 00-0014
01 22 23 00-0015
01 22 23 00-0016
01 22 23 00-0017
01 22 23 00-0018
01 22 23 00-0019

01 22 23 00-0020
01 22 23 00-0021

01 22 23 00-0022
01 22 23 00-0023
01 22 23 00-0024
01 22 23 00-0025
01 22 23 00-0026
01 22 23 00-0027
01 22 23 00-0028
01 22 23 00-0029
01 22 23 00-0030
01 22 23 00-0031
01 22 23 00-0032
01 22 23 00-0033
01 22 23 00-0034
01 22 23 00-0035
01 22 23 00-0036

01 22 23 00-0037

01 22 23 00-0038
01 22 23 00-0039
01 22 23 00-0040
01 22 23 00-0041
01 22 23 00-0042
01 22 23 00-0043
01 22 23 00-0044
01 22 23 00-0045
01 22 23 00-0046
01 22 23 00-0047
01 22 23 00-0048
01 22 23 00-0049

Aerial Equipment o 2229

Manlifts (01 22 23 00-0001)
Note: Excludes operator, delivery, set-up, and removal.

Telescoping Boom Manlifts o1 22 23 000002

Engine Powered, Telescoping Boom Manlifts e: 22 25 c00003)

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
DAY 40' Engine Powered, Telescoping Boom Manlift.............cceoireonineniincniineseeees
WK 40' Engine Powered, Telescoping Boom Manlift
MO 40' Engine Powered, Telescoping Boom Manlift
DAY 60' Engine Powered, Telescoping Boom Manlift
WK 60" Engine Powered, Telescoping Boom Manlift
MO 60" Engine Powered, Telescoping Boom Manlift
DAY 80' Engine Powered, Telescoping Boom Manlift.............ccociiiiniiniinienieieseeseeeeae
WK 80' Engine Powered, Telescoping Boom Manlift.............cccovririiiiinininineiciecees
MO 80' Engine Powered, Telescoping Boom Manlift.............cccoueiriiininienninieiciiescnees
DAY 110' Engine Powered, Telescoping Boom Manlift

.4,469.69

WK 110' Engine Powered, Telescoping Boom Manlift

MO 110' Engine Powered, Telescoping Boom Manlift ..11,137.39
DAY 120' Engine Powered, Telescoping Boom Manlift ....2,261.36
WK 120" Engine Powered, Telescoping Boom Manlift ....5,767.58
MO 120" Engine Powered, Telescoping Boom Manlift ..13,111.48

Articulating (Up/Over) Boom Manlifts c: 22 23 00.000)

Engine Powered, Articulating (Up/Over) Boom Manlifts e: 22 25 eo-0020)

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
DAY 34' Engine Powered, Articulating (Up/Over) Boom Manlift
WK 34' Engine Powered, Articulating (Up/Over) Boom Manlift
MO 34' Engine Powered, Articulating (Up/Over) Boom Manlift
DAY 45' Engine Powered, Articulating (Up/Over) Boom Manlift
WK  45' Engine Powered, Articulating (Up/Over) Boom Manlift
MO 45' Engine Powered, Articulating (Up/Over) Boom Manlift
DAY 60' Engine Powered, Articulating (Up/Over) Boom Manlift
WK 60' Engine Powered, Articulating (Up/Over) Boom Manlift
MO 60' Engine Powered, Articulating (Up/Over) Boom Manlift
DAY 80' Engine Powered, Articulating (Up/Over) Boom Manlift
WK 80" Engine Powered, Articulating (Up/Over) Boom Manlift
MO 80" Engine Powered, Articulating (Up/Over) Boom Manlift
DAY 125' Engine Powered, Articulating (Up/Over) Boom Manlift
WK 125' Engine Powered, Articulating (Up/Over) Boom Manlift............cccooeveiiineninineniiinns
MO 125' Engine Powered, Articulating (Up/Over) Boom Manlift............cccoceveiiineiininciinnne

Electric, Articulating (Up/Over) Boom Manlifts o 22 2s os0020)

Note: For use on paved surfaces.
DAY 30' Electric, Articulating (Up/Over) Boom Manlift
WK 30" Electric, Articulating (Up/Over) Boom Manlift
MO 30’ Electric, Articulating (Up/Over) Boom Manlift
DAY 35' Electric, Articulating (Up/Over) Boom Manlift
WK  35' Electric, Articulating (Up/Over) Boom Manlift
MO 35' Electric, Articulating (Up/Over) Boom Manlift
DAY 40' Electric, Articulating (Up/Over) Boom Manlift
WK 40’ Electric, Articulating (Up/Over) Boom Manlift
MO 40’ Electric, Articulating (Up/Over) Boom Manlift
DAY 45' Electric, Articulating (Up/Over) Boom Manlift
WK 45' Electric, Articulating (Up/Over) Boom Manlift
MO 45’ Electric, Articulating (Up/Over) Boom Manlift
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01 22 23 00-0050 Platform Lifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0051 Electric, Scissor Platform Lifts e: 2225 co-0os0)
Note: For use on paved surfaces.
01 22 23 00-0052 DAY 17 Electric, Scissor Platform Lift.
0122 23 00-0053 WK 17 Electric, Scissor Platform Lift
0122 23 00-0054 MO 17 Electric, Scissor Platform Lift
01 22 23 00-0055 DAY 20 Electric, Scissor Platform Lift
0122 23 00-0056 WK 20" Electric, Scissor Platform Lift
01 22 23 00-0057 MO 20 Electric, Scissor Platform Lift.
01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift.
01 22 23 00-0059 WK 25' Electric, Scissor Platform Lift.
0122 2300-0060 MO 25'Electric, Scissor Platform Lift
0122 2300-0061 DAY 30 Electric, Scissor Platform Lift
0122 2300-0062 WK 30" Electric, Scissor Platform Lift
0122 23 00-0063 MO 30 Electric, Scissor Platform Lift
01 22 23 00-0064 DAY 33'Electric, Scissor Platform Lift.
01 22 23 00-0065 WK 33' Electric, Scissor Platform Lift.
01 22 23 00-0066 MO 33'Electric, Scissor Platform Lift.
01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift
01 22 23 00-0068 WK 40" Electric, Scissor Platform Lift
0122 2300-0069 MO 40 Electric, Scissor Platform Lift

01 22 23 00-0070 Engine Powered, Scissor Platform Lifts o122 25 000050

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved
surfaces.

01 22 23 00-0071
01 22 23 00-0072
01 22 23 00-0073

25' Engine Powered, Scissor Platform Lift

25' Engine Powered, Scissor Platform Lift

25' Engine Powered, Scissor Platform Lift

0122 2300-0074 DAY 33'Engine Powered, Scissor Platform Lift e
0122 2300-0075 WK 33'Engine Powered, Scissor Platform Lift...........ccooireiiiiriinineiiiseeeceeeene
01222300-0076 MO 33' Engine Powered, Scissor Platform Lift............ccoireiiiniiinineiiiseeesceieene
01 22 2300-0077 DAY 40' Engine Powered, Scissor Platform Lift e
0122 2300-0078 WK 40' Engine Powered, Scissor Platform Lift...........ccooeiiiriiiiniiieeseeeseesecies
0122 2300-0079 MO 40" Engine Powered, Scissor Platform Lift...........ccooeiiiiriiieniiieieseeeseeeseeies
012223 00-0080 DAY 43' Engine Powered, Scissor Platform Lift
01222300-0081 WK 43" Engine Powered, Scissor Platform Lift
01222300-0082 MO 43' Engine Powered, Scissor Platform Lift
0122 23 00-0083 DAY 50' Engine Powered, Scissor Platform Lift
01 22 2300-0084 WK 50' Engine Powered, Scissor Platform Lift
0122 2300-0085 MO 50' Engine Powered, Scissor Platform Lift

01 22 23 00-0086 Personnel Lifts (01 22 23 00-0001)

Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces.
012223 00-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift ...........cccooeoiiiiinineniisccies
0122 2300-0088 WK 24, Push-Type, Electric Single Man Personnel Lift
0122 2300-0089 MO 24, Push-Type, Electric Single Man Personnel Lift ............ccccoviiiiiiniiiinicceeee
0122 2300-0090 DAY 30', Push-Type, Electric Single Man Personnel Lift ...........cccooeiiiiiiniiiiniecseees
01222300-0091 WK 30, Push-Type, Electric Single Man Personnel Lift
01222300-0092 MO 30, Push-Type, Electric Single Man Personnel Lift ..........ccccoioiineniininiiienceces
012223 00-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift ...........cccoocoiiiiiinineniinceiies
0122 2300-0094 WK 36', Push-Type, Electric Single Man Personnel Lift
0122 2300-0095 MO 36', Push-Type, Electric Single Man Personnel Lift
0122 2300-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift
0122 2300-0097 WK 40, Push-Type, Electric Single Man Personnel Lift
01222300-0098 MO 40, Push-Type, Electric Single Man Personnel Lift
01222300-0099 DAY 15, Self-Propelled, Electric Single Man Personnel Lift .
01222300-0100 WK 15, Self-Propelled, Electric Single Man Personnel Lift............cccccveiiininiininciins
0122 2300-0101 MO 15, Self-Propelled, Electric Single Man Personnel Lift...........cccoooiiiininiininicieeieae
0122 2300-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift .
0122 2300-0103 WK 20, Self-Propelled, Electric Single Man Personnel Lift...........cccoooiriininiininieiieiee
0122 2300-0104 MO 20, Self-Propelled, Electric Single Man Personnel Lift...........cccoooeriiniiiiniiiciieee

..209.76
..419.52
..839.04
..209.76

01 22 23 00-0105 Bucket Trucks (01 22 23 00-0001)

Note: Includes full-time operator, delivery, and removal.

0122 2300-0106 DAY 48" Bucket Truck With FUI-TIME OPEIALOF .........eiutiitiieetieieet ettt ettt ettt b e e e e sbe e e et e e st e eteastenbeaneenbaanrenneanee 936.65
For Equipment Without Operator, Deduct -516.65

0122 2300-0107 WK 48" Bucket Truck With FUII-TIME OPEIALOT .........eiiiieiuiitieit ettt ettt ettt ettt ettt e st et e e se et e ab e eteaseeseaseeneaneas 4,083.24
For Equipment Without Operator, Deduct -2,583.24

01222300-0108 MO 48" Bucket Truck With FUl-TIme OPEIALOr .........cuiutiuiiiiiiteieii ettt ettt ettt en et et e et et e 15,434.67
For Equipment Without Operator, Deduct -11,134.67

01 22 23 00-0109 Air EqUipment(012223)
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01 22 23 00-0110 Air Compressors (01 22 23 00-0109)
Note: Includes delivery, set-up, and removal. Excludes operator.

0122 2300-0111 DAY 100 CFM Diesel Powered Portable Air Compressor
0122 2300-0112 WK 100 CFM Diesel Powered Portable Air Compressor
0122 2300-0113 MO 100 CFM Diesel Powered Portable Air Compressor
01222300-0114 DAY 130 CFM Diesel Powered Portable Air Compressor
01222300-0115 WK 130 CFM Diesel Powered Portable Air Compressor
01222300-0116 MO 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0117 DAY 185 CFM Diesel Powered Portable Air Compressor
0122 2300-0118 WK 185 CFM Diesel Powered Portable Air Compressor
0122 2300-0119 MO 185 CFM Diesel Powered Portable Air Compressor
0122 2300-0120 DAY 375 CFM Diesel Powered Portable Air Compressor
01222300-0121 WK 375 CFM Diesel Powered Portable Air Compressor
01222300-0122 MO 375 CFM Diesel Powered Portable Air Compressor
0122 2300-0123 DAY 600 CFM Diesel Powered Portable Air Compressor
0122 2300-0124 WK 600 CFM Diesel Powered Portable Air Compressor
0122 2300-0125 MO 600 CFM Diesel Powered Portable Air Compressor
0122 2300-0126 DAY 750 CFM Diesel Powered Portable Air Compressor
0122 2300-0127 WK 750 CFM Diesel Powered Portable Air Compressor
01222300-0128 MO 750 CFM Diesel Powered Portable Air Compressor
01222300-0129 DAY 825 CFM Diesel Powered Portable Air Compressor
01222300-0130 WK 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0131 MO 825 CFM Diesel Powered Portable Air Compressor
0122 2300-0132 DAY 1,300 CFM Diesel Powered Portable Air Compressor
0122 2300-0133 WK 1,300 CFM Diesel Powered Portable Air Compressor .....
0122 2300-0134 MO 1,300 CFM Diesel Powered Portable Air Compressor .....
0122 2300-0135 DAY 1,600 CFM Diesel Powered Portable Air Compressor
01222300-0136 WK 1,600 CFM Diesel Powered Portable Air Compressor.....
0122 2300-0137 MO 1,600 CFM Diesel Powered Portable Air Compressor.....

01 22 23 00-0138 Negative Air Machines (01 22 23 00-0109)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0139 DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter
01222300-0140 WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ...
01222300-0141 MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And HEPA Filter ...
0122 2300-0142 EA Replacement HEPA Filter, 99.99% Efficient @ 0.3 Micron For Negative Air Machine
Note: Required if over 800 hours operation.
01222300-0143 LF Discharge Flexible Duct FOr Negative Air MACKHINE. ... ..ottt 1.26

01 22 23 00-0144 Portable Air Scrubbers (01 22 23 00-0109)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 23 00-0145 DAY 200 to 1,000 CFM Portable Air Scrubber..............ccoviiiiiiiiiiccccs
0122 2300-0146 WK 200 to 1,000 CFM Portable Air Scrubber
01 22 23 00-0147 MO 200 to 1,000 CFM Portable Air Scrubber
01 22 23 00-0148 DAY =>1,000 to 2,000 CFM Portable Air Scrubber
012223 00-0149 WK >1,000 to 2,000 CFM Portable Air SCrUBDET ...........coooiiiiiieieeeiiee et
01 222300-0150 MO >1,000 to 2,000 CFM Portable Air SCrUBDET ...........cooiiiiiiieieeeiiiee et

01 22 23 00-0151 Compaction And Paving Equipment c: 2229
01 22 23 00-0152 Pavers And Rollers (01 22 23 00-0151)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 23 00-0153 Pavers o 22 23 00-0152)

0122 2300-0154 DAY 10'Wide Paving Machine With FUll-Time OPEIatOr ............ccuitiuiriiiriiiei ettt ettt eees 2,596.31
For Equipment Without Operator, Deduct -614.74

0122 2300-0155 WK 10" Wide Paving Machine With FUll-TIME OPEIAtOF ..........ccuiruiiiiieeiieieett ettt ee et see et eesbeeseenseaseenneanes 9,018.43
For Equipment Without Operator, Deduct -3,073.71

0122 2300-0156 MO 10'Wide Paving Machine With FUIl-TIME OPEIAtOF ..........ccuiitiiiiiieieie ettt sttt se et e e e steanesneas 31,540.20
For Equipment Without Operator, Deduct -13,248.74

01 22 23 00-0157 Ride-On Self-Propelled, Rubber Tire Rollers 22200015

0122 2300-0158 DAY 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .............ccccoceeeviinenvenne.
For Equipment Without Operator, Deduct

01222300-0159 WK 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator .............ccccoceeeoviincnrennne.
For Equipment Without Operator, Deduct

01222300-0160 MO 10 To 12 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0161 DAY 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator.............ccccerouererrenieaieneaienenens
For Equipment Without Operator, Deduct

0122 2300-0162 WK 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator.............cccceruerieeeenenieneseeneaens
For Equipment Without Operator, Deduct

0122 2300-0163 MO 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator.............cccccueeuereerieneeieeneaeeeas
For Equipment Without Operator, Deduct

0122 2300-0164 DAY 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator............ccccooouereriieneaienesienenens
For Equipment Without Operator, Deduct

0122 2300-0165 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator..
For Equipment Without Operator, Deduct
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0122 2300-0166 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ..............ccceevevienenieniaienens 18,807.96
For Equipment Without Operator, Deduct -13,248.74

01 22 23 00-0167 Ride-On Self-Propelled, Padfoot Rollers o1 2225 w0152

0122 2300-0168 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator..............cccccceovreneieenns
For Equipment Without Operator, Deduct

01222300-0169 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............c.ccccccevvrenieiencns
For Equipment Without Operator, Deduct

0122 2300-0170 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccceoveriavenens
For Equipment Without Operator, Deduct

0122 2300-0171 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccccoveeververnennnn.
For Equipment Without Operator, Deduct

0122 2300-0172 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0173 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccecverervenens
For Equipment Without Operator, Deduct

01222300-0174 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...............cccc.c.... 1,474.49
For Equipment Without Operator, Deduct -614.74

01222300-0175 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator...............ccccc..... 5,485.38
For Equipment Without Operator, Deduct -3,073.71

01222300-0176 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 20,338.02
For Equipment Without Operator, Deduct -13,248.74

01 22 23 00-0177 TOWed, Padfoot Rollers (0122 23 00-0152)

0122 2300-0178 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller
01 222300-0179 WK 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 2300-0180 MO 48" Wide, 40" Diameter, Towed Padfoot Roller
0122 2300-0181 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller
0122 2300-0182 WK 60" Wide, 60" Diameter, Towed Padfoot Roller
0122 2300-0183 MO 60" Wide, 60" Diameter, Towed Padfoot Roller

01 22 23 00-0184 Static Rollers (01 22 23 00-0152)

01222300-0185 DAY 5 Ton, 2 Drum Articulated Roller With FUll-TIME OPEIATOF .........c.ctiuiiiiiiiiiieieiiseei ettt 1,132.05
For Equipment Without Operator, Deduct -614.74

01222300-0186 WK 5 Ton, 2 Drum Articulated Roller With FUll-TIME OPEIATOF .........c.ctiiriiiiiiieieiietei ettt 4,720.35
For Equipment Without Operator, Deduct -3,073.71

01222300-0187 MO 5 Ton, 2 Drum Articulated Roller With FUll-TIME OPEIALOr ..........cciruiiiiriiieiieieeeeiieieee ettt 18,130.36
For Equipment Without Operator, Deduct -13,248.74

01 22 2300-0188 DAY 8 To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPEIALOT .........ccueiuiiieriiiieeiiei ettt neeas 1,292.34
For Equipment Without Operator, Deduct -614.74

0122 2300-0189 WK 8To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPEIALOT .........ccueruiiieriiiieeiiee ettt neeas 5,157.51
For Equipment Without Operator, Deduct -3,073.71

01222300-0190 MO 8To 10 Ton, 2 Drum Articulated Roller With FUll-TiMeE OPEIALON .........cc.erieriiiieieeieee ettt 19,339.84
For Equipment Without Operator, Deduct -13,248.74

01 22 23 00-0191 Ride-On Self-Propelled, Smooth Drum Vibratory Rollers 1222 o012

01222300-0192 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............c.ccccccevrenverinenns 1,081.04
For Equipment Without Operator, Deduct -614.74
01222300-0193 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............c..cccoevrerveiancns 4,450.76
For Equipment Without Operator, Deduct -3,073.71
01222300-0194 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............c.ccccecveeeerinens 16,891.74
For Equipment Without Operator, Deduct -13,248.74
0122 2300-0195 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccccveeververuennnn 1,175.76
For Equipment Without Operator, Deduct -614.74
0122 2300-0196 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccccoveeververnennnn 4,727.63
For Equipment Without Operator, Deduct -3,073.71
0122 2300-0197 MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccecvervaienens 17,613.05
For Equipment Without Operator, Deduct -13,248.74
0122 2300-0198 DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator...............cccc..... 1,365.20
For Equipment Without Operator, Deduct -614.74
01222300-0199 WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...............ccc....... 5,281.37
For Equipment Without Operator, Deduct -3,073.71
01222300-0200 MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...19,077.54
For Equipment Without Operator, Deduct -13,248.74

01 22 23 00-0201 Steel Plates (0122 23 00-0151)
Note: 3 day minimum.
0122 2300-0202 DAY 1"x4'x 8 Steel Plate
0122 2300-0203 WK 1"x4'x 8 Steel Plate
01222300-0204 MO 1"x4'x8' Steel Plate
0122 2300-0205 DAY 1"x4'x 10" Steel Plate
01222300-0206 WK 1"x4'x 10" Steel Plate
0122 2300-0207 MO 1"x4'x10' Steel Plate
0122 2300-0208 DAY 1"x5'x10' Steel Plate
01222300-0209 WK 1"x5'x10' Steel Plate
01222300-0210 MO 1"x5'x10' Steel Plate
01222300-0211 DAY 1"x6'x 8" Steel Plate
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01222300-0212 WK 1"x6'x8' Steel Plate
01222300-0213 MO 1"x6'x8' Steel Plate
0122 2300-0214 DAY 1"x6'x 10" Steel Plate
01222300-0215 WK 1"x6'x10' Steel Plate
01222300-0216 MO 1"x6'x 10" Steel Plate
0122 2300-0217 DAY 1"x6'x 12" Steel Plate
01222300-0218 WK 1"x6'x 12" Steel Plate
01222300-0219 MO 1"x6'x 12" Steel Plate
01222300-0220 DAY 1"x8'x 10" Steel Plate
01222300-0221 WK 1"x8'x 10" Steel Plate
01222300-0222 MO 1"x8' x10' Steel Plate
0122 2300-0223 DAY 1"x8'x12' Steel Plate
01222300-0224 WK 1"x8' x12' Steel Plate
01222300-0225 MO 1"x8'x12' Steel Plate
01222300-0226 DAY 1"x8'x16' Steel Plate
01222300-0227 WK 1"x8'x 16" Steel Plate
01222300-0228 MO 1"x8'x16' Steel Plate

01222300-0229 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate 0.86
01222300-0230 EA Remove And Reset Trench Plate
01 22 23 00-0231 Street SWeeperS (0122 23 00-0151)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0232 DAY 8 Broom Sweeper With Full-Time Operator ..............
For Equipment Without Operator, Deduct
0122 2300-0233 WK 8 Broom Sweeper With Full-Time Operator ..............
For Equipment Without Operator, Deduct
0122 2300-0234 MO 8 Broom Sweeper With Full-Time Operator ....
For Equipment Without Operator, Deduct
0122 2300-0235 DAY Self-Propelled Street Sweeper With Hopper And Full-Time Operator
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -575.39
01222300-0236 WK Self-Propelled Street Sweeper With Hopper And Full-Time OPEIator............cuviieiriirieiiiieiee et 4,975.81
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -2,876.96
0122 2300-0237 MO Self-Propelled Street Sweeper With Hopper And Full-Time OPEIatOr...........ccutriiiuirieieeierieeee e neeas 20,371.72
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -12,400.67
01 22 23 00-0238 Earthmoving Equipment o: 2223
01 22 23 00-0239 Skid-Steer Loaders (Bobcat) (01 22 23 00-0238)
Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments
where necessary. Excludes delivery, set-up, and removal.
0122 2300-0240 DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator............cccccuiririeneeieeneeieseeeesieeeeneeaes 890.20
For Equipment Without Operator, Deduct -575.39
01222300-0241 WK 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator.............ccccoueereieineineneieineeeeeee 3,702.84
For Equipment Without Operator, Deduct -2,876.96
01222300-0242 MO 700 LB Capacity, 36" Wide, Skid-Steer Loader (Bobcat) With Full-Time OpPerator.............cccceeeeirererneneieeneeeeee 14,389.64
For Equipment Without Operator, Deduct -12,400.67
0122 2300-0243 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time OPerator..............ccccuuireirereirneneieeneseeeee 973.18
For Equipment Without Operator, Deduct -575.39
01222300-0244 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator.............ccocueeieineineneinineeeee 3,853.01
For Equipment Without Operator, Deduct -2,876.96
01222300-0245 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator.............c.cccevrereinineieineneenns 14,718.94
For Equipment Without Operator, Deduct -12,400.67
01 22 2300-0246 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator............ccccceriireneseeneeieseseeneaens
For Equipment Without Operator, Deduct
0122 2300-0247 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator............ccccoceririerenieenieieseseenenens
For Equipment Without Operator, Deduct
0122 2300-0248 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader (Bobcat) With Full-Time Operator............ccccoceeveriereerieneeeseeeeas
For Equipment Without Operator, Deduct
0122 2300-0249 DAY 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0250 WK 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0251 MO 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0252 DAY 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0253 WK 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator....
For Equipment Without Operator, Deduct
01222300-0254 MO 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader (Bobcat) With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0255 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders
01222300-0256 WK Hydraulic Hammer Attachment For Skid-Steer Loaders
0122 2300-0257 MO Hydraulic Hammer Attachment For Skid-Steer Loaders
0122 23 00-0258 DAY Forklift Attachment For Skid-Steer Loaders
0122 2300-0259 WK Forklift Attachment For Skid-Steer Loaders
01222300-0260 MO Forklift Attachment For Skid-Steer Loaders
01222300-0261 DAY Backhoe Attachment For Skid-Steer Loaders
01222300-0262 WK Backhoe Attachment For Skid-Steer Loaders
copyright 2015 The Gordian Group, Inc. October 2015
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01222300-0263 MO Backhoe Attachment For Skid-Steer Loaders

0122 2300-0264 DAY Broom Attachment For Skid-Steer Loaders

01222300-0265 WK Broom Attachment For Skid-Steer Loaders

0122 2300-0266 MO Broom Attachment For Skid-Steer Loaders

0122 2300-0267 DAY 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders

01222300-0268 WK 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders

01222300-0269 MO 9", 12", Or 16" Auger Attachment For Skid-Steer Loaders

01 22 23 00-0270 BU”dOZerS(0122230070233)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0271 DAY 70 HP, D3 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
01222300-0272 WK 70 HP, D3 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct

01222300-0273 MO 70 HP, D3 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct
01 22 2300-0274 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator.................

............................ 17,747.46
-13,248.74

For Equipment Without Operator, Deduct

0122 2300-0275 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator...............
For Equipment Without Operator, Deduct
0122 2300-0276 MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator...............

.................. 19,996.82

For Equipment Without Operator, Deduct
0122 2300-0277 DAY 140 HP, D6 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct

-13,248.74

0122 2300-0278 WK 140 HP, D6 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0279 MO 140 HP, D6 Bulldozer With Full-Time Operator

........................... 26,164.42

For Equipment Without Operator, Deduct

0122 2300-0280 DAY 200 HP, D7 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0281 WK 200 HP, D7 Bulldozer With Full-Time Operator

-13,248.74

............................. 9,219.54

For Equipment Without Operator, Deduct
01222300-0282 MO 200 HP, D7 Bulldozer With Full-Time Operator

-3,073.71
........................... 31,678.98

For Equipment Without Operator, Deduct

0122 2300-0283 DAY 335 HP, D8 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0284 WK 335 HP, D8 Bulldozer With Full-Time Operator

-13,248.74

For Equipment Without Operator, Deduct
0122 2300-0285 MO 335 HP, D8 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
0122 2300-0286 DAY 460 HP, D9 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct
0122 2300-0287 WK 460 HP, D9 Bulldozer With Full-Time Operator

For Equipment Without Operator, Deduct

01222300-0288 MO 460 HP, D9 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0289 Motor Scraper(mzzzsoo-ozas)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

-13,248.74

......................... 1,489.50

0122 2300-0290 DAY 11 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0291 WK 11 CY Motor Scraper-Hauler With Full-Time Operator

-614.74

For Equipment Without Operator, Deduct
0122 2300-0292 MO 11 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct
01 22 2300-0293 DAY 18 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct
01222300-0294 WK 18 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct

...................... 27,987.83

01222300-0295 MO 18 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0296 DAY 24 CY Motor Scraper-Hauler With Full-Time Operator

-13,248.74

For Equipment Without Operator, Deduct
0122 2300-0297 WK 24 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct
0122 2300-0298 MO 24 CY Motor Scraper-Hauler With Full-Time Operator

For Equipment Without Operator, Deduct

01 22 23 00-0299 Hydraulic Excavators (01 22 23 00-0238)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

012223 00-0300 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
01222300-0301 WK 3/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct

01222300-0302 MO 3/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
012223 00-0303 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
0122 2300-0304 WK 1/2 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
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01 22 23 00-0305

01 22 23 00-0306

01 22 23 00-0307

01 22 23 00-0308

01 22 23 00-0309

01 22 23 00-0310

01 22 23 00-0311

01 22 23 00-0312

01 22 23 00-0313

01 22 23 00-0314

MO 1/2 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 5/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct

WK 5/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
MO 5/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 3/4 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
WK 3/4 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
MO 3/4 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct

DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
WK 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
MO 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct

0122 2300-0315 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With FUll-Time OPEIALON...........ccutriiiiriiteeiieie ettt nse e ennenees 1,358.86
For Equipment Without Operator, Deduct -614.74
01222300-0316 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With FUll-Time OPErator............cccecueiruiriiirieiieisiesiet ettt 6,033.88
For Equipment Without Operator, Deduct -3,073.71
01222300-0317 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With FUll-Time OPEIrator...........cc.cctruirueiririeinieseeieeie et 22,129.24
For Equipment Without Operator, Deduct -13,248.74
0122 2300-0318 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With FUll-Time OPErator............ccceoueiruiriiiriinieieiesieeeie ettt 1,402.31
For Equipment Without Operator, Deduct -614.74
01222300-0319 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With FUll-Time OPErator.............ccecueiruirieiriinieieieeeet ettt 6,223.98
For Equipment Without Operator, Deduct -3,073.71
01222300-0320 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With FUll-Time OPErator...........cc.ctruirieiruirieieiisieeeie ettt 22,699.55
For Equipment Without Operator, Deduct -13,248.74
0122 2300-0321 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With FUll-Time OPEIALON...........ccuiriiriiriiieeiieie ettt neenees 1,483.78
For Equipment Without Operator, Deduct -614.74
0122 2300-0322 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With FUll-Time OPEIALON...........ccueriiiuiriieeeiieie ettt eneenees 6,549.87
For Equipment Without Operator, Deduct -3,073.71
0122 2300-0323 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With FUll-Time OPEIALON..........c.ccutrieiuirieitieeeeie ettt neeas 23,677.22
For Equipment Without Operator, Deduct -13,248.74
0122 2300-0324 DAY 2 To 2-3/8 CY Hydraulic Excavator With FUll-Time OPErator..........cceiuiiiiierieieieeeeie ettt nnennes 1,576.12
For Equipment Without Operator, Deduct -614.74
01222300-0325 WK 2 To 2-3/8 CY Hydraulic Excavator With FUll-Time OPErator............c.ecueirtiriiiriirieteiieteeeiesee ettt 6,913.78
For Equipment Without Operator, Deduct -3,073.71
01222300-0326 MO 2 To 2-3/8 CY Hydraulic Excavator With FUll-Time OPEIator. ...........ccuiiriiiiuirieieiirieeeieeie sttt 24,763.52
For Equipment Without Operator, Deduct -13,248.74
012223 00-0327 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-Time OPErator.............cceruruiruirieiriinieieieeeeteieeeeeeiesee et 1,603.27
For Equipment Without Operator, Deduct -614.74
01222300-0328 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-Time OPErator.............cceouriruirieirieieieiesiet ettt 7,022.41
For Equipment Without Operator, Deduct -3,073.71
01222300-0329 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-Time OPErator...........cc.cctririeiririeieiieieieeie ettt 25,089.41
For Equipment Without Operator, Deduct -13,248.74
0122 2300-0330 DAY 3 To 3-3/4 CY Hydraulic Excavator With FUll-Time OPErator..........cceiuiiiiiiieieeiieeeste ettt nnennes 1,863.98
For Equipment Without Operator, Deduct -614.74
01222300-0331 WK 3 To 3-3/4 CY Hydraulic Excavator With FUll-Time OPErator..........cc.tiuiiiiieiiiieiiee ettt nee e nne s 8,070.69
For Equipment Without Operator, Deduct -3,073.71
01222300-0332 MO 3To 3-3/4 CY Hydraulic Excavator With FUll-Time OPErator..........cccueouiiiirieiieieeieeeeeie ettt neeas 28,239.68
For Equipment Without Operator, Deduct -13,248.74
01 22 2300-0333 DAY 4 To 5-3/4 CY Hydraulic Excavator With FUll-Time OPErator..........cceiuiiiiierieiiieeeesie ettt ase e anes 2,238.76
For Equipment Without Operator, Deduct -614.74
01222300-0334 WK 4 To 5-3/4 CY Hydraulic Excavator With FUll-Time OPErator...........cc.ccueiririiiriireeieieeieieieseet et 9,558.92
For Equipment Without Operator, Deduct -3,073.71
01222300-0335 MO 4 To 5-3/4 CY Hydraulic Excavator With FUll-Time OPEIator. ...........ccuiuiriiiruirieieiirieieieie ettt eneenas 32,693.51
For Equipment Without Operator, Deduct -13,248.74

01 22 23 00-0336
01 22 23 00-0337
01 22 23 00-0338

DAY Thumbs Or Grapple Attachment For Hydraulic Excavators

WK Thumbs Or Grapple Attachment For Hydraulic Excavators

MO Thumbs Or Grapple Attachment For Hydraulic Excavators

0122 2300-0339 DAY
0122 2300-0340 WK
0122 2300-0341 MO
01 222300-0342 DAY
01222300-0343 WK
012223 00-0344 MO
012223 00-0345 DAY
0122 2300-0346 WK
01 22 23 00-0347 MO
0122 23 00-0348 DAY
01222300-0349 WK
012223 00-0350 MO
01 222300-0351 DAY
01222300-0352 WK
01 22 23 00-0353 MO
012223 00-0354 DAY
0122 2300-0355 WK
012223 00-0356 MO

copyright 2015 The Gordian Group, Inc.

1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

24" Compaction Wheel Attachment For Hydraulic Excavators

24" Compaction Wheel Attachment For Hydraulic Excavators
24" Compaction Wheel Attachment For Hydraulic Excavators

36" Compaction Wheel Attachment For Hydraulic Excavators

36" Compaction Wheel Attachment For Hydraulic Excavators

36" Compaction Wheel Attachment For Hydraulic Excavators

48" Compaction Wheel Attachment For Hydraulic Excavators

48" Compaction Wheel Attachment For Hydraulic Excavators

48" Compaction Wheel Attachment For Hydraulic Excavators

October 2015
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01 22 23 00-0357 Mini-Excavators (01 22 23 00-0238)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 23 00-0358 DAY 2,000 LB Mini-Excavator With Full-Time Operator (Bobcat 316)
For Equipment Without Operator, Deduct

01222300-0359 WK 2,000 LB Mini-Excavator With Full-Time Operator (Bobcat 316)
For Equipment Without Operator, Deduct

01222300-0360 MO 2,000 LB Mini-Excavator With Full-Time Operator (Bobcat 316)
For Equipment Without Operator, Deduct

0122 2300-0361 DAY 3,500 LB Mini-Excavator With Full-Time Operator (Bobcat 322 Or 323)
For Equipment Without Operator, Deduct

0122 2300-0362 WK 3,500 LB Mini-Excavator With Full-Time Operator (Bobcat 322 Or 323)
For Equipment Without Operator, Deduct

0122 2300-0363 MO 3,500 LB Mini-Excavator With Full-Time Operator (Bobcat 322 Or 323)
For Equipment Without Operator, Deduct

01 22 2300-0364 DAY 6,000 LB Mini-Excavator With Full-Time Operator (Bobcat 325 Or 328)
For Equipment Without Operator, Deduct

01222300-0365 WK 6,000 LB Mini-Excavator With Full-Time Operator (Bobcat 325 Or 328)
For Equipment Without Operator, Deduct

01222300-0366 MO 6,000 LB Mini-Excavator With Full-Time Operator (Bobcat 325 Or 328)
For Equipment Without Operator, Deduct

0122 2300-0367 DAY 7,500 LB Mini-Excavator With Full-Time Operator (Bobcat 329, 331 Or 334)
For Equipment Without Operator, Deduct

0122 2300-0368 WK 7,500 LB Mini-Excavator With Full-Time Operator (Bobcat 329, 331 Or 334)
For Equipment Without Operator, Deduct

01222300-0369 MO 7,500 LB Mini-Excavator With Full-Time Operator (Bobcat 329, 331 OF 334) ......c.cceoiiirieiieirierieieieseee e 15,084.59
For Equipment Without Operator, Deduct -13,248.74
0122 2300-0370 DAY 9,500 LB Mini-Excavator With Full-Time Operator (Bobcat 335) et 951.49
For Equipment Without Operator, Deduct -614.74
0122 2300-0371 WK 9,500 LB Mini-Excavator With Full-Time Operator (Bobcat 335) e 3,904.73
For Equipment Without Operator, Deduct -3,073.71
0122 2300-0372 MO 9,500 LB Mini-Excavator With Full-Time Operator (Bobcat 335) e 15,714.64
For Equipment Without Operator, Deduct -13,248.74
0122 2300-0373 DAY 11,000 LB Mini-Excavator With Full-Time Operator (BODCAL 337) ........ccuiiiiiiirieeiieiieiiete ettt 956.92
For Equipment Without Operator, Deduct -614.74
01222300-0374 WK 11,000 LB Mini-Excavator With Full-Time Operator (BODCAt 337) ..........curiiririeiiiiieieiieiese et 4,176.30
For Equipment Without Operator, Deduct -3,073.71
01222300-0375 MO 11,000 LB Mini-Excavator With Full-Time Operator (BODCAt 337) ........ccueiiueiririeiieiieieieiesieieie sttt 15,741.80
For Equipment Without Operator, Deduct -13,248.74

01 22 23 00-0376 Road Graders (0122 23 00-0238)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 2300-0377 DAY 60 HP Road Grader With Full-Time Operator-...
For Equipment Without Operator, Deduct

0122 2300-0378 WK 60 HP Road Grader With Full-Time Operator-...
For Equipment Without Operator, Deduct

0122 2300-0379 MO 60 HP Road Grader With Full-Time Operator-....
For Equipment Without Operator, Deduct

01222300-0380 DAY 80 HP Road Grader With Full-Time Operator....
For Equipment Without Operator, Deduct

01222300-0381 WK 80 HP Road Grader With Full-Time Operator....
For Equipment Without Operator, Deduct

01222300-0382 MO 80 HP Road Grader With Full-Time Operator....
For Equipment Without Operator, Deduct

0122 2300-0383 DAY 130 HP Road Grader With Full-Time Operator..
For Equipment Without Operator, Deduct

01222300-0384 WK 130 HP Road Grader With FUIl-TIME OPEIALOT ..........cueutiiiieiiitiieie ettt ettt ee et en e eneas 5,272.59
For Equipment Without Operator, Deduct -3,073.71

01222300-0385 MO 130 HP Road Grader With FUll-TIME OPEIAtOr .........cc.titiiuieiiitiieeeteeiee ettt ettt e st e ste e e e ste e e e ateannenneans 19,839.39
For Equipment Without Operator, Deduct -13,248.74

01 22 23 00-0386 Loader-Backhoes With Standard Bucket o 222 o035

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0387 DAY 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator..............ccccoueereireneineneriaens 1,109.84
For Equipment Without Operator, Deduct -614.74

01222300-0388 WK 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator..............cccccuuereineneineneriaens 4,249.56
For Equipment Without Operator, Deduct -3,073.71

01222300-0389 MO 1/2To5/8CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator..............ccocueeieenereenenannns 16,015.97

For Equipment Without Operator, Deduct

01222300-0390 DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator...
For Equipment Without Operator, Deduct

01222300-0391 WK 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator............cccccuuuererrenieneeeseeieseeeeeeean
For Equipment Without Operator, Deduct

01222300-0392 MO 1CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator..............cccuevuerieieneeiienieeieseaeneees
For Equipment Without Operator, Deduct

0122 2300-0393 DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0394 WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0395 MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator....
For Equipment Without Operator, Deduct
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0122 2300-0396 DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator..............cccuevuererrenenienesienennns 1,609.35
For Equipment Without Operator, Deduct -614.74

0122 2300-0397 WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator..............cccueouererrenienienesienennns 5,726.01
For Equipment Without Operator, Deduct -3,073.71

01222300-0398 MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator..............cccoceeeovrenrernenenaennes 20,843.16
For Equipment Without Operator, Deduct -13,248.74

01 22 23 00-0399
01 22 23 00-0400
01 22 23 00-0401
01 22 23 00-0402
01 22 23 00-0403
01 22 23 00-0404
01 22 23 00-0405
01 22 23 00-0406
01 22 23 00-0407
01 22 23 00-0408
01 22 23 00-0409
01 22 23 00-0410
01 22 23 00-0411
01 22 23 00-0412
01 22 23 00-0413
01 22 23 00-0414
01 22 23 00-0415
01 22 23 00-0416

01 22 23 00-0417

01 22 23 00-0418
01 22 23 00-0419

01 22 23 00-0420
01 22 23 00-0421
01 22 23 00-0422
01 22 23 00-0423
01 22 23 00-0424
01 22 23 00-0425

01 22 23 00-0426
01 22 23 00-0427
01 22 23 00-0428

01 22 23 00-0429

01 22 23 00-0430
01 22 23 00-0431
01 22 23 00-0432
01 22 23 00-0433
01 22 23 00-0434
01 22 23 00-0435
01 22 23 00-0436
01 22 23 00-0437
01 22 23 00-0438
01 22 23 00-0439
01 22 23 00-0440

HeaVy DUty Construction Loaders (0122 23 00-0238)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time OPerator .............cccioeerereenieaeesieeieseeseeneeseeneeaees
For Equipment Without Operator, Deduct
WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With FUll-Time OPErator .............ccerieruerirnierreieeieeiesieeseesieeeeneeas
For Equipment Without Operator, Deduct
MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ....
For Equipment Without Operator, Deduct
DAY 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
WK 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
MO 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time OPerator ..............ccoeeueiririeinenieieiseseeieseeseeeenens
For Equipment Without Operator, Deduct
WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time OPerator............cceceeueuruirierieisieneeieieseeeeieseeineiens
For Equipment Without Operator, Deduct

MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time OPerator ...............cceovrerueririneneeieieseeeeeeseeeees 20,045.42
For Equipment Without Operator, Deduct -13,248.74

DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time OPerator .............ccceeeririerienienieeieseeseeseaeeneennes 1,881.39
For Equipment Without Operator, Deduct -614.74

WK  4-1/2 CY, 215 HP, Heavy Duty Construction Loader With FUll-Time OPErator .............ccceeouererrerieeieenieeiesieeeesieaneneeans 11,569.56
For Equipment Without Operator, Deduct -3,073.71

MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time OPerator ............c.cccueoueririrenieieeseeesieeeeseeeeneeas 21,744.59
For Equipment Without Operator, Deduct -13,248.74

DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time OPerator .............ccccieerireerieneenieeeesieseenieseeneennes 2,537.89
For Equipment Without Operator, Deduct -614.74

WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time OPerator..............cccecvrerieirinenieineseeieeseeeeees 10,750.87
For Equipment Without Operator, Deduct -3,073.71

MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time OPerator ...............cceourirueririnienieisiesreeeeseieees 36,264.77
For Equipment Without Operator, Deduct -13,248.74

DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time OPErator .............ccceeiririirenieieineseeeseesneeeeen 6,862.97
For Equipment Without Operator, Deduct -614.74

WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time OPerator .............ccceceveruerrenieieeineseiseseeaeens 23,363.13
For Equipment Without Operator, Deduct -3,073.71

MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time OPerator .............cccourirueiirineenieisiesensieseeeene 68,542.90
For Equipment Without Operator, Deduct -13,248.74

Shoring (01 22 23 00-0238)
Note: Includes delivery to job site and pick-up when complete.

Aluminum Hydraulic Shoring(mzzzaoo-mm)

Note: Includes delivery to job site and pick-up when complete. Excludes sheeting.

WK 2'Rails, 1 Cylinder, Aluminum Hydraulic SHOMNG ........cc.coiiiiiiiiiieie ettt 30.17
Note: Up to 88" spread width.

MO 2'Rails, 1 Cylinder, Aluminum Hydraulic SNOTING .........ccceiiiiiiiiiii ettt ees 88.99
Note: Up to 88" spread width.

WK Up To 12' Rails, 2 Cylinders, Aluminum HydrauliC SROMNQ. .......cccuoiiiiiiiiieie st 40.47
Note: Up to 88" spread width.

MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SNOFING.........cctiiiiiiieiiiie ettt 119.38
Note: Up to 88" spread width.

WK Up To 16' Rails, 3 Cylinders, Aluminum HydrauliC SRHOMNQ. .......cccuiiiiiiiiieeiee ettt 75.05
Note: Up to 88" spread width.

MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SNOFING.........cc.tiiiiiiieiiiie ettt 221.40

Note: Up to 88" spread width.
EA  Set-up And Remove Aluminum Hydraulic Shores, 1 Cylinder
EA  Set-up And Remove Aluminum Hydraulic Shores, 2 Cylinder:
EA  Set-up And Remove Aluminum Hydraulic Shores, 3 Cylinder:

Trench Boxes/Trench Shields o122 23 000039)

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to

job site and pick-up when complete. For stackable units, combine multiple units for depth required.
WK 4'x 6' Trench Box With Up To 48" Spreaders
MO 4'x 6' Trench Box With Up To 48" Spreaders
WK 6'x 6' Trench Box With Up To 48" Spreaders
MO 6'x 6' Trench Box With Up To 48" Spreaders
WK  8'x6' Trench Box With Up To 48" Spreaders
MO 8'x6' Trench Box With Up To 48" Spreaders
WK 4'x 8" Trench Box With Up To 48" Spreaders
MO 4'x 8" Trench Box With Up To 48" Spreaders
WK  6'x 8" Trench Box With Up To 48" Spreaders
MO 6'x 8" Trench Box With Up To 48" Spreaders
WK  8'x 8" Trench Box With Up To 48" Spreaders
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0122 2300-0441 MO 8'x8' Trench Box With Up To 48" Spreader: ..707.13
0122 2300-0442 WK 4'x10' Trench Box With Up To 48" Spreaders ..199.04
0122 2300-0443 MO 4'x10' Trench Box With Up To 48" Spreaders ..597.13
0122 2300-0444 WK 6'x 10" Trench Box With Up To 48" Spreader: ..235.71
01222300-0445 MO 6'x 10" Trench Box With Up To 48" Spreader: ..707.13
0122 2300-0446 WK 8'x 10" Trench Box With Up To 48" Spreader: ..288.09
0122 2300-0447 MO 8'x10' Trench Box With Up To 48" Spreaders ..859.03
0122 2300-0448 WK 4'x12' Trench Box With Up To 48" Spreaders ..235.71
0122 2300-0449 MO 4'x12' Trench Box With Up To 48" Spreaders ..707.13
0122 2300-0450 WK 6'x12' Trench Box With Up To 48" Spreaders ..288.09
01222300-0451 MO 6'x 12" Trench Box With Up To 48" Spreader: ..864.27
01222300-0452 WK 8'x12' Trench Box With Up To 48" Spreader: ..366.66
01222300-0453 MO 8'x12' Trench Box With Up To 48" Spreader: ..1,099.98
0122 2300-0454 WK 4'x14' Trench Box With Up To 48" Spreaders
0122 2300-0455 MO 4'x14' Trench Box With Up To 48" Spreaders
0122 2300-0456 WK 6'x 14' Trench Box With Up To 48" Spreaders
0122 2300-0457 MO 6'x 14' Trench Box With Up To 48" Spreaders
0122 2300-0458 WK 8'x 14' Trench Box With Up To 48" Spreader:
01222300-0459 MO 8'x 14' Trench Box With Up To 48" Spreader:
01222300-0460 WK 4'x16' Trench Box With Up To 48" Spreader:
0122 2300-0461 MO 4'x16' Trench Box With Up To 48" Spreaders
0122 2300-0462 WK 6'x16' Trench Box With Up To 48" Spreaders
0122 2300-0463 MO 6'x 16' Trench Box With Up To 48" Spreaders
0122 2300-0464 WK 8'x16' Trench Box With Up To 48" Spreaders
01222300-0465 MO 8'x 16' Trench Box With Up To 48" Spreader:
01222300-0466 WK 4'x 20" Trench Box With Up To 48" Spreader:
0122 2300-0467 MO 4'x 20" Trench Box With Up To 48" Spreader:
0122 2300-0468 WK 6'x 20' Trench Box With Up To 48" Spreaders
0122 2300-0469 MO 6'x20' Trench Box With Up To 48" Spreaders
0122 2300-0470 WK 8'x20' Trench Box With Up To 48" Spreaders
0122 2300-0471 MO 8'x20' Trench Box With Up To 48" Spreaders
01222300-0472 WK 4'x 24" Trench Box With Up To 48" Spreader:
01222300-0473 MO 4'x 24' Trench Box With Up To 48" Spreader:
0122 2300-0474 WK 6'x 24" Trench Box With Up To 48" Spreader:
0122 2300-0475 MO 6'x 24' Trench Box With Up To 48" Spreaders
0122 2300-0476 WK 8'x24' Trench Box With Up To 48" Spreaders
01 22 2300-0477 MO 8'x 24' Trench Box With Up To 48" Spreaders
01 22 2300-0478 WK For Spreaders >48" T0 84", Add........c.ccouiiiiiiiiiieeseeee e ....15.71
012223 00-0479 MO For Spreaders >48" T0 84", Add...........cccooviiiiiiiiiiiiiicecc e ...47.14
0122 2300-0480 WK For Spreaders >84" To 120", Add .94.28
0122 2300-0481 MO For Spreaders >84" To 120", Add ..282.85
0122 2300-0482 WK For Spreaders >120", Add ..199.04
0122 2300-0483 MO For Spreaders >120", Add ..597.13
0122 2300-0484 WK 8'x4'Manhole Box ..247.50
0122 2300-0485 MO 8'x4'Manhole Box .. 742.49
012223 00-0486 WK 8'x 8 Manhole Box ..353.57
0122 23 00-0487 MO 8'x 8 Manhole Box ..1,060.70
01 22 23 00-0488 Trenchers (0122 23 00-0238)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0489 DAY 4'Maximum Trench Depth, Ride-On Trencher With FUll-Time OPErator ..........ccotrieriiiiierieiesie e ennenees 984.76
For Equipment Without Operator, Deduct -614.74
01 222300-0490 WK 4'Maximum Trench Depth, Ride-On Trencher With Full-Time OPerator ...........ccceoiiiiiiiiierieiesieeeeee e 4,334.08
For Equipment Without Operator, Deduct -3,073.71
01222300-0491 MO 4' Maximum Trench Depth, Ride-On Trencher With Full-Time OPerator ...........cccccoiirieiieienieieeieeeseeeesie e 16,717.64
For Equipment Without Operator, Deduct -13,248.74
0122 2300-0492 DAY 5 Maximum Trench Depth, Ride-On Trencher With Full-Time OPerator ...........cccueoiiiiriiiienisiesieeieee e 1,609.16
For Equipment Without Operator, Deduct -614.74
0122 2300-0493 WK 5" Maximum Trench Depth, Ride-On Trencher With Full-Time OPerator ...........ccceoiiiiriiiieniiiesie e 6,438.54
For Equipment Without Operator, Deduct -3,073.71
01222300-0494 MO 5 Maximum Trench Depth, Ride-On Trencher With Full-Time OPErator ...........cccceiioveirienieiiienieisieseeieee e 22,499.14
For Equipment Without Operator, Deduct -13,248.74
01 22 23 00-0495 Heavy Equipment Mats o1 2223 000255
Note: Rental price per mat. Excludes mobilization and demobilization. See CSI section 01 71 13 00-0001 for
equipment delivery, pickup, mobilization and demobilization.
0122 2300-0496 Day 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ....20.00
0122 2300-0497 WK 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .47.62
0122 2300-0498 MO 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ..100.00
01222300-0499 Day 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .21.00
01222300-0500 WK 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat .50.00
01222300-0501 MO 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ..105.00
01222300-0502 Day 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....17.00
0122 2300-0503 WK 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat .40.00
0122 2300-0504 MO 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....85.00
0122 2300-0505 Day 18 Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....19.00
0122 2300-0506 WK 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat .45.00
0122 2300-0507 MO 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....95.00
012223 00-0508 Day 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ....21.00
01222300-0509 WK 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat ...50.00
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0122 2300-0510 MO 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0511 Day 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
0122 2300-0512 WK 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
01222300-0513 MO 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0514 Day 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0515 WK 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0516 MO 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0517 Day 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0518 WK 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0519 MO 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0520 Day 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0521 WK 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0522 MO 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0523 Day 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0524 WK 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0525 MO 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0526 Day 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0527 WK 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0528 MO 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0529 Day 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0530 WK 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0531 MO 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0532 Day 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0533 WK 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0534 MO 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0535 Day 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0536 WK 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0537 MO 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0538 Day 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0539 WK 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0540 MO 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0541 Day 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0542 WK 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0543 MO 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0544 Day 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0545 WK 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0546 MO 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0547 Day 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0548 WK 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0549 MO 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0550 Day 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0551 WK 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0552 MO 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0553 Day 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0554 WK 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0555 MO 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0556 Day 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0557 WK 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0558 MO 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0559 Day 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0560 WK 40" Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0561 MO 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0562 Day 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0563 WK 40" Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0564 MO 40" Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)

01 22 23 00-0565 Electrical Equipment c: 223
01 22 23 00-0566 Trlpod Mounted FlOOd'IghtS (01 22 23 00-0565)

Note: Includes delivery to job site and pick-up when complete.
0122 23 00-0567 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........ccccceoirinnriincninenns
0122 2300-0568 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .
0122 2300-0569 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........ccceeeriiiieniiiiiiiees
0122 2300-0570 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0571 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0572 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0573 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0574 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0575 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod

01 22 23 00-0576 Trailer Mounted Floodlights 2223 000565
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
012223 00-0577 DAY 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower ....
01222300-0578 WK 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower ....
0122 2300-0579 MO 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light TOWer ..........cccccoeoiiiiiiiiniennns

01 22 23 00-0580 Generator Sets (01 22 23 00-0565)
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01 22 23 00-0581 Portable, Gas Or Diesel Powered Generator Sets o:2:2s wosso
Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator
and fuel costs. See CSI section 01 22 23 00-0664 for reimbursable fuel fees.
012223 00-0582 DAY 3.6 KW, 8 HP Gas Powered Generator Set...........
For LP Or NG Gas, Add
0122 2300-0583 WK 3.6 KW, 8 HP Gas Powered Generator Set
For LP Or NG Gas, Add
0122 2300-0584 MO 3.6 KW, 8 HP Gas Powered Generator Set
For LP Or NG Gas, Add
0122 2300-0585 DAY 5 KW, 11 HP Gas Powered Generator Set...
For LP Or NG Gas, Add
0122 2300-0586 WK 5KW, 11 HP Gas Powered Generator Set...
For LP Or NG Gas, Add
012223 00-0587 MO 5KW, 11 HP Gas Powered Generator Set...
For LP Or NG Gas, Add
01 22 23 00-0588 DAY 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add
012223 00-0589 WK 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add
01 222300-0590 MO 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add
0122 2300-0591 DAY 10 KW, 18 HP Gas Powered Generator Set...........
For LP Or NG Gas, Add
0122 2300-0592 WK 10 KW, 18 HP Gas Powered Generator Set
For LP Or NG Gas, Add
0122 2300-0593 MO 10 KW, 18 HP Gas Powered Generator Set
For LP Or NG Gas, Add

01 22 23 00-0594 Towable, Diesel Powered Generator Sets (2223 cooss0)
Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI
section 01 22 23 00-0664 for reimbursable fuel fees.

01 2223 00-0595 DAY 20 KW, 60 Hertz DieSel POWEIEA GENEIAIOT SEE..........cooiiiiiuieieeeeiiieeeeeeeiteeeeeeeeitteeeeeaaitaeeeeeaaiaaeeaeaaassesaeaaastasaeaaasesseeaaasees 165.79
Note: Fuel consumption: 100% load — 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0
gallons per hour.

01 222300-0596 WK 20 KW, 60 Hertz DieSel POWEIEA GENEIAIOT SBE..........cooiiiiuieieeieiiieeeeeeeieeeeeeeeitaeeeeeaaitseeeaeaaaaeaaeeaasaesaeaaasresaeasasesaeeaaansees 433.46
Note: Fuel consumption: 100% load — 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0
gallons per hour.

0122 2300-0597 MO 20 KW, 60 Hertz Diesel Powered Generator Set..............ccciiiiiiiiiiiiiiiiiiciesisic s 1,180.90
Note: Fuel consumption: 100% load — 1.7 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 1.0
gallons per hour.

01 22 23 00-0598 DAY 40.0 KW, 60 Hertz Diesel Powered GENETAtor SEt.............cciuiiiiiiiiiiiiiiieiee st 290.38
Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50% load - 1.7
gallons per hour.

012223 00-0599 WK 40.0 KW, 60 Hertz DiesSel POWEIEA GENEIAIOI S ........ccoiiiiuiiieeeeeiieie e e eeietee e e e eiteee e e e e etteae e e s eaaeeaeeaaaaaaeeaaaaaasaeasanaaseeeaannsens 654.05
Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50% load - 1.7
gallons per hour.

012223 00-0600 MO 40.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 3.1 gallons per hour, 75% load - 2.3 gallons per hour, 50%
gallons per hour.

012223 00-0601 DAY 70.0 KW, 60 Hertz Diesel Powered GENETAtor SEt.............coiuiiiiiirieiiiiiiieieeie st 380.26
Note: Fuel consumption: 100% load - 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% load - 3.8
gallons per hour.

012223 00-0602 WK 70.0 KW, 60 Hertz DiesSel POWEIEA GENEIAIOI S ........ccoiiiiuiiieeeeeiieee e eeeiieee e e e ettt ee e e e e etteeeeeseaaeeaeeaeaaaaaeaaaaaasaeasaasasaeeaannnens 852.70
Note: Fuel consumption: 100% load — 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% load - 3.8
gallons per hour.

012223 00-0603 MO 70.0 KW, 60 Hertz DieSel POWEIEd GENEIAIOT SEL.......ccccciuuiieeiieiieeeeeeciteee e e e eitee e e e e etaeee e e e iaaaeaeeaaeaaeaaeeaaaaeaaeaaasaaseeaannnens 2,367.98
Note: Fuel consumption: 100% load — 6.25 gallons per hour, 75% load - 10.0 gallons per hour, 50% load - 3.8
gallons per hour.

01 22 23 00-0604 DAY 100.0 KW, 60 Hertz Diesel Powered GENEIator SEt............cccoiiiiiiriiiiiiiiiieieeiesiisissese e 478.20
Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% load - 4.2
gallons per hour.

0122 2300-0605 WK 100.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........cc.iiiiiuiiiiiiiieieei ettt ettt ettt e ettt e aseeneaseaneaneas 1,054.35
Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% load - 4.2
gallons per hour.

0122 2300-0606 MO 100.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........cc.iiiiiriiiiiiieiieie ettt ettt see et e s aseeneseeenenneas 3,001.74
Note: Fuel consumption: 100% load - 7.9 gallons per hour, 75% load - 5.9 gallons per hour, 50% load - 4.2
gallons per hour.

01 22 23 00-0607 DAY 120.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gaIIons per hour, 50%
gallons per hour.

0122 2300-0608 WK 120.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........cc.iiiuiitiiiiiiiieie ettt ettt et sttt et seeneaeeenenneas 1,135.02
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

01 222300-0609 MO 120.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........cc.iiiiitiiiiiieiieie ettt ettt sb et be et aseeneeseanenneas 3,497.23
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gaIIons per hour, 50% load - 6.5
gallons per hour.

012223 00-0610 DAY 150.0 KW, 60 Hertz Diesel Powered GENErator SEt............ccoiiiiiiririiiiiiiieiceieisissscsse s 507.01
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

0122 2300-0611 WK 150.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........cc.iiiuiiuiiiiiieiieie ettt ettt et be et e aseenesseenenneas 1,209.92
Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

..492.61
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01222300-0612 MO 150.0 KW, 60 Hertz Diesel Powered GENerator SEt............ccoiiuiiiiiiiiiiiiie i 3,992.72

Note: Fuel consumption: 100% load - 10.7 gallons per hour, 75% load - 8.3 gallons per hour, 50% load - 6.5
gallons per hour.

012223 00-0613 DAY 175.0 KW, 60 Hertz Diesel Powered GENErator St ............cccciiiiiiiriiiiiiiiiccciciecce st 555.41
Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.9
gallons per hour.

0122 2300-0614 WK 175.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........coiiiuiiiiiiiiiiieetiee ettt ste e see et este e enteaneenneanee 1,262.92
Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.9
gallons per hour.

0122 2300-0615 MO 175.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........ciiiiuiiiiiiiiiiieete ettt ettt ste et et e ste e enteaseenneanes 4,194.37
Note: Fuel consumption: 100% load - 16.1 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.9
gallons per hour

0122 2300-0616 DAY 250.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50%
gallons per hour.

0122 2300-0617 WK 250.0 KW, 60 Hertz Diesel POWEred GENEIALOr St .........ciiiiuiiiiiiiiieieeti ettt ettt ste et esbe e enteaseenneanee 1,768.78
Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6
gallons per hour.

0122 2300-0618 MO 250.0 KW, 60 Hertz Diesel Powered GENErator Set............cccoioiiiiiriiiiiiiiiieiciiiseses s 4,666.82
Note: Fuel consumption: 100% load - 19.4 gallons per hour, 75% load - 15.5 gallons per hour, 50% load - 11.6
gallons per hour.

012223 00-0619 DAY 300.0 KW, 60 Hertz Diesel Powered GENErator St ............cccoiiiiiiiiiiiiiiiieieiicieisee s 783.56
Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6
gallons per hour.

0122 2300-0620 WK 300.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........ciiiuiiiiieeiieieett ettt ettt e et et esbe e enteaneenneanee 1,901.30
Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6
gallons per hour.

0122 2300-0621 MO 300.0 KW, 60 Hertz Diesel Powered GENErator Set............cccciiiiiiiriiiiiiiiieiciiiisiseesisis s 5,185.35
Note: Fuel consumption: 100% load - 22.7 gallons per hour, 75% load - 17.6 gallons per hour, 50% load - 13.6
gallons per hour.

012223 00-0622 DAY 350.0 KW, 60 Hertz Diesel Powered GENErator Set............ccooiiiiiiriiiiriiiieiciiiissss s 1,106.21
Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gallons per hour, 50% load - 18.3
gallons per hour.

0122 2300-0623 WK 350.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gallons per hour, 50%
gallons per hour.

0122 2300-0624 MO 350.0 KW, 60 Hertz Diesel Powered GENErator Set............cccciiiiiiiiiiiiiiiiieiciisisecse s 6,637.25
Note: Fuel consumption: 100% load - 29.1 gallons per hour, 75% load - 23.9 gaIIons per hour, 50% load - 18.3
gallons per hour.

01 22 2300-0625 DAY 400.0 KW, 60 Hertz Diesel POWEred GENEIALOr St .........coiiiuiiiiiiiiieieetteee ettt ettt sttt eeste e ente e enneanes 1,181.11
Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 19.9
gallons per hour.

0122 2300-0626 WK 400.0 KW, 60 Hertz Diesel POWEred GENEIALOr St .........coiiiiiiiieeiieteeti ettt ettt sesee et et sbe e enteaseenneanee 2,857.70
Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gaIIons per hour, 50% load - 19.9
gallons per hour.

012223 00-0627 MO 400.0 KW, 60 Hertz Diesel Powered GENErator Set.............ccciiiiiiiriiiiiiiiieciiciisses s 8,354.18
Note: Fuel consumption: 100% load - 32.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 19.9
gallons per hour.

01 22 2300-0628 DAY 500.0 KW, 60 Hertz Diesel POWEred GENEIALOr St .........couiuiiiiiiriieieete ettt ettt s et e et e e e ste e enteaneenneanee 1,318.23
Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gallons per hour, 50% load - 23.7
gallons per hour.

0122 2300-0629 WK 500.0 KW, 60 Hertz Diesel Powered GENErator Set.............cccioiiiiiriiiiiiiiieiciisisises st 2,995.98
Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gaIIons per hour, 50% load - 23.7
gallons per hour.

0122 2300-0630 MO 500.0 KW, 60 Hertz Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 37.4 gallons per hour, 75% load - 28.5 gallons per hour, 50%
gallons per hour.

01 22 2300-0631 DAY 750.0 KW, 60 Hertz Diesel POWEred GENEIALOr St ........ciiiuiiiiiieiiiieetiee ettt ettt see et este e enteaseenneanee 1,843.68
Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gallons per hour, 50% load - 28.8
gallons per hour.

0122 2300-0632 WK 750.0 KW, 60 Hertz Diesel Powered GENErator Set.............cooiiiiiiiriiiiiiiiieciiisicss s 4,609.20
Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gaIIons per hour, 50% load - 28.8
gallons per hour.

0122 2300-0633 MO 750.0 KW, 60 Hertz Diesel Powered GENErator SEt..............ccciiiiiiiriiiiiiiiecc it 13,827.60
Note: Fuel consumption: 100% load - 54.8 gallons per hour, 75% load - 40.9 gallons per hour, 50% load - 28.8
gallons per hour.

0122 2300-0634 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up

0122 2300-0635 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up

...691.38

...2,488.97

...8,987.94

....787.41
.1,229.13

01 22 23 00-0636 Cabling For Generator Sets 12223 c00ss0)
Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-0637 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set...
01 22 23 00-0638 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set...
0122 2300-0639 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set.
01 22 23 00-0640 DAY 50', 4/0 Cable With Camlock Ends For Generator Set
0122 2300-0641 WK 50, 4/0 Cable With Camlock Ends For Generator Set
0122 2300-0642 MO 50, 4/0 Cable With Camlock Ends For Generator Set

01 22 23 00-0643 Resistive Loadbanks (0122 23 00-0580)
Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0664 for
reimbursable fuel fees.
01 22 2300-0644 DAY 100 KW A/C Resistive Loadbank
0122 2300-0645 WK 100 KW A/C Resistive Loadbank

...384.91
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01222300-0646 MO 100 KW A/C Resistive Loadbank
0122 2300-0647 DAY 650 KW A/C Resistive Loadbank
01222300-0648 WK 650 KW A/C Resistive Loadbank
0122 2300-0649 MO 650 KW A/C Resistive Loadbank

01 22 23 00-0650

01 22 23 00-0651
01 22 23 00-0652
01 22 23 00-0653

01 22 23 00-0654

01 22 23 00-0655

DAY
WK
MO

Sub-Distribution Panels (Spider Box) o: 22 23 0050
Note: Includes delivery to job site and pick-up when complete.

Sub-Distribution Panel (Spider Box)

Sub-Distribution Panel (Spider Box)
Sub-Distribution Panel (Spider Box)

Portable Distribution Panels (0122 23 00-0580)

Note: Includes delivery to job site and pick-up when complete.

200 Amp Spider Box Feeder Panel ................

0122 2300-0656 WK 200 Amp Spider Box Feeder Panel ..

0122 2300-0657 MO 200 Amp Spider Box Feeder Panel .. ..1,048.59
01 22 23 00-0658 DAY 100 Amp Quad Box Panel ..112.93
0122 2300-0659 WK 100 Amp Quad Box Panel ..293.84
0122 2300-0660 MO 100 Amp Quad Box Panel ..835.42
0122 2300-0661 DAY 200 Amp Quad Box Panel ..144.04

0122 2300-0662 WK 200 Amp Quad Box Panel
0122 2300-0663 MO 200 Amp Quad Box Panel

01 22 23 00-0664 Fuel Reimbursement For Generators e 22 2z oo-0se0)

01222300-0665 EA Fuel Reimbursement For Generators
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e.,
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a
comment in the "note" block to identify the purchase.

......................... 1.00

01 22 23 00-0666 Space Heaters o: 22 23 000565

Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 2300-0667 DAY 150,000 BTU/Hour Space Heater
0122 2300-0668 WK 150,000 BTU/Hour Space Heater
01222300-0669 MO 150,000 BTU/Hour Space Heater
01 22 2300-0670 DAY 500,000 BTU/Hour Space Heater
0122 2300-0671 WK 500,000 BTU/Hour Space Heater
0122 2300-0672 MO 500,000 BTU/Hour Space Heater

01 22 23 00-0673
01 22 23 00-0674

General Equipment o 2223

Jacks And Bracing (01 22 23 00-0673)
Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0675 Manual HydrauIiC JaCkS(mzzzaoo-oem)

0122 2300-0676 DAY 12 Ton Manual Hydraulic Bottle Jack ...
0122 2300-0677 WK 12 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0678 MO 12 Ton Manual Hydraulic Bottle Jack ..
012223 00-0679 DAY 20 Ton Manual Hydraulic Bottle Jack
0122 2300-0680 WK 20 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0681 MO 20 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0682 DAY 50 Ton Manual Hydraulic Bottle Jack ...
0122 2300-0683 WK 50 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0684 MO 50 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0685 DAY 100 Ton Manual Hydraulic Bottle Jack
01222300-0686 WK 100 Ton Manual Hydraulic Bottle Jack
0122 2300-0687 MO 100 Ton Manual Hydraulic Bottle Jack

01 22 23 00-0688 Manual Screw Jacks (01 22 23 00-0674)

0122 23 00-0689 DAY 10 To 20 Ton Manual Screw Jack ....13.67
0122 2300-0690 WK 10 To 20 Ton Manual Screw Jack .36.81
01222300-0691 MO 10 To 20 Ton Manual Screw Jack ..102.01

01 22 23 00-0692 Pressure Washers (01 22 23 00-0673)

Note: Includes full-time operator, delivery, set-up, and removal.
012223 00-0693 DAY 2,000 PSI Pressure Washer With Full-Time Operator .
For Equipment Without Operator, Deduct
01222300-0694 WK 2,000 PSI Pressure Washer With Full-Time Operator .
For Equipment Without Operator, Deduct
01222300-0695 MO 2,000 PSI Pressure Washer With Full-Time Operator .
For Equipment Without Operator, Deduct
0122 2300-0696 DAY 2,500 PSI Pressure Washer With Full-Time Operator .
For Equipment Without Operator, Deduct
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0122 2300-0697 WK 2,500 PSI Pressure Washer With FUll-TIME OPEIatOr ..........ccueiuiiieiiiieitieieeee ettt nne e eneeanee 3,175.31
For Equipment Without Operator, Deduct -2,799.56
01 222300-0698 MO 2,500 PSI Pressure Washer With FUll-TIMeE OPEIALOT ..........ccueiiiiiiiiieieeee ettt ate e e e 13,023.56
For Equipment Without Operator, Deduct -12,067.09

01 22 23 00-0699

01 22 23 00-0700

01 22 23 00-0701

01 22 23 00-0702

01 22 23 00-0703

01 22 23 00-0704

01 22 23 00-0705

01 22 23 00-0706

01 22 23 00-0707

01 22 23 00-0708

01 22 23 00-0709

01 22 23 00-0710

01 22 23 00-0711

01 22 23 00-0712
01 22 23 00-0713
01 22 23 00-0714
01 22 23 00-0715
01 22 23 00-0716

01 22 23 00-0717
01 22 23 00-0718

01 22 23 00-0719
01 22 23 00-0720

01 22 23 00-0721

01 22 23 00-0722

01 22 23 00-0723

01 22 23 00-0724

01 22 23 00-0725

01 22 23 00-0726

01 22 23 00-0727

01 22 23 00-0728

01 22 23 00-0729

01 22 23 00-0730

01 22 23 00-0731

01 22 23 00-0732

01 22 23 00-0733

01 22 23 00-0734

01 22 23 00-0735

01 22 23 00-0736

01 22 23 00-0737

DAY 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
WK 3,000 PSI Pressure Washer With Full-Time Operator

For Equipment Without Operator, Deduct
MO 3,000 PSI Pressure Washer With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 3,500 PSI Pressure Washer With Full-Time Operator

For Equipment Without Operator, Deduct
WK 3,500 PSI Pressure Washer With Full-Time Operator

For Equipment Without Operator, Deduct

MO 3,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
DAY 4,000 PSI Pressure Washer With Full-Time Operator

For Equipment Without Operator, Deduct
WK 4,000 PSI Pressure Washer With Full-Time Operator

For Equipment Without Operator, Deduct
MO 4,000 PSI Pressure Washer With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 5,000 PSI Pressure Washer With Full-Time Operator

For Equipment Without Operator, Deduct

WK 5,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
MO 5,000 PSI Pressure Washer With Full-Time Operator

For Equipment Without Operator, Deduct

Confined Space Entry Equipment o1 22 2s o053

Note: Includes delivery, set-up, and removal.
DAY Ventilation Equipment For Confined Space
Note: Includes electric or gas blower and ventilation duct up to 25'.

WK Ventilation Equipment FOr Confined SPACE ..........ceuiriiieiiiiieeiieieie et

Note: Includes electric or gas blower and ventilation duct up to 25'.

MO Ventilation Equipment FOr Confined SPaCE ..........cceiiiiiiiiiiiiiieiieeeeeeee e

Note: Includes electric or gas blower and ventilation duct up to 25'.
DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
WK  Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
DAY Confined Space Air MONItor PErSONNEN.........c.oiuiriiiiiiiiiieiieeieeeeieee et

....................... 13,114.65
-12,067.09

Note: Per person day.

Material Handling Equipment o 2229

Truck Mounted Hydraulic Cranes c: 22 2su0ms)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
DAY 6 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
WK 6 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct

MO 6 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
DAY 8 To 9 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
WK 8 To 9 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
MO 8 To 9 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 14 To 15 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct

.............................. 1,023.39
-614.74

WK 14 To 15 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
MO 14 To 15 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 20 To 25 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
WK 20 To 25 Ton Lift Hydraulic Crane With Full-Time Operator

-13,248.74

For Equipment Without Operator, Deduct
MO 20 To 25 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct

DAY 30 To 35 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
WK 30 To 35 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
MO 30 To 35 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct

DAY 40 To 45 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
WK 40 To 45 Ton Lift Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
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0122 2300-0738 MO 40 To 45 Ton Lift Hydraulic Crane With FUll-Time OPEIator ..........cc.eiuiruirieriieieieerete ettt neeaes 26,229.26
For Equipment Without Operator, Deduct -13,248.74
0122 2300-0739 DAY 50 To 55 Ton Lift Hydraulic Crane With FUIl-Time OPEIatOr ..........ccutiiiiiiieieeiieieeie ettt seeeee e 2,026.97
For Equipment Without Operator, Deduct -614.74
01222300-0740 WK 50 To 55 Ton Lift Hydraulic Crane With FUll-Time OPEIatOr .........c.ciuirtiiriirieieiereeieieee ettt eeeas 8,097.65
For Equipment Without Operator, Deduct -3,073.71
01222300-0741 MO 50 To 55 Ton Lift Hydraulic Crane With FUll-Time OPEIatOr ...........cciiieuiriiieiirteieiieteeeeieete ettt ee e 28,325.37

For Equipment Without Operator, Deduct -13,248.74

0122 2300-0742 DAY 60 To 65 Ton Lift Hydraulic Crane With Full-Time Operator .
For Equipment Without Operator, Deduct

0122 2300-0743 WK 60 To 65 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0744 MO 60 To 65 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 2300-0745 DAY 70 To 75 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0746 WK 70 To 75 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0747 MO 70 To 75 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 2300-0748 DAY 90 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0749 WK 90 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0750 MO 90 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0751 DAY 100 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0752 WK 100 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0753 MO 100 Ton Lift Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct -13,248.74

01 22 23 00-0754 Cranes, Mechanical, Cable Controlled Lattice Boom, Truck Mounted o: 22 2s00-

0719)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01 22 2300-0755 DAY 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0756 WK 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0757 MO 75 To 80 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0758 DAY 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0759 WK 100 To 110 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0760 MO 100 To 110 Ton Lift Mechanical Crane With FUll-Time OPErator............cocouriririiiriieeeieieeieieeese e 34,233.91
For Equipment Without Operator, Deduct -13,248.74
0122 2300-0761 DAY 125 Ton Lift Mechanical Crane With FUll-TIMeE OPEIator...........uc.iiiiieieeieieeieee ettt ettt nse e nne e eneseeas 3,349.06
For Equipment Without Operator, Deduct -614.74
0122 2300-0762 WK 125 Ton Lift Mechanical Crane With FUll-TiMe OPErator............cciriiiiaieieeteee ettt sse et et aneeneeans 11,384.85
For Equipment Without Operator, Deduct -3,073.71
0122 2300-0763 MO 125 Ton Lift Mechanical Crane With FUll-TiMe OPErator............couiiiiiiaiiierieeeesie ettt ee st aneeneeans 38,180.95
For Equipment Without Operator, Deduct -13,248.74
0122 2300-0764 DAY 150 Ton Lift Mechanical Crane With Full-Time Operator ..3,709.63
For Equipment Without Operator, Deduct -614.74
0122 2300-0765 WK 150 Ton Lift Mechanical Crane With FUll-TiMe OPErator............couiiiriiaiiiereee ettt ee st anneneeans 12,700.93
For Equipment Without Operator, Deduct -3,073.71
01222300-0766 MO 150 Ton Lift Mechanical Crane With FUll-Time OPEIator............cciiiiieiiiieieieee ettt 42,123.19
For Equipment Without Operator, Deduct -13,248.74
0122 2300-0767 DAY 250 Ton Lift Mechanical Crane With FUll-Time OPEIatOr............cectiiriiiiiirieieie ettt eneas 4,052.17
For Equipment Without Operator, Deduct -614.74
01222300-0768 WK 250 Ton Lift Mechanical Crane With FUll-Time OPEIator............cciriiiiiiiieieieeeeieee ettt 15,333.09
For Equipment Without Operator, Deduct -3,073.71

01222300-0769 MO 250 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0770 DAY 300 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0771 WK 300 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0772 MO 300 Ton Lift Mechanical Crane With FUll-TiMe OPEIrator............coiririiriieieriee ettt ste e sbeanneneeans 56,094.07
For Equipment Without Operator, Deduct -13,248.74

0122 2300-0773 DAY 500 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0774 WK 500 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0775 MO 500 Ton Lift Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct -13,248.74

01 22 23 00-0776 Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts o122 2009

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01 22 2300-0777 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ..............cccccceveeen. 1,042.83
For Equipment Without Operator, Deduct -575.39
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0122 2300-0778 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............cccccccveeenns 4,020.95
For Equipment Without Operator, Deduct -2,876.96

0122 2300-0779 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..............cccccce...
For Equipment Without Operator, Deduct

0122 2300-0780 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............cccccceeu...
For Equipment Without Operator, Deduct

01222300-0781 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............cc.cccceu...
For Equipment Without Operator, Deduct

01222300-0782 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..
For Equipment Without Operator, Deduct

012223 00-0783 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............cc.cccceu...
For Equipment Without Operator, Deduct

0122 2300-0784 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............ccccceoveeens
For Equipment Without Operator, Deduct

0122 2300-0785 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..............ccccccce...
For Equipment Without Operator, Deduct

0122 2300-0786 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0787 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...
For Equipment Without Operator, Deduct

0122 2300-0788 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0789 Straight Mast, Rough Terrain Construction ForkIifts o1 22 zs 009

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0790 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccoeireneiinineiiineeeee 879.22
For Equipment Without Operator, Deduct -575.39
For Propane Instead Of Gas Or Diesel, Add 60.77
0122 2300-0791 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cccoverererieeneeienesienenens 3,706.66
For Equipment Without Operator, Deduct -2,876.96
For Propane Instead Of Gas Or Diesel, Add 165.94

01222300-0792 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoueeirenernenerneenes
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0793 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccucoireeiieririeeneereseeeeneeans
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0794 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............cceiveriererieeneeieseseesenens
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0795 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0796 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccuciireriierinieeneeeeseseeeeans
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0797 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoveererinineriiineeenes 3,990.20
For Equipment Without Operator, Deduct -2,876.96
For Propane Instead Of Gas Or Diesel, Add 222.65
01222300-0798 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccooureiiirciiniencneenns 14,953.13
For Equipment Without Operator, Deduct -12,400.67
For Propane Instead Of Gas Or Diesel, Add 510.49
0122 2300-0799 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccccueouererieneeienesienenens 1,028.74
For Equipment Without Operator, Deduct -575.39
For Propane Instead Of Gas Or Diesel, Add 90.67
01222300-0800 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccceceeeirenereineeenes 3,969.66
For Equipment Without Operator, Deduct -2,876.96
For Propane Instead Of Gas Or Diesel, Add 218.54
01222300-0801 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccccoceeevveneinencrneenns 15,120.79
For Equipment Without Operator, Deduct -12,400.67
For Propane Instead Of Gas Or Diesel, Add 544.02

01 22 23 00-0802 Straight Mast, Industrial Warehouse Forklifts 12223 000119

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 23 00-0803 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator............cccoueireiriniineneieeseeeeseeeeeees 833.71

For Equipment Without Operator, Deduct -575.39

For Propane Instead Of Gas Or Diesel, Add 51.66
0122 2300-0804 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............c.cocuiriiiirinieneeeeseeieseseeneens 3,467.41

For Equipment Without Operator, Deduct -2,876.96

For Propane Instead Of Gas Or Diesel, Add 118.09
0122 2300-0805 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator .. ..13,815.29

For Equipment Without Operator, Deduct -12,400.67

For Propane Instead Of Gas Or Diesel, Add 282.92
012223 00-0806 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cccueireireneineneieieseeeeseeeeeeees 839.86

For Equipment Without Operator, Deduct -575.39

For Propane Instead Of Gas Or Diesel, Add 52.89
0122 2300-0807 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator............c.cocuiriiiiririeneeeeseeieseseesees 3,485.86

For Equipment Without Operator, Deduct -2,876.96

For Propane Instead Of Gas Or Diesel, Add 121.78
01222300-0808 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator...............cceouveiiineneiniseieeseeeee 13,858.34

For Equipment Without Operator, Deduct -12,400.67

For Propane Instead Of Gas Or Diesel, Add 291.53
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0122 2300-0809 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............cccoiiuereiieninieseeeesieseese e 969.02
For Equipment Without Operator, Deduct -575.39
For Propane Instead Of Gas Or Diesel, Add 78.73
01222300-0810 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator..............ccceourirerininenieiseseeeeeeeeeeen 3,768.78
For Equipment Without Operator, Deduct -2,876.96
For Propane Instead Of Gas Or Diesel, Add 178.36
01222300-0811 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............cccooirieriiieneeeseeeseeeeeene 14,553.35
For Equipment Without Operator, Deduct -12,400.67
For Propane Instead Of Gas Or Diesel, Add 430.54

0122 2300-0812 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

01222300-0813 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0814 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cceeieiiriiieeneeienieeieseaeenens 14,922.37
For Equipment Without Operator, Deduct -12,400.67
For Propane Instead Of Gas Or Diesel, Add 504.34
01222300-0815 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............cccoueireririnenieineneiseseeeeens 1,092.03
For Equipment Without Operator, Deduct -575.39
For Propane Instead Of Gas Or Diesel, Add 103.33
01222300-0816 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............ccccurireririneneineneiaeseeeeeen 4,051.71
For Equipment Without Operator, Deduct -2,876.96
For Propane Instead Of Gas Or Diesel, Add 234.95
0122 2300-0817 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cceeieieririeeneeiesieeieseaeeneens 15,229.90
For Equipment Without Operator, Deduct -12,400.67
For Propane Instead Of Gas Or Diesel, Add 565.85

01 22 23 00-0818 Chain HOiStS(01222300-0719)
Note: Includes delivery to job site and pick-up when complete.
0122 2300-0819 DAY 1 Ton, 20' Lift, Manual Chain Hoist
01222300-0820 WK 1 Ton, 20' Lift, Manual Chain HOISt............cccvuiuriiiiiieieeiieecceeeseeneeieeas
01222300-0821 MO 1 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0822 DAY 3 Ton, 20' Lift, Manual Chain Hoist
01 222300-0823 WK 3 Ton, 20' Lift, Manual Chain HOISE...........cooiiiiiiiee et
012223 00-0824 MO 3 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0825 DAY 5 Ton, 20' Lift, Manual Chain Hoist
01 222300-0826 WK 5 Ton, 20' Lift, Manual Chain HOISE...........coooiiiiiiee ettt
01222300-0827 MO 5 Ton, 20' Lift, Manual Chain HOISt............cccvuviriiiiiieieeriieeeeeeeesseneeieeas
0122 2300-0828 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
01222300-0829 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0830 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0831 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0832 WK 3Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0833 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0834 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
01222300-0835 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
01222300-0836 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.

01 22 23 00-0837 Pumping Equipment o222
01 22 23 00-0838 Gas Powered Portable Centrifugal PUMPS o1 22 23 000857

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI| section 01 22 23 00-0862 for larger

diameter pumps.
0122 2300-0839 DAY 8,500 GPH, 2" Discharge, 108" Maximum Head, Gas Powered Portable Centrifugal Pump ..
0122 2300-0840 WK 8,500 GPH, 2" Discharge, 108" Maximum Head, Gas Powered Portable Centrifugal Pump ..
0122 2300-0841 MO 8,500 GPH, 2" Discharge, 108 Maximum Head, Gas Powered Portable Centrifugal Pump ..
0122 2300-0842 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ..
0122 2300-0843 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ..
01222300-0844 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump ..

01 22 23 00-0845 Gas Powered Portable Diaphragm Pumps o122 2 ooossn)
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0846 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....
012223 00-0847 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
0122 2300-0848 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
0122 2300-0849 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
0122 2300-0850 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump
0122 2300-0851 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ....

01 22 23 00-0852 Gas Powered Portable Trash PUmMps e 22 2300083
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0853 DAY 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump..
0122 2300-0854 WK 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump..
0122 2300-0855 MO 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump..
0122 2300-0856 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump....
0122 2300-0857 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump.
0122 2300-0858 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump....
0122 2300-0859 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump
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0122 2300-0860 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump... ....520.60
0122 2300-0861 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump .1,511.74

01 22 23 00-0862

01 22 23 00-0863
01 22 23 00-0864
01 22 23 00-0865
01 22 23 00-0866
01 22 23 00-0867
01 22 23 00-0868
01 22 23 00-0869
01 22 23 00-0870
01 22 23 00-0871
01 22 23 00-0872
01 22 23 00-0873
01 22 23 00-0874

01 22 23 00-0875

01 22 23 00-0876
01 22 23 00-0877
01 22 23 00-0878
01 22 23 00-0879
01 22 23 00-0880
01 22 23 00-0881
01 22 23 00-0882

01 22 23 00-0883
01 22 23 00-0884
01 22 23 00-0885
01 22 23 00-0886

01 22 23 00-0887

01 22 23 00-0888

01 22 23 00-0889
01 22 23 00-0890
01 22 23 00-0891
01 22 23 00-0892
01 22 23 00-0893
01 22 23 00-0894

01 22 23 00-0895

01 22 23 00-0896
01 22 23 00-0897
01 22 23 00-0898
01 22 23 00-0899
01 22 23 00-0900
01 22 23 00-0901

01 22 23 00-0902

01 22 23 00-0903
01 22 23 00-0904
01 22 23 00-0905
01 22 23 00-0906
01 22 23 00-0907
01 22 23 00-0908
01 22 23 00-0909
01 22 23 00-0910
01 22 23 00-0911
01 22 23 00-0912
01 22 23 00-0913
01 22 23 00-0914
01 22 23 00-0915
01 22 23 00-0916
01 22 23 00-0917

Diesel Powered Portable Trash PUmps e122 2 o00san

Note: Includes delivery, set-up, and removal. Excludes operator.
DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash PUMP .........cccooiiiiiniiieiinieieseeees
WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump ... .
MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump
DAY 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
WK 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ....
MO 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
DAY 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
WK 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ..
MO 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..
WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..
MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..

Diesel Powered Portable Silenced Environmental Trash Pumps o1 22 2s oo0ssn)

Note: Includes delivery, set-up, and removal. Excludes operator.
DAY 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump....
WK 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump....
MO 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump....
DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump..
WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......
MO 136,800 GPH, 6" Discharge, 158" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......
DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

P U R R R RS R e RS e RS e R e R e RS e R e e RS E e et e Rt e e e e Rt e e et e e e r e aenneene 760.87
WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

U R R R R RS RS eeR e e Rt e et e R e e e Rt et e e R e e et e et e R et e reenreanes 2,250.59
MO 246,000 GPH, 10" Discharge, 158" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

Pump ...6,277.21
DAY 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

L2 S PSP P TP PPR PSPPI 1,145.32
WK 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

[T 10T TSSOSO PSP TP ST TU PP P TP PPUPRPPTPPPTPPTIOS 2,925.36
MO 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash

[T 10T« TSSOSO TSP PSP TO RO U P UUSPPUPRPPTPPPTPPTORS 8,589.87

3 Phase Electric Submersible Pumps e 2223000839

Note: Includes delivery, set-up, and removal. Excludes operator.
DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump .
WK 24,000 GPH, 3" Discharge, 78" Maximum Head, 3 Phase Electric Submersible Pump .
MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump .
DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .
WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .
MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump .

HydrauIIC Submersible PUmpS(01222300-0537)

Note: Includes delivery, set-up, and removal. Excludes operator.
DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
MO 60,000 GPH, 4" Discharge, 115" Maximum Head, Hydraulic Submersible Pump
DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump

Suction Hose With Couplings c: 22 23000839

Note: Includes delivery, set-up, and removal.
DAY 1-1/2" Inside Diameter, 20' Length, Suction Hose With Coupling
WK 1-1/2" Inside Diameter, 20' Length, Suction Hose With Couplings
MO 1-1/2" Inside Diameter, 20' Length, Suction Hose With Couplings
DAY 2" Inside Diameter, 20' Length, Suction Hose With Couplings...........cccueririiiiniiienieiees
WK 2" Inside Diameter, 20' Length, Suction Hose With Coupling
MO 2" Inside Diameter, 20' Length, Suction Hose With Coupling
DAY 3" Inside Diameter, 20' Length, Suction Hose With Coupling
WK 3" Inside Diameter, 20' Length, Suction Hose With Coupling
MO 3" Inside Diameter, 20' Length, Suction Hose With Couplings.
DAY 4" Inside Diameter, 20' Length, Suction Hose With Couplings.
WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings.
MO 4" Inside Diameter, 20' Length, Suction Hose With Coupling
DAY 6" Inside Diameter, 20' Length, Suction Hose With Coupling
WK 6" Inside Diameter, 20' Length, Suction Hose With Coupling
MO 6" Inside Diameter, 20' Length, Suction Hose With Coupling
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01 22 23 00-0918 Discharge Hose With Couplings c: 22 2300039
Note: Includes delivery, set-up, and removal.
01222300-0919 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
01222300-0920 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
01222300-0921 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
0122 2300-0922 DAY 2"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0923 WK 2"Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0924 MO 2"Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0925 DAY 3"Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0926 WK 3"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0927 MO 3" Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0928 DAY 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0929 WK 4"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0930 MO 4"Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0931 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0932 WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0933 MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings

01 22 23 00-0934 Temporary Building Services o2z
01 22 23 00-0935 Boilers (01 22 23 00-0934)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0936 Electric Boilers (01 22 23 00-0935)

0122 2300-0937 MO 40 MBH, 12 KW Electric Boiler Rental
0122 2300-0938 MO 60 MBH, 20 KW Electric Boiler Rental
01 222300-0939 MO 95 MBH, 30 KW Electric Boiler Rental
0122 2300-0940 MO 135 MBH, 40 KW Electric Boiler Rental
0122 2300-0941 MO 165 MBH, 50 KW Electric Boiler Rental
0122 2300-0942 MO 215 MBH, 60 KW Electric Boiler Rental
0122 2300-0943 MO 365 MBH, 100 KW Electric Boiler Rental
0122 2300-0944 MO 510 MBH, 150 KW Electric Boiler Rental

01 22 23 00-0945 Oil/Gas Fired Boilers (0122 23 00-0935)

01222300-0946 MO Up To 100 HP Gas/Oil Dual FUel BOIler RENTAL ..........c.cuiuiiiiiiiiieieiieteeeii sttt 5,000.00
For >3 Months Rental, Deduct -750.00

012223 00-0947 MO >100 HP To 250 HP Gas/Oil Dual Fuel Boiler RENtaL...............cccooiiiiiiiiicccic s 6,500.00
For >3 Months Rental, Deduct -975.00

01 222300-0948 MO >250 HP To 500 HP Gas/Oil Dual Fuel BOIler RENTAL..........ccuiiiiiiiieiieiiee ettt 10,500.00
For >3 Months Rental, Deduct -1,575.00

01 222300-0949 MO >500 HP To 800 HP Gas/Oil Dual Fuel BOIler RENTAL..........ccuiiiiiiiieiieiiee ettt 14,500.00
For >3 Months Rental, Deduct -2,175.00

01 22 23 00-0950 Qil Fired Boilers (01 22 23 00-0935)

0122 2300-0951 MO 250 HP Oil Fired Boiler Rental
01222300-0952 MO 350 HP Oil Fired Boiler Rental
0122 2300-0953 MO 500 HP Oil Fired Boiler Rental
0122 2300-0954 MO 600 HP Oil Fired Boiler Rental

01 22 23 00-0955 Boilers Setup(mzzzsoorogas)

0122 2300-0956 EA Setup Rental Boiler
Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, an
piping and electrical hookup. Excludes crane.

pickup. Excludes

01 22 23 00-0957 Chillers (0122 23 00-0934)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0958 Air Cooled Chillers (01 22 23 00-0957)

0122 2300-0959 MO 25 Ton Air Cooled Chiller RENTAI ...........cccouiiiiiiicicccc e 2,357.06
For >3 To 6 Month Rental, Deduct -353.56
For >6 Month Rental, Deduct -589.27
0122 2300-0960 MO 40 Ton Air Cooled Chiller RENTAI ... 3,771.31
For >3 To 6 Month Rental, Deduct -565.70
For >6 Month Rental, Deduct -942.83

01222300-0961 MO 60 Ton Air Cooled Chiller Rental
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
0122 2300-0962 MO 80 Ton Air Cooled Chiller Rental
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
0122 2300-0963 MO 100 Ton Air Cooled Chiller Rental
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-0964 MO 125 Ton Air Cooled Chiller Rental
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct -1,823.39
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01 222300-0965 MO 155 Ton Air Cooled ChillEr RENLAL.........ccoeiiiieee et e e et e e e et e e e e eaaeeeeeaeaaaeaeeaansaaaaeaaessasaeeaaasstsesesaissraeees 8,823.42
For >3 To 6 Month Rental, Deduct -1,323.51
For >6 Month Rental, Deduct -2,205.86
01222300-0966 MO 170 Ton Air CoOoled ChillEr RENMTAL.........cuiuiiiiitiiiieie ettt ettt ettt ettt ettt ettt b reneeees 9,435.37
For >3 To 6 Month Rental, Deduct -1,415.31
For >6 Month Rental, Deduct -2,358.84
012223 00-0967 MO 200 Ton Air Cooled ChIllEr RENLAL..........coiiiiiee et e e e et e e e et etaeee e e s eaaaeeeeaaeaaaaaeaaaaaesaeeaasasaeeaaansasaeeaanaraaeees 10,838.94
For >3 To 6 Month Rental, Deduct -1,625.84
For >6 Month Rental, Deduct -2,709.74
01 222300-0968 MO 250 Ton Air CoOoled ChIllEr RENLAL..........coiiiiiee ettt e et e e e et e e e e ettt eee e e s eaaaeeeeaaiarasaeaaasaasaeeaassasaseaaassasaeeaanaraaeees 12,897.15
For >3 To 6 Month Rental, Deduct -1,934.57
For >6 Month Rental, Deduct -3,224.29

0122 2300-0969 MO 300 Ton Air Cooled Chiller Rental
Note: Includes trailer.

..15,049.64

For >3 To 6 Month Rental, Deduct -2,257.45
For >6 Month Rental, Deduct -3,762.41
01 222300-0970 MO 400 Ton Air Cooled ChIllEr RENLAL..........cciiiiiee ettt e et e e e et e e e ettt ee e e e s eaeeeeeaaeasaaaeaaaaaasaeeaasasaseaaassasaeeaanaraeeees 19,852.72
Note: Includes trailer, pump and 200’ of 6" hose.
For >3 To 6 Month Rental, Deduct -2,977.91
For >6 Month Rental, Deduct -4,963.18
01222300-0971 MO 500 Ton Air Cooled ChIllEr RENLAL..........cciiiiiee ettt e e et e e e ettt eee e e s eaaeeeeeaaaaaasaeaaaaaesaeeaassasaeeaaassasaeeaanraeeees 24,573.96
Note: Includes trailer, pump and 200’ of 6" hose.
For >3 To 6 Month Rental, Deduct -3,686.09
For >6 Month Rental, Deduct -6,143.49
01222300-0972 EA  Setup Air Cooled Chiller RENTAI UNIT.........c.oitiiiiiiitieii ettt ettt ettt ettt ettt ee e eees 2,692.22

Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning,
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded.

01 22 23 00-0973 Chiller Rental Accessories o 22 2z 0007

01222300-0974 MO 4" x 25'Flexible Water Hose For Chiller Rental ..
01222300-0975 MO 6" x25' Flexible Water Hose For Chiller Rental ..

01 22 23 00-0976 COO"ng TOWer(omzzaoorogsA)

Note: Excludes operator, delivery, set-up, and removal.

01222300-0977 MO 100 TON COOlING TOWET RENTAI ...ttt ettt ee et ettt e et ettt et eb et et ettt et et e b e reneanes 2,163.00
For >3 To 6 Months Rental, Deduct -324.45
For >6 Months Rental, Deduct -540.75
01222300-0978 MO 200 TON COOlING TOWET RENTAI ...ttt ettt ettt e ettt b et ettt ettt et et e b e reneenes 3,937.50
For >3 To 6 Months Rental, Deduct -590.63
For >6 Months Rental, Deduct -984.38
01 222300-0979 MO 250 TON COOING TOWET RENAL ...ttt ettt ettt ettt e et e e st e b e e s e e e e eb e e s e eb e e e e e beeneeabeesnenbeaneenneanee 4,459.04
For >3 To 6 Months Rental, Deduct -668.86
For >6 Months Rental, Deduct -1,114.76
01222300-0980 MO 300 TON COOlING TOWET RENEAI ...ttt ettt ee et b ettt eb et et ettt et ettt et et e eb e reneanes 5,040.00
For >3 To 6 Months Rental, Deduct -756.00
For >6 Months Rental, Deduct -1,260.00
01222300-0981 MO 400 TON COOlING TOWET RENTAI ...ttt ettt b ettt e et et ee et b et et e bt e e ettt ettt eb e reneaees 6,300.00
For >3 To 6 Months Rental, Deduct -945.00
For >6 Months Rental, Deduct -1,575.00

0122 2300-0982 MO 500 Ton Cooling Tower Rental

For >3 To 6 Months Rental, Deduct
For >6 Months Rental, Deduct

01222300-0983 MO Setup Rental Cooling Tower

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes

piping and electrical hookup. Excludes crane.

01 22 23 00-0984

Emergency Cooler/Freezer o2 20m004

Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115V or 230V, freezer 208/230V, combo

115V or 230V.
01222300-0985 DAY 8x 6 x7Emergency Cooler Rental

01222300-0986 WK 8x6x7Emergency Cooler Rental

0122 2300-0987 DAY 10 x 7 x 7 Emergency Cooler Rental

0122 2300-0988 WK 10 x 7 x 7 Emergency Cooler Rental

01222300-0989 MO 10x 7 x 7 Emergency Cooler Rental
01222300-0990 DAY 10x 7 x 7 Emergency Freezer Rental

01222300-0991 WK 10x 7 x 7 Emergency Freezer Rental

01222300-0992 MO 10x7 x 7 Emergency Freezer Rental

01222300-0993 DAY 6x8x7Or6x6 x7, Emergency Combo Cooler/Freezer Rental
01222300-0994 WK 6x8x7O0r6x6 x7, Emergency Combo Cooler/Freezer Rental
01222300-0995 MO 6x8x70O0r6x6 x7, Emergency Combo Cooler/Freezer Rental

01 22 23 00-0996 Portable SpOt COOling Units (01 22 23 00-0934)

Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes operator.

0122 2300-0997 DAY 1 Ton Portable Spot Cooling Unit 125.00
0122 2300-0998 WK 1 Ton Portable Spot Cooling Unit 275.00
01222300-0999 MO 1 Ton Portable Spot Cooling Unit 550.00
0122 2300-1000 DAY 2 Ton Portable Spot Cooling Unit 200.00
0122 2300-1001 WK 2 Ton Portable Spot Cooling Unit 400.00
01222300-1002 MO 2 Ton Portable Spot Cooling Unit 900.00
012223 00-1003 DAY 3 Ton Portable Spot Cooling Unit 300.00
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01 22 2300-1004 WK 3 Ton Portable Spot Cooling Unit 600.00
0122 2300-1005 MO 3 Ton Portable Spot Cooling Unit ..1,200.00
01 22 2300-1006 DAY 5 Ton Portable Spot Cooling Unit 350.00
0122 2300-1007 WK 5 Ton Portable Spot Cooling Unit 700.00
0122 2300-1008 MO 5 Ton Portable Spot Cooling Unit ..1,600.00

012223 00-1009 DAY 10 Ton Portable Spot Cooling Unit

..750.00

0122 2300-1010 WK 10 Ton Portable Spot Cooling Unit
0122 2300-1011 MO 10 Ton Portable Spot Cooling Unit

0122 2300-1012 DAY 20 Ton Portable Spot Cooling Unit

0122 2300-1013 WK 20 Ton Portable Spot Cooling Unit
01222300-1014 MO 20 Ton Portable Spot Cooling Unit

0122 2300-1015 DAY 25 Ton Portable Spot Cooling Unit

..1,200.00
..2,400.00
..1,000.00
..1,750.00
..3,750.00
..800.00

01222300-1016 WK 25 Ton Portable Spot Cooling Unit

..1,700.00

01 222300-1017 MO 25 Ton Portable SPOt COOING UNIE .......c.iiiiiiiie ettt s et et e e e e bt e st et e e s e et e e bt et e e beeneaseenenneas 4,000.00
01 22 23 00-1018 Fuel Qil Tank(onzzaoorogs‘:)
Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes Off-road
fuel costs. See CSl section 01 22 23 00-0664 for reimbursable fuel fees.
01222300-1019 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental ..446.76

0122 2300-1020 MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental ..694.95
01222300-1021 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental ..1,737.38
0122 2300-1022 MO 1,000 Gallon Portable Double Wall Fuel Oil Tank Rental ..2,895.64
0122 2300-1023 MO 2,300 Gallon Portable Double Wall Fuel Oil Tank Rental ..3,822.24
0122 2300-1024 MO 5,000 Gallon Portable Double Wall Fuel Oil Tank Rental ..6,828.19

01 22 23 00-1025
01 22 23 00-1026

Truck And Trailer EQuipment o223
Trucks (0122 23 00-1025)
Note: Includes full-time driver, delivery, and removal.

Flat Bed Trucks (0122 23 00-1026)
Note: Includes hydraulic tilt bed.

01 22 23 00-1027

0122 2300-1028 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

01222300-1029 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..

For Equipment Without Operator, Deduct

0122 2300-1030 MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

01222300-1031 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

01222300-1032 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVET ...........ccooiriiiiininiiiisceieeeeene

For Equipment Without Operator, Deduct

01222300-1033 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVET ...........cceoiviiiiineiiinesieieeseeeeees

For Equipment Without Operator, Deduct

0122 2300-1034 DAY 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

01222300-1035 WK 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With FUll-Time Truck DIVEr ...........cceiriiiiiiiiiisieieiseeseeesee e 3,522.10
For Equipment Without Operator, Deduct -2,583.24

0122 2300-1036 MO 6-1/2 Ton Capacity, 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVEr .........c.ccciiiiiiiiiieereeeseeeesee e 13,803.44
For Equipment Without Operator, Deduct -11,134.69

01 22 23 00-1037 nght DUty Trucks (01 22 23 00-1026)

0122 2300-1038 DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

01222300-1039 WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

01222300-1040 MO 1/2To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

01222300-1041 DAY 3/4Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1042 WK 3/4Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1043 MO 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01 22 23 00-1044 Rear Dump Trucks (01 22 23 00-1026)

0122 2300-1045 DAY 4 CY Rear Dump Truck With FUl-TIme TrUCK DIIVET .......c.ciuiiiiiiiiiieiieiiieit ittt 911.22
For Equipment Without Operator, Deduct -516.65

01222300-1046 WK 4 CY Rear Dump Truck With FUll-TIMe TrUCK DIIVET ........couiuiiiiiiiiiiiei ettt 3,670.33
For Equipment Without Operator, Deduct -2,583.24

01222300-1047 MO 4 CY Rear Dump Truck With FUll-Time TrUCK DIIVET .........ccuiuiiiiiiiitiiiiiieeeet ettt 13,953.05
For Equipment Without Operator, Deduct -11,134.67

012223 00-1048 DAY 6 CY Rear Dump Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct
0122 2300-1049 WK 6 CY Rear Dump Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct
0122 2300-1050 MO 6 CY Rear Dump Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct
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0122 2300-1051 DAY 13 CY Rear Dump Truck With FUll-TIiMe TIUCK DIIVET ...ttt neanee 1,635.95
For Equipment Without Operator, Deduct -516.65
0122 2300-1052 WK 13 CY Rear Dump Truck With FUll-TIMe TIUCK DIIVEF .......c.iiiiiiiieieie ettt sn e e nnee 5,168.09
For Equipment Without Operator, Deduct -2,583.24
01222300-1053 MO 13 CY Rear Dump Truck With FUll-Time TTUCK DIIVET .........ciiuiiiiiiiieiieteieiisee sttt sttt se e 17,898.77
For Equipment Without Operator, Deduct -11,134.67

0122 2300-1054 DAY 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1055 WK 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1056 MO 18 CY Rear Dump Truck With FUll-Time TIUCK DIIVET .........ciiiiiiiiitiieiieieieitsie sttt sttt eees 18,575.18
For Equipment Without Operator, Deduct -11,134.67

01 22 23 00-1057 Vacuum Trucks (01 22 23 00-1026)

012223 00-1058 DAY 5,000 Gallon Vacuum Truck With FUI-TIME TIUCK DIIVET ........uvviieiiiiieee e e ettt eeeteee e e e e eaeea e e e eeaaaaa e e e saaaaaeeaanraaaaens 1,627.89
For Equipment Without Operator, Deduct -516.65

0122 2300-1059 WK 5,000 Gallon Vacuum Truck With Full-Time Truck DIV ............ccciiiiiiiiiiiiiccce s 5,929.86
For Equipment Without Operator, Deduct -2,583.24

0122 2300-1060 MO 5,000 Gallon Vacuum Truck With Full-Time Truck DFVET ............cccouiuiiiiiiiicicisiccs s 21,010.26
For Equipment Without Operator, Deduct -11,134.67

01 22 23 00-1061 Water Trucks (0122 23 00-1026)
See CSI section 01 22 23 00-1073 for water trailer, 31 23 23 23-0001 for compaction water as required for
earth/aggregate backfill.

0122 2300-1062 DAY 2,000 Gallon Water Truck With FUIl-TIime OPEIALON .......c.ciutiiiiuiiieeiieteete ettt ste et et esee e enteaseenneanee 1,070.91
For Equipment Without Operator, Deduct -516.65
For Each 1,000 Gallon Of Purchased Water, Add 2.55

01222300-1063 WK 2,000 Gallon Water Truck With Full-Time Operator
For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add .
0122 2300-1064 MO 2,000 Gallon Water Truck With FUIl-Time OPEIALON .......c.eiiiitiiieteeiteie ettt et e et et nseebeeneateaneaneas 14,583.43

For Equipment Without Operator, Deduct -11,134.67

For Each 1,000 Gallon Of Purchased Water, Add 2.55
0122 2300-1065 DAY 3,700 To 4,000 Gallon Water Truck With FUll-TIime OPEIaLOr .........cc.eiiiiuiiieiieiiieeieeie ettt see e e e sseennenees 1,341.89

For Equipment Without Operator, Deduct -516.65

For Each 1,000 Gallon Of Purchased Water, Add 2.55
01222300-1066 WK 3,700 To 4,000 Gallon Water Truck With FUll-TIime OPEIator..........cc.ecueuiriirieiiriiieeiieieetee ettt 4,855.73

For Equipment Without Operator, Deduct -2,583.24

For Each 1,000 Gallon Of Purchased Water, Add 2.55
0122 2300-1067 MO 3,700 To 4,000 Gallon Water Truck With FUll-Time OPEIaLOr .........ccueuirieieeiieieeie ettt see e eesseaeeneeas 16,677.32

For Equipment Without Operator, Deduct -11,134.67

For Each 1,000 Gallon Of Purchased Water, Add 2.55

01 22 23 00-1068 Asphalt Distribution Trucks (0122 23 00-1026)

01222300-1069 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DIV ...........ccoecieiiiriiiiieieiseieeeeeeee 1,401.42
For Equipment Without Operator, Deduct -516.65

0122 2300-1070 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DIiVer..........cccoioiiiiiiiiiiieeeeeseeeeeeeeees 5,226.18
For Equipment Without Operator, Deduct -2,583.24

0122 2300-1071 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DIiVer..........cccoiiiiiiiiiieseeeeeeeeeeeeen 18,947.87
For Equipment Without Operator, Deduct -11,134.67

01 22 23 00-1072 Trailers (01 22 23 00-1025)
Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-1073 Water Trailers With Pump(01222300-1072)

01 22 2300-1074 DAY 500 To 600 Gallon Water Trailer With Pump
01222300-1075 WK 500 To 600 Gallon Water Trailer With Pump
01222300-1076 MO 500 To 600 Gallon Water Trailer With Pump

01 30 Administrative Requirementsq

01 32 Construction Progress Documentation e
013233 Photographic Documentation o3
01 32 33 00-0001 Photography o s 35

Note: Excludes QC photographs. As requested by owner.
01 323300-0002 EA 3-1/2"x5" Color Print Photograph
01 323300-0003 EA 4"x6" Color Print Photograph
01 323300-0004 EA 5"x7"Color Print Photograph
01323300-0005 EA 8"x 10" Color Print Photograph

01 32 33 00-0006 Aerial Survey And Photography o1z

Note: Cost per single location, 15 to 20 photos, up to 6 proofs developed, pictures 8" x 10" or 8-1/2" x 11".
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CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 323300-0007 EA Aerial Photography, 1 Site Within City, 15-20 PhOtOS, 6 PrOOfS.........ccuetiiiiiiiiiieisiisieieiesiee st 1,244.34
For Each Additional City Location, 15-20 Photos, 6 Proofs, Add 175.00
For Each Mile Outside The City Area, Add 3.00
For Color Prints Instead Of Black And White, Add 373.30
01323300-0008 EA 5 Minute Aerial Video With 3 Tapes And 11 x 14 Still Photograph ............ccueiiirieiiiniieiseseseeeee e 1,386.76
For Each Additional City Location, 15-20 Photos, 6 Proofs, Add 175.00
For Each Mile Outside The City Area, Add 3.00
01323300-0009 HR Aerial Tour Of Project Site Up To 3 Passengers (HEIICOPLET) ........ceuiiiiiiiiiiiieicieiee et 937.00

01 40 Quality Requirements,

01 45 Quality Control e
014523 Testing And Inspecting Services s

Note: For application to existing materials / site conditions only. Includes acquisition and maintenance of sample (for
laboratory tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports.

01 45 23 00-0001 Soils/Aggregate Testing o s2s5
01 45 23 00-0002 Field Soils Tests (01 45 23 00-0001)

01 452300-0003 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test
01 4523 00-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 4523 00-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 4523 00-0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test

01 4523 00-0007 EA  Soils Classification Test, ASTM D-2487, Field Soils Test
01 4523 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test.
01 4523 00-0009 EA Moisture Content, Field Soils Test.........c.cccceeeeuvneens
014523 00-0010 EA UBC Or Swell Test, Field Soils Test
01 452300-0011 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test
01 452300-0012 EA Proctor Compaction 6" Standard Mold, Field Soils Test
01 4523 00-0013 EA Density And Classification Test, Field Soils Test
01 4523 00-0014 EA Percolation Test, Field Soils Test
01 452300-0015 EA Infiltration Test, Field Soils Test

01 45 23 00-0016 Soil Borings Laboratory Tests e s 23 000001

See CSI section 02 32 13 00-0000 for soil borings.

014523 00-0017 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test........... 76.00
01 4523 00-0018 EA  Shrinkage Limit, Soil Borings Laboratory Test 24.25

01452300-0019 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory TeSt.........c.ccuerveriiriinieeieseeiesieeesee e 58.46
01 452300-0020 EA Consolidation, Soil Borings Laboratory Test

01 452300-0021 EA Swell Test, Soil Borings Laboratory Test................
01 452300-0022 EA In Place Density, Soil Borings Laboratory Test

01 4523 00-0023 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test
01 452300-0024 EA Hydrometer Analysis, Soil Borings Laboratory Test

014523 00-0025 EA Specific Gravity, ASTM D854, Soil Borings Laboratory Test
01 452300-0026 EA Partial Sieve Analysis, Soil Borings Laboratory Test
01 452300-0027 EA Laboratory Permeability, Soil Borings Laboratory Test

01 452300-0028 EA Sieve Analysis, ASTM D422, Soil Borings Laboratory Test..
01 452300-0029 EA Sulfate Soundness, Soil Borings Laboratory Test
01 452300-0030 EA Los Angeles Abrasion, Soil Borings Laboratory Test
01 452300-0031 EA California Bearing Ratio, ASTM D1883
01 452300-0032 EA Compaction Test Subgrade, Soil Borings Laboratory Test.........
01 452300-0033 EA Compaction Test Base Course, Soil Borings Laboratory Test ....61.
01 452300-0034 EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test................... 239.27
01 452300-0035 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory TeSt...........cceeveruerierenieniesrenieseeniees 37.19

01 45 23 00-0036 Aggregate Testing o s 23 000001

01 452300-0037 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01 452300-0038 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01 452300-0039 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202

01 4523 00-0040 EA Sieve Analysis, Pit Run, ASTM C136
Note: Includes wash.

01 4523 00-0041 EA Specific Special Gravity, Course, ASTM C127 87.70
Note: Includes absorption test.
01 452300-0042 EA Special Gravity, Fine, ASTM C127 78.65

Note: Includes absorption test.
01 452300-0043 EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
01 452300-0044 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
01 452300-0045 EA Aggregate Cleanness Value, ASTM C-128, CA 227
01 452300-0046 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217
01 4523 00-0047 EA Fine Aggregate Durability Index, CA 229
01 4523 00-0048 EA Sodium And Magnesium Soundness, ASTM C88 .
01 452300-0049 EA Los Angeles Rattler, ASTM C-131, CA 211
01 452300-0050 EA Los Angeles Rattler, ASTM C-535
01 452300-0051 EA Unit Weight Of Aggregates, ASTM C29
014523 00-0052 EA Organic Impurities In Sand, ASTM C40
01 4523 00-0053 EA Crushed Particle, ASTM California Test Method
01 4523 00-0054 EA Clay Lump And Friable Particles, ASTM C142 ..

October 2015 copyright 2015 The Gordian Group, Inc.
County of San Mateo, General Construction Page 01 - 27




01 General Requirements

01 40 Quality Requirements
0145 Quality Control

-
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 45 23 00-0055 Permeability Tests (01 45 23 00-0001)
01 45 23 00-0056 In-Place Tests (01 45 23 00-0055)

01 4523 00-0057 EA Double Ring Infiltrometer Test, ASTM D3385.
01 4523 00-0058 EA Unconfined Compressive Strength (Pocket Penetrometer) Test ..

01 45 23 00-0059 Lab Tests (01 45 23 00-0055)
01 452300-0060 EA Falling Head Rigid Wall Consolidometer Technique CAE
01 452300-0061 EA Falling Head Permeability Test EPA-9100 . .
01 452300-0062 EA Constant Head Permeability Test For Granular Soils, ASTM D2432 s 233.86

01 45 23 00-0063 Concrete/Cement/Asphalt Testing o: sz
01 45 23 00-0064 Concrete TeSting(ouszsoorooes)

01 452300-0065 EA Prepare 6 x 12 Concrete Cylinder And Deliver To Lab
01 452300-0066 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633
01 452300-0067 EA Concrete Cores Compression Test, ASTM C-42...................
01 4523 00-0068 EA 6 x6 x 18 Concrete Flexural Test, ASTM C-78 ........
01 4523 00-0069 EA  Unit Weight Of Concrete Cylinder, ASTM C-567
01 4523 00-0070 EA  Concrete Mix Design Review
01 452300-0071 EA Trial Concrete Batch Prepared In Laboratory .....
01 452300-0072 EA Concrete Shrinkage, ASTM C-157 MOdIfied ...........cooueiiriiriiiieiisieeeee s
01 452300-0073 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496
01 452300-0074 EA Concrete Slump Test, ASTM C143
01 4523 00-0075 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231.

01 45 23 00-0076 Cement Testing(m 45 2300-0063)

01 452300-0077 EA Cement Grab Sample (CCR Title 24)
Note: Includes sealing and storing 1 year.
01 452300-0078 EA 2"x2"x2"Cube Compression Test, All Type Materials.

01 45 23 00-0079 Asphaltic Concrete Testing o: s 23 000063

01 4523 00-0080 EA Hveem Asphaltic Concrete Stability Test, CA 366
01 452300-0081 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927 .
01 452300-0082 EA Stability Tests, Premixed, ASTM D1559
01 452300-0083 EA Stability Tests, Lab. Mixed, ASTM D1559
01 452300-0084 EA Swell Test, CA 305
Note: Includes compaction.
01 452300-0085 EA % Asphalt Extraction Test, ASTM D-2172 B
014523 00-0086 EA Maximum Theoretical Unit Weight, ASTM C2041
01 4523 00-0087 EA  Unit Weight Sample Requiring Compaction, California Test Method 308
01 4523 00-0088 EA  Asphalt Unit Weight On Core Test, CA 308C
01 452300-0089 HR Nuclear Field Density Testing, 4 Hour Minimum
01 452300-0090 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664
01 452300-0091 EA Penetration, ASTM D5

01 45 23 00-0092 Masonry/Concrete Block/Tile Testing 1423

01 45 23 00-0093 Masonry TeSting(ouszaooroom)

01452300-0094 EA 2"x4" Cylinder Mortar Compression Test
01452300-0095 EA 4"x4"x8"Grout Prisms Compression Test

01 452300-0096 EA Masonry Cores Compression Test.

01 452300-0097 EA Composite Grouted Prism Compression Test..............

01 45 23 00-0098 Concrete Block Testing (ASTM C140 Or CMA Per Specimen) e s 23 000002

01452300-0099 EA UpTo 8"x8"x 16" Concrete Block Compression Test, ASTM C-140
01 452300-0100 EA Absorption Test, Moisture Content And Unit Weight
01 452300-0101 EA Moisture Condition By Relative Humidity, ASTM C427, First Unit
01 452300-0102 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit

01 45 23 00-0103 Metals Testing e 23

01 45 23 00-0104 Tank Line Tightness Testing o142 00103

01452300-0105 EA Up To 12,000 Gallons, Tank Line Volumetric TIGhtNeSS T@SHNG ........coverruiriiiriieteieirieieie ettt 411.33
01 452300-0106 EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing .
01 452300-0107 EA >29,999 Gallons, Tank Line Volumetric Tightness Testing

01 45 23 00-0108 Other Testing o423

01 45 23 00-0109 Special Testing(ouszaoo-ows)
01452300-0110 EA Asphalt Roofing Cut-out Samples, To Determine Unit WEIGNL...........cc.eiiiiiiiiiiiieieiseieseee e 85.59
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01452300-0111 EA Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617
01452300-0112 EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria)
01 452300-0113 EA Testing For The Presence Of PCBs In Caulk, Analysis Per Sample
01452300-0114 EA Testing For The Presence Of PCBs In Soil, Analysis Per Sample

01452300-0115 EA Testing For The Presence Of PCBs Using Wipe Sampling, Analysis Per Sample ..........ccccccocoeevnnnne.
01452300-0116 EA Testing For The Presence Of PCBs In Air, Analysis Per Sample

01 45 23 00-0117 Nondestructive Field Testing Services o s 2300108
01 45 23 00-0118 Infrared Thermography o 4 2s 000119

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task.

01 45 23 00-0119 Roof Investigation And Moisture Survey Using Infrared Thermography o s2s
(lfl)-(;)tlé?)For on the roof surveys.

01452300-0120 EA Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge ..1,800.00
01452300-0121 CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography .............ccceoeereinenennencnieennes 3.00
For CADD Drawings, Add 0.60
01452300-0122 CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...........cccccceovvineiiiincnnnnnes 2.00
For CADD Drawings, Add 0.40
014523 00-0123 CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography............cccccovvreiiinconnnnnes 1.50
For CADD Drawings, Add 0.30
For Elevated Infrared Thermography Roof Investigation, Add 0.38
For Aerial Infrared Thermography Roof Investigation, Add 0.38
01 452300-0124 CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography............cccceovrereineneiinencieeneeeees 1.00
For CADD Drawings, Add 0.20
For Elevated Infrared Thermography Roof Investigation, Add 0.25
For Aerial Infrared Thermography Roof Investigation, Add 0.25

01 45 23 00-0125 Building Moisture Investigation Using Infrared Thermography c: s 23c00116)

Note: For finding moisture in walls and windows.

01452300-0126 EA Building Moisture Investigation Using Infrared Thermography, Mobilization Charge............ccccvoiriiiiniiiinenciiceeie 950.00

01 452300-0127 CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography ...3.00
For Digital Or Analog Recording Of All Items, Add 1.50

01 4523 00-0128 CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography..... .2.00
For Digital Or Analog Recording Of All Items, Add 1.00

01452300-0129 CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography ............cccccoeiiiiiiiiniieneeieeseeee e 1.00
For Digital Or Analog Recording Of All Items, Add 0.50

01 45 23 00-0130 General Building Investigation Using Infrared Thermography o142 cous

Note: For finding missing or misplaced insulation, air leakage and delamination.

01452300-0131 EA General Building Investigation Using Infrared Thermography, Mobilization Charge............cceoueririininiinesieeseeenn 1,950.00

01 452300-0132 CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography ...3.00
For Digital Or Analog Recording Of All Items, Add 1.50

01 452300-0133 CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography .2.00
For Digital Or Analog Recording Of All Items, Add 1.00

01 452300-0134 CSF >5,000 SF, General Building Investigation Using Infrared Thermography ............coeoiiiiiniiiineesee e 1.00
For Digital Or Analog Recording Of All Items, Add 0.50

01 45 23 00-0135 Electrical /Mechanical Equipment Scanning Using Infrared Thermography e
45 23 00-0118)
Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty
breakers, damaged switches, faulty fuses, etc. For diagnosing electrical issues caused by resistance and
mechanical issues caused by friction.

01 452300-0136 EA Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge............ccccocerveiiiiiencnnns 950.00
01 452300-0137 HR Electrical /Mechanical Equipment Scanning Using Infrared Thermography ...........cccoiiiiriiiiieiiisesee s 156.53
For Digital Or Analog Recording Of All Items, Add 23.14

01 45 23 00-0138 Concrete Block Wall Investigation Using Infrared Thermography e s 23 000115
Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block
walls.

01452300-0139 EA Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge ..
01 4523 00-0140 CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography.
For Digital Or Analog Recording Of All Items, Add
014523 00-0141 CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography ..
For Digital Or Analog Recording Of All Items, Add

01 45 23 00-0142 Other Nondestructive Field Testing Services o1 sz oo

01 4523 00-0143 HR ASNT Certified Level | NDT Consultant
014523 00-0144 HR ASNT Certified Level [ NDT CONSUANE..........ccocuiiiiiiiiiiiiiciic e
014523 00-0145 HR ASNT Certified Level [l NDT Consultant............ccccccoviiiiiiiiiiiniiiciieicceicie
01452300-0146 HR Certified Industrial Radiography Radiation Safety Personnel

....68.10

.69.82
.98.08
...37.35

01 45 23 00-0147 Testing Professional Services o: s 23 o008

01 452300-0148 HR Concrete, Steel, Masonry, Expansion Anchor And SoilS INSPECHON .........cuiiuiiiiiiiiieeiiee ettt 102.69
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01 452300-0149 HR Laboratory Technician
01 452300-0150 HR Portable Digital Reinforcement Scanner
01452300-0151 HR Subsurface Detection Radar System
01452300-0152 HR Pavement Rehabilitation Analysis Using Deflectors
01 4523 00-0153 HR Associate Engineer
014523 00-0154 HR Staff Engineer
01 452300-0155 HR Project Manager
01 452300-0156 HR Principal Engineer
01 452300-0157 HR Consulting Engineer.

01 50 Temporary Facilities And Controlsa

Note: Tasks in this section shall be used as directed by owner.
01 51 Temporary Utilitiesas
015113 Temporary Electricity sy
01 51 13 00-0001 Service Switch And/Or Building Feeder Switch o:s: 13

Note: Includes fuses.

0151 1300-0002 EA Temporary 30 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. 227.44
01511300-0003 EA Temporary 60 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. 301.65
01511300-0004 EA Temporary 100 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses ... 330.13
01511300-0005 EA Temporary 200 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses 513.74
0151 1300-0006 EA Temporary 400 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses 852.69
0151 1300-0007 EA Temporary 600 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses 1,136.99
0151 1300-0008 EA Temporary 800 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses .. 1,289.21
0151 1300-0009 EA Temporary 1,200 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses 1,964.51
01511300-0010 EA Temporary 2,000 Amp, 240 Volt, NEMA 3R Service Switch Or Building Feeder Switch With Fuses.... 2,946.86
01 51 13 00-0011 Panelboard Complete With Branch Fuses 120/208V @1s:15
Note: Main lug.
01511300-0012 EA Temporary 100 Amp Panelboard Complete With Up To 24 Branch Circuits, 120/208 Volt... ....956.74 223.22
0151 1300-0013 EA Temporary 200 Amp Panelboard Complete With Up To 42 Branch Circuits, 120/208 Volt. .1 312.53 409.35
01511300-0014 EA Temporary 400 Amp Panelboard Complete With Up To 42 Branch Circuits, 120/208 Volt... ...2,059.93 613.93
01511300-0015 EA Temporary 600 Amp Panelboard Complete With Up To 42 Branch Circuits, 120/208 Volt 2,892.46 1,023.27
01 51 13 00-0016 Cord Grlp Plug(015113>
Note: Includes installation, a maximum of 50" of cord and connection to source.
0151 1300-0017 EA Temporary 2 - Pole Cord Grip Plug With Installation 61.47
01511300-0018 EA Temporary 3 - Pole Cord Grip Plug With Installation 94.56
01511300-0019 EA Temporary 4 - Pole Cord Grip Plug With Installation 122.75
01511300-0020 EA Temporary 3 - Pole (30 A) Cord Grip Plug With Installation 94.56
0151 1300-0021 EA Temporary 4 - Pole (30 A) Cord Grip Plug With Installation 122.75
0151 1300-0022 EA Temporary 3 - Pole (50 A) Cord Grip Plug With Installation 94.56

015126 Temporary Lighting esy
01 51 26 00-0001 Temporary Devices o1z

Note: Includes removal after use.
015126 00-0002 EA  Temporary EXIt LIGNt...... ... 148.18 45.84

015126 00-0003 EA Temporary Light Socket With Branch Wiring Connection And Lamp 9.53
015126 00-0004 EA Temporary 10 Light String With Cages 21.55
015126 00-0005 EA Temporary GFI Device With Enclosure And Branch Wiring 61.47
0151 26 00-0006 EA Temporary Trailer Socket With Branch Wiring 22.26
01 51 26 00-0007 EA Temporary High Bay Light 90.26
01 52 Construction Facilities s
Note: Tasks in this section shall be used as directed by owner for owner's use.
015213 Field Offices And Sheds ws,
01 52 13 00-0001 Field Offices o519
Note: Excludes furniture, utility connections and service. Minimum 6 months rental.
0152 1300-0002 MO 8'x 24' Office, With Toilet 100.40
For Each Delivery And Removal, Round Trip, Add 527.17
For Each Set-Up (Block And Level), Add 140.96
For Each Anchoring Into Dirt, Add 60.00
For Each Anchoring Into Asphalt Or Concrete, Add 110.00
For Office Trailer Without Toilet, Deduct -20.08
0152 13 00-0003 MO 8'x 32' Office, With Toilet 113.79
For Each Delivery And Removal, Round Trip, Add 527.17
For Each Set-Up (Block And Level), Add 140.96
For Each Anchoring Into Dirt, Add 60.00
For Each Anchoring Into Asphalt Or Concrete, Add 110.00
For Office Trailer Without Toilet, Deduct -22.76
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0152 1300-0004 MO 10'x 36' Office, With Toilet 153.95

For Each Delivery And Removal, Round Trip, Add 874.00

For Each Set-Up (Block And Level), Add 229.99

For Each Anchoring Into Dirt, Add 60.00

For Each Anchoring Into Asphalt Or Concrete, Add 110.00

For Office Trailer Without Toilet, Deduct -30.79
0152 1300-0005 MO 10'x 40' Office, With Toilet 163.99

For Each Delivery And Removal, Round Trip, Add 874.00

For Each Set-Up (Block And Level), Add 229.99

For Each Anchoring Into Dirt, Add 60.00

For Each Anchoring Into Asphalt Or Concrete, Add 110.00

For Office Trailer Without Toilet, Deduct -32.80
015213 00-0006 MO 10'x 44' Office, With Toilet 180.72

For Each Delivery And Removal, Round Trip, Add 874.00

For Each Set-Up (Block And Level), Add 229.99

For Each Anchoring Into Dirt, Add 60.00

For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 1300-0007 MO 10'x 50' Office, With Toilet 190.76

For Each Delivery And Removal, Round Trip, Add 874.00

For Each Set-Up (Block And Level), Add 229.99

For Each Anchoring Into Dirt, Add 60.00

For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 1300-0008 MO 12'x 44 Office, With Toilet 203.92

For Each Delivery And Removal, Round Trip, Add 874.00

For Each Set-Up (Block And Level), Add 229.99

For Each Anchoring Into Dirt, Add 60.00

For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 1300-0009 MO 12'x 50" Office, With Toilet 224.23

For Each Delivery And Removal, Round Trip, Add 874.00

For Each Set-Up (Block And Level), Add 229.99

For Each Anchoring Into Dirt, Add 60.00

For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 1300-0010 MO 12'x 60" Office, With Toilet 24431

For Each Delivery And Removal, Round Trip, Add 874.00

For Each Set-Up (Block And Level), Add 229.99

For Each Anchoring Into Dirt, Add 60.00

For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 1300-0011 MO 24'x 60" Office, With Toilet 535.47

For Each Delivery And Removal, Round Trip, Add 1,664.76

For Each Set-Up (Block And Level), Add 370.95

For Each Anchoring Into Dirt, Add 60.00

For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 1300-0012 MO 24'x 72' Office, With Toilet 642.56

For Each Delivery And Removal, Round Trip, Add 1,664.76

For Each Set-Up (Block And Level), Add 370.95

For Each Anchoring Into Dirt, Add 60.00

For Each Anchoring Into Asphalt Or Concrete, Add 110.00
0152 1300-0013 MO 30'x 30" Office, With Toilet 305.39

For Each Delivery And Removal, Round Trip, Add 1,664.76

For Each Set-Up (Block And Level), Add 370.95

For Each Anchoring Into Dirt, Add 60.00

For Each Anchoring Into Asphalt Or Concrete, Add 110.00

01 52 13 00-0014 Accessories For Field Office Trailers ois.1s
Note: Costs includes installation or placement in trailer.
0152 1300-0015 MO Desk For Field Office Trailer
0152 1300-0016 MO Rolling Desk Chair For Field Office Trailer
0152 1300-0017 MO File Cabinet For Field Office Trailer
0152 1300-0018 MO Table For Field Office Trailer
0152 1300-0019 MO Folding Chair For Field Office Trailer-...
0152 1300-0020 EA Phone Hook-Up For Field Office Trailer
0152 1300-0021 MO Local Phone Service Per Phone Line For Field Office Trailer
0152 1300-0022 MO Security System With Monitoring For Field Office Trailer
01521300-0023 LF Perimeter Trailer Skirting For Field Office Trailer.
01521300-0024 LF Insulated Perimeter Trailer Skirting For Field Office Trailer
0152 1300-0025 MO Steps For Field Office Trailer
0152 1300-0026 MO Fax Machine For Field Office Trailer
0152 1300-0027 MO Copier For Field Office Trailer

01 52 13 00-0028 Storage Containers o s 13

0152 1300-0029 MO 8'x 8" x 10" Storage Container

For Delivery And Pick-up Of Container, Add 335.98

For >12 Months, Deduct -22.49
01521300-0030 MO 8" X 8" X 20" SIOrAQgE CONAINMET ......c.eiuiuiteutititeuteteet ettt ete ettt et e s ese et eeeese et eaeesees et es e et easese et e e esb et e s es b et e e ese et et et et eaneneateanen 78.37

For Delivery And Pick-up Of Container, Add 335.98

For >12 Months, Deduct -23.51
0152 1300-0031 MO  8'X 8' X 40" STOrAQgE CONTAINET ... ..etiiutiteeuteteett ettt ettt aseeteasseebeeae et e aae et e aseeaseeaeeas e bt ea b e bt ese et e ese et e ebeenbeebeaneeabeaneenbeaneeasean 92.68

For Delivery And Pick-up Of Container, Add 335.98

For >12 Months, Deduct -27.80

015219 Sanitary Facilities os
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01 52 19 00-0001 Portable Toilets eis19
Note: Includes delivery, set-up, servicing once per week and removal.
015219 00-0002 WK Portable Toilets, Chemical.
For Each Additional Servicing Per Uni
0152 19 00-0003 MO Portable Toilets, Chemical.............c.cccoovviiiiiniiinnnnes
For Each Additional Servicing Per Unit Per Week, Add X
0152 19 00-0004 WK ADA Portable Toilets, ChEMICAL............cccciiiiiiiic s 45.72

For Each Additional Servicing Per Unit Per Week, Add 25.00
0152 1900-0005 MO ADA Portable TOIletS, CREMICAL............oeiiiiiiiie et e et e e e e et e e e e et taeeeeeeeasaeeaeaaasasaeeaaassasaeaaassassaeaaasssssaeaanns 134.15
For Each Additional Servicing Per Unit Per Week, Add 25.00

015219 00-0006 WK Two Station Portable Handwash

82.79

0152 19 00-0007 MO Two Station Portable Handwash . ..82.

015219 00-0008 MO Portable Toilets, Multi Trailer - 16" .............coiiiiice e 2,500.00
Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink)

015219 00-0009 WK Service Trailer Restrooms, 3 TIMeS Per WEEK ............cccciuiiiiiiiiiiiiiiicc s 1,874.00

01 54 Construction Aids s
0154 23 Temporary Scaffolding And Platforms oisq
01 54 23 00-0001 Scaffolding(015423>

Note: Additional scaffolding rental for work above the normal working height of 14'. See CSI section 04 05 26 00-
0000 for masonry scaffolding.

01 54 23 00-0002 Scaffolding Rental - Rental Only o154 2 co0001)

Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54
23 00-0006 for scaffolding erection and dismantling.
01 54 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide x 7' Long Sections (CCF / Month)..........ccceeeiiiiinieniennn.
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
0154 2300-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide x 7' Long Sections (CCF / Month)..
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add
0154 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide x 7' Long Sections (CCF / Month)..
For Up To 25, Add
For >25 To 50, Add
For >50 To 150, Add

01 54 23 00-0006 Scaffolding Erection And Dismantling - Labor Only : s« 23 o000,

Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the

volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental.
0154 23 00-0007 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ..................
0154 23 00-0008 CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories....
0154 2300-0009 CCF >40'To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories.
0154 2300-0010 CCF >60'To 80" Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .
0154 2300-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories............cccccueovenen.

01 54 23 00-0012 Rolling Scaffolding e sz
Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of
scaffold.

0154 23 00-0013 DAY Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ....
0154 2300-0014 WK Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
0154 2300-0015 MO Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
01 54 2300-0016 DAY Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
0154 2300-0017 WK Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
0154 2300-0018 MO Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
01542300-0019 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >14' To 20
0154 2300-0020 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >20' To 40

0154 26 Temporary Swing Staging e:ss
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for
personnel and anchoring to existing roof anchors. Excludes installing roof anchors.

01 54 26 00-0001 Swing Stage e:s:2
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety
equipment for personnel and anchoring to existing roof anchors. Excludes installing roof anchors.

0154 26 00-0002 MO Swing Stage, Electric Operated .............cceiveiririeiieinieieei et
0154 26 00-0003 MO Swing Stage, Manually Operated, With Ropes, Winch, Support Hooks, Etcetera
0154 26 00-0004 EA Swing Stage Erection And Dismantling

Note: Includes both erection and dismantling of swing stage.
0154 26 00-0005 EA Move Swing Stage To Different Roof At Same Site
0154 26 00-0006 EA Move Swing Stage To Different Location At Same Roof..

0154 29 Temporary Sidewalk Protection oisq
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Construction Aids 0154

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 54 30 00-0001 Sidewalk Bridge 5429
01 54 30 00-0002 Installation of Sidewalk Bridge(m 54 30 00-0001)

0154 3000-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDBIY ..........ccoiiiioiiiiiiriiiiniieeseeeeseeeee e 69.41
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 6.00
For Each Additional Foot Over 8' Wide, Add 3.00
For Each Additional Foot Over 8' High, Add 2.00
0154 3000-0004 LF Installation of Netting for SIdeWalK BrOGE ..........c.ciiiiiiiiiiieie ettt ettt anes 3.33

01 54 30 00-0005 Monthly Rental of Sidewalk Bridge(0154sooo-0001)

0154 3000-0006 LF Monthly Rental Of Up To 8" Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge

ASSEIMBIY ...ttt ettt ettt 5.34
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.80
0154 3000-0007 LF  Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 6.01
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 0.90
0154 3000-0008 LF  Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 6.67
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.00
0154 3000-0009 LF  Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ...ttt ettt ettt ettt 6.67
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.00
0154 3000-0010 LF  Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
Assembly .. 7.34
Note: Includ P g op! .
For 3 Post System, Add 1.10
0154 3000-0011 LF Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 8.67
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.30
01543000-0012 LF  Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ...ttt ettt ettt ettt enen 8.01
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.20
0154 3000-0013 LF  Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly 9.34
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.40
0154 3000-0014 LF  Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BIIAGE ASSEIMBIY ...ttt ettt e et ea e e b e e h e et e o8 e £ e e bt 2ot e £ e e e e e £ e eh R e Rt E e e e e Rt ean e bt e st e bt e nn e beeneete et 10.01
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.50
01543000-0015 LF  Monthly Rental of Netting for SIdeWalK BIrOGE. ..........couiiiiiiiiiiieiitiee ettt aees 1.00
01 54 30 00-0016 Removal of Sidewalk Brldge(0154aooo-0001)
0154 3000-0017 LF Removal of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly ............cccoceoiinencinnnns ...27.19
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 2.50
For Each Additional Foot Over 8' Wide, Add 1.25
For Each Additional Foot Over 8' High, Add 0.75
01543000-0018 LF Removal of Netting for SIdEWaIK BrAGE ..........oiiiiiiiiiiiiiieieite ettt sttt ettt e et anes 1.67

01 55 Vehicular Access And Parking s
015523 Temporary Roads c:ss
01 55 23 00-0001 Temporary Stabilized Construction Entrance o:ss2s

Note: As per Caltrans detail.
01552300-0002 SF 3" To 4" Rock Temporary Stabilized Construction Entrance ASSEMDIY ...........ccooiiiiiiiiiriiiee e 3.35
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with
rock, and compaction.
01 552300-0003 SF >4"To 6" Rock Temporary Stabilized Construction Entrance ASSEMDBIY ............ooiiiiiiiiiiiiiieiee e 4.96
Note: Includes up to 12" excavation of pit, hauling and disposal of sail, filter fabric at base and sides, filled with
rock, and compaction.

01 55 23 00-0004 Rumble Trench Plate eiss2s)

01 5523 00-0005 MO 8'x10' Steel Rumble Trench Plate RENtal...............oooiiiiiiiiiiicc s 200.00
015523 00-0006 EA Place And Remove Rumble Plate .72.94
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
01 552300-0007 EA Relocate And Adjust Location Of RUMDBIE PIALE.........c.iiiiiiiiiieiiee ettt ettt et e eeenne e 18.24
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
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0155 Vehicular Access And Parking
MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST
015526 Traffic Control eis
01 55 26 00-0001 Removable Preformed Traffic Black Line Mask c:sszs)
Note: Includes installation and removal after use.
01 5526 00-0002 LF 6" Removable Traffic Black Line Mask 411
01 5526 00-0003 LF 8" Removable Traffic Black Line Mask 5.00
01 55 26 00-0004 Temporary Preformed Traffic Line Tape sz
Note: Includes installation and removal after use.
01 5526 00-0005 LF 4" Reflective Removable Traffic Line Tape .3.15
015526 00-0006 LF 6" Reflective Removable Traffic Line Tape .4.16
015526 00-0007 LF 8" Reflective Removable Traffic LINE TAPE .......c.ii ittt ettt et ettt et e et e et eneee 5.11

01 55 26 00-0008 Temporary Painted Traffic Lines o:sszs
Note: Includes installation and removal after use.

015526 00-0009 LF 4" Temporary Painted Traffic Lines....
For Not Removed, Deduct
015526 00-0010 LF 6" Temporary Painted Traffic Lines....

For Not Removed, Deduct
015526 00-0011 LF 8" Temporary Painted Traffic Lines....

For Not Removed, Deduct
015526 00-0012 EA 2"High x 2" Wide Temporary Overlay Pavement Markers, *
01 5526 00-0013 EA

01 55 26 00-0014 Pedestrian Traffic Control o:ssze

" With Factory-Applied Adhesive Pad....
2" High x 4" Wide Temporary Overlay Pavement Markers, "L" With Factory-Applied Adhesive Pad....

015526 00-0015 CLF 1", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange

01 5526 00-0016 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Orange

01 5526 00-0017 CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent YEllow...........cccccevrvenennennns
015526 00-0018 CLF 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow.

015526 00-0019 CLF 3", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent..

015526 00-0020 CLF 6", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent..

015526 00-0021 CLF 1" Exterior Vinyl Tape (Warning Tape)

015526 00-0022 CLF 2" Exterior Vinyl Tape (Warning Tape)

01 5526 00-0023 CLF 3" Exterior Vinyl Tape (Warning Tape)

01 5526 00-0024 CLF 4" Exterior Vinyl Tape (Warning Tape)

01 55 26 00-0025 Traffic Protection oussze

01 55 26 00-0026 Portable Traffic Control Device Rental o:ss 25 co.0025)
Note: Excludes placing and removing devices.

01 55 26 00-0027 DAY 28" Cone With Reflective Collar

01 55 26 00-0028 WK 28" Cone With Reflective Collar

01 5526 00-0029 MO 28" Cone With Reflective Collar

0155 26 00-0030 DAY Vertical Panel...

01 55 26 00-0031 Vertical Panel

015526 00-0032 MO Vertical Panel

01 55 26 00-0033 DAY Channelizer Drum
01 55 26 00-0034 WK Channelizer Drum
01 55 26 00-0035 MO Channelizer Drum
01 55 26 00-0036 DAY Stackable Channelizer Panel

01 55 26 00-0037 Stackable Channelizer Panel

015526 00-0038 MO Stackable Channelizer Panel

01 5526 00-0039 DAY Type | Barricade, Up To 3' Wide With Reflective Rail Each Side..

015526 00-0040 WK Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.

015526 00-0041 MO Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
01 5526 00-0042 DAY Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ...

01 55 26 00-0043 WK Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..

01 5526 00-0044 MO Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..

01 5526 00-0045 DAY Type lll Barricade, Up To 5' Wide With Three Reflective Rails

01 55 26 00-0046 Type Il Barricade, Up To 5' Wide With Three Reflective Rails

01 55 26 00-0047 MO Type Ill Barricade, Up To 5' Wide With Three Reflective Rails

01 55 26 00-0048 DAY Type Ill Barricade, >5' To 10" Wide With Three Reflective Rails

015526 00-0049 WK Type Ill Barricade, >5' To 10' Wide With Three Reflective Rails

015526 00-0050 MO Type Ill Barricade, >5' To 10" Wide With Three Reflective Rails

01 5526 00-0051 DAY Up To 10' Wide A Frame Barricade

015526 00-0052 WK Up To 10' Wide A Frame Barricade
01 5526 00-0053 MO Up To 10' Wide A Frame Barricade

01 55 26 00-0054 DAY Type A Or C Flasher

01 55 26 00-0055 WK Type A Or C Flasher
015526 00-0056 MO Type A Or C Flasher

01 55 26 00-0057 DAY Type B Flasher (High Intensity)

01 55 26 00-0058 Type B Flasher (High Intensity)
01 5526 00-0059 MO Type B Flasher (High Intensity)

01 55 26 00-0060 Traffic Barriers Rental (o ss 26 00025

Note: Excludes placing and removing devices.
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General Requirements

01

Temporary Facilities And Controls 01 50
Vehicular Access And Parking 0155
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

01 55 26 00-0061
01 55 26 00-0062
01 55 26 00-0063
01 55 26 00-0064
01 55 26 00-0065
01 55 26 00-0066
01 55 26 00-0067
01 55 26 00-0068
01 55 26 00-0069
01 55 26 00-0070
01 55 26 00-0071
01 55 26 00-0072
01 55 26 00-0073
01 55 26 00-0074
01 55 26 00-0075
01 55 26 00-0076
01 55 26 00-0077
01 55 26 00-0078
01 55 26 00-0079
01 55 26 00-0080
01 55 26 00-0081

01 55 26 00-0082

01 55 26 00-0083
01 55 26 00-0084
01 55 26 00-0085
01 55 26 00-0086
01 55 26 00-0087
01 55 26 00-0088
01 55 26 00-0089
01 55 26 00-0090
01 55 26 00-0091
01 55 26 00-0092
01 55 26 00-0093
01 55 26 00-0094
01 55 26 00-0095
01 55 26 00-0096
01 55 26 00-0097
01 55 26 00-0098
01 55 26 00-0099
01 55 26 00-0100

01 55 26 00-0101

01 55 26 00-0102
01 55 26 00-0103
01 55 26 00-0104
01 55 26 00-0105
01 55 26 00-0106
01 55 26 00-0107
01 55 26 00-0108
01 55 26 00-0109
01 55 26 00-0110
01 55 26 00-0111
01 55 26 00-0112

01 55 26 00-0113

01 55 26 00-0114

01 55 26 00-0115

October 2015

6' Long Portable Parking Curbs
6' Long Portable Parking Curbs
6' Long Portable Parking Curbs
6' Long Portable Speed Bumps
6' Long Portable Speed Bumps
6' Long Portable Speed Bumps
Up To 12.5' Concrete Traffic Barrier
Up To 12.5' Concrete Traffic Barrier
Up To 12.5' Concrete Traffic Barrier
>12.5' To 20' Concrete Traffic Barrier............
>12.5' To 20' Concrete Traffic Barrier
>12.5' To 20' Concrete Traffic Barrier
6' x 32" Tall Plastic Water Barrier
6' x 32" Tall Plastic Water Barrier
6' x 32" Tall Plastic Water Barrier
6' x 46" Tall Plastic Water Barrier
6' x 46" Tall Plastic Water Barrier
6' x 46" Tall Plastic Water Barrier
Sand Filled Crash Attenuator Barrels
Sand Filled Crash Attenuator Barrels
Sand Filled Crash Attenuator Barrels

DAY

Portable Signs And Message Displays Rental o1 ss 2 00.0025)
Note: Excludes placing and removing devices.
Mesh Or Vinyl Roll-up Sign With Stand
Mesh Or Vinyl Roll-up Sign With Stand
Mesh Or Vinyl Roll-up Sign With Stand
Aluminum Sign And Post
Aluminum Sign And Post
Aluminum Sign And Post
Aluminum Sign And A Frame Stand
Aluminum Sign And A Frame Stand
Aluminum Sign And A Frame Stand
Trailer Mounted Arrow Board
Trailer Mounted Arrow Board
Trailer Mounted Arrow Board
Trailer Mounted M Je Board
Trailer Mounted M Je Board
Trailer Mounted M ge Board
Trailer Mounted Traffic Signal
Trailer Mounted Traffic Signal
Trailer Mounted Traffic Signal

Place And Remove Traffic Protection Using Truck e: ss s oo-0025)
Note: Includes delivery and return up to 15 miles.

EA  Place And Remove Up To 250 Cones Using Truck
EA  Place And Remove >250 Cones Using Truck
EA Place And Remove Up To 250 Panels/Channelizers Using Truck
EA  Place And Remove >250 Panels/Channelizers Using Truck
EA  Place And Remove Up To 250 Barricades Using Truck
EA  Place And Remove >250 Barricades Using Truck
EA  Place And Remove Curbs/Speed Bumps Using Truck
EA  Place And Remove Portable Sign And Stand Using Truck
EA  Place And Remove Aluminum Sign And Post Using Truck
EA  Place And Remove Trailer Mounted Boards Using Truck .53.83
EA  Place And Remove Up To 12.5' Concrete Traffic Barrier ... 7294
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
For 1 Barrier, Add 182.35
For 2 Barriers, Add 65.65
For 3 Barriers, Add 21.88
EA  Place And Remove >12.5' Concrete Traffic BArMier............ccoiiiiiiiiicisccs e 109.40
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
For 1 Barrier, Add 273.50
For 2 Barriers, Add 98.46
For 3 Barriers, Add 32.82
EA  Place And REMOVE PlAaSHC WALET BAITIET ..........oitiiiiiiiiiiieeie ettt ettt ettt ettt e ae et bt et e eae e s et e e s e st e e seenteaseenteaseenennen 37.97
Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rental
tasks, 01 71 13 00-0000 for mobilization tasks.
For 1 Barrier, Add 91.15
For 2 Barriers, Add 32.81
For 3 Barriers, Add 10.94
EA  Place And Remove Crash AtENUALOT BAITEIS. .........oouiiiiiiiiiiieeie ettt ettt et et e et e et e e e et e ase et e e seenneanen 54.70
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
For 1 Barrier, Add 136.75
For 2 Barriers, Add 49.23
For 3 Barriers, Add 16.41
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0155 Vehicular Access And Parking
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 55 26 00-0116 Place And Remove Traffic Protection From Roadside (Daily) o ss 26 000025)

015526 00-0117 EA Place And Remove Up To 250 Cones By Hand From Roadside..............ccceereirineiiiineneiiens
015526 00-0118 EA Place And Remove >250 Cones By Hand From Roadside
01552600-0119 EA Place And Remove Up To 250 Panels/Channelizers By Hand From Roadside
015526 00-0120 EA Place And Remove >250 Panels/Channelizers By Hand From Roadside
015526 00-0121 EA Place And Remove Up To 250 Barricades By Hand From Roadside
015526 00-0122 EA Place And Remove >250 Barricades By Hand From Roadside
015526 00-0123 EA Place And Remove Portable Sign And Stand From Roadside
01 5526 00-0124 EA Place And Remove Trailer Mounted Boards From Roadside
015526 00-0125 EA Roadside Relocation Of Concrete Traffic Barrier............c.cccoocoviiiiiiciiiciciicce .
Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
rental tasks, 01 71 13 00-0000 for mobilization.

01 56 Temporary Barriers And Enclosures os

Note: Includes removal after use.

0156 16 Temporary Dust Barriers o:se
01 56 16 00-0001 Temporary Sheeting For Protection c:ss1s

0156 16 00-0002 SF 6 Mil Plastic Sheeting, Applied To Floors
01 56 16 00-0003 SF 6 Mil Plastic Sheeting, Applied To Walls
0156 16 00-0004 SF 6 Mil Plastic Sheeting, Applied To Ceilings
0156 16 00-0005 SF 10 Mil Shrink Wrap Applied To Scaffolding
0156 16 00-0006 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Floors
01 56 16 00-0007 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Walls
01 56 16 00-0008 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Ceilings .
01 56 16 00-0009 SF  Burlap, Applied To Floors
0156 16 00-0010 EA 7' Zipper Door For Plastic SHEEING ........cccoouiiiiiiiiiiiieieeeeeee e
0156 16 00-0011 LF  Zip Wall Kit And ICRA Dust Control Awareness Barrier (Per LF Of Wall)

Note: Includes up to 12' long spring loaded poles, side clamps, foam rails and 6 mil poly barrier. Excludes zip

doors.

0156 16 00-0012 EA  Up TO 1 SF INAiVIAUAI CrtICAI BAITIEIS ......cueitieiteteeit ettt ettt ettt ettt e bt e e s e b e es e e s et e et e et e e se et e ase et e aseeteaneeneanes 8.86
Note: For Outlets And Receptacles

0156 16 00-0013 EA  >1 T0 4 SF INAIVIAUAI CrtICAI BAITIEIS ... .eiueitiieiiieie ettt ettt ettt e et e e st e e e et e e s e et e e be et e ebe et eateannanteas 13.41
Note: For diffusers, ceiling speakers, return grilles, etc.

0156 16 00-0014 EA >4 To 8 SF Individual CHtICAl BAITIETS ...........ciiiiiiiiiiiiiietcc s 18.03
Note: For diffusers, return grilles, access doors, light fixtures, etc.

0156 16 00-0015 EA  >8 To 32 SF Individual CritiCal BAITIEIS............coiiiiiiiiiiiiiiicccicc e 28.16

Note: For doors, windows, etc.

01 56 16 00-0016 Temporary Stud Wall e ss 1)
01 56 16 00-0017 Temporary Stud Wall With Drywall e: s 16 000016)

Note: Includes 2 x 4 wood studs installed 16" on center, drywall taped and finished, and removal after use.
Excludes paint.

01 56 16 00-0018 Temporary Stud Wall With Drywall o1 s 16 000017,
0156 16 00-0019 SF  3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center.....
For Metal Studs 24" On Center, Add X
0156 16 00-0020 SF  1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET.........ccueruiriiriirieieiiesieeiesie e enienees 4.78

.4.78

For Metal Studs 24" On Center, Add 0.25
0156 16 00-0021 SF 5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" ON CENLET.........cceeruiriiruirieiiiienieeiesie e enenees 4.86

For Metal Studs 24" On Center, Add

0156 16 00-0022 SF  3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add

0156 16 00-0023 SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add

0156 16 00-0024 SF  5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add

01 56 16 00-0025 Temporary Stud Wall With Fire Rated Drywall o1 ss 16 00.0017)
0156 16 00-0026 SF  1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ....
For Metal Studs 24" On Center, Add X
0156 16 00-0027 SF 5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ..........c.ccceeeerveiienveneennns 4.90

For Metal Studs 24" On Center, Add 0.25
01 56 16 00-0028 SF 5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center...........cccecvevervenreneeiuennns 4.85
For Metal Studs 24" On Center, Add 0.25
0156 16 00-0029 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On
Center 5.48
For Metal Studs 24" On Center, Add 0.25
0156 16 00-0030 SF  1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccocceevirenennens 6.81
For Metal Studs 24" On Center, Add 0.33
0156 16 00-0031 SF  5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccocoeeurenennens 6.87
For Metal Studs 24" On Center, Add 0.33
0156 16 00-0032 SF  5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ............ceceeevrencnnnnns 6.77
For Metal Studs 24" On Center, Add 0.33
0156 16 00-0033 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On
Center 8.02
For Metal Studs 24" On Center, Add 0.33
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01 56 16 00-0034 Temporary Stud Wall With Oriented Strand Board (OSB) w1 56 16 00-0016)

Note: Includes 2 x 4 wood studs installed 16" on center, oriented strand board (OSB) wall sheathing, and removal
after use. Excludes paint.

0156 16 00-0035 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center................... 4.67
For Metal Studs 24" On Center, Add 0.25
0156 16 00-0036 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 4.71
For Metal Studs 24" On Center, Add 0.25
0156 16 00-0037 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 4.81
For Metal Studs 24" On Center, Add 0.25
0156 16 00-0038 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 4.87
For Metal Studs 24" On Center, Add 0.25
0156 16 00-0039 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ................ 6.41
For Metal Studs 24" On Center, Add 0.33
0156 16 00-0040 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 6.48
For Metal Studs 24" On Center, Add 0.33
0156 16 00-0041 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 6.69
For Metal Studs 24" On Center, Add 0.33
0156 16 00-0042 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 6.80
For Metal Studs 24" On Center, Add 0.33

01 56 16 00-0043 Temporary Stud Wall With BC Plywood c: ss 16 00.0016)

Note: Includes 2 x 4 wood studs installed 16" on center, interior/exterior BC plywood wall sheathing, and removal
after use. Excludes paint.

0156 16 00-0044 SF  3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............cccceeueveineeneeineneneeenes 4.92
For Metal Studs 24" On Center, Add 0.25
0156 16 00-0045 SF  1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............cccceeueveineneeineneneeenes 5.05
For Metal Studs 24" On Center, Add 0.25
0156 16 00-0046 SF  5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center... ..5.21
For Metal Studs 24" On Center, Add .25
0156 16 00-0047 SF  3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............cccceeveveineineeineneeneeenes 5.32
For Metal Studs 24" On Center, Add 0.25
0156 16 00-0048 SF  3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........cccoecvevveivenreienieeenens 6.90
For Metal Studs 24" On Center, Add 0.33
0156 16 00-0049 SF  1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........ccceecveruerivenneieniaeenens 7.16
For Metal Studs 24" On Center, Add 0.33
0156 16 00-0050 SF  5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........ccccecverueriienveeeneaeeneas 7.48
For Metal Studs 24" On Center, Add 0.33
0156 16 00-0051 SF  3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ... L1771
For Metal Studs 24" On Center, Add
01 56 16 00-0052 Temporary Stud Wall With Plastic Sheeting o1 ss 1s 000016
Note: Includes 2 x 4 wood studs installed 16" on center, 6 Mil plastic sheeting, and removal after use. Excludes
paint.
0156 16 00-0053 SF 6 Mil Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" ON CENLET ..........cocueiueruiiriieieieeiiesiese e eeeneeas 2.75

01 56 16 00-0054 Temporary DOOrS o s 16 00-0016)

0156 16 00-0055 EA Temporary Metal DOOr AN Frame ..........ccceeiiiiuiiiiiieieeieeie e
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.

01 56 16 00-0056 Temporary Floor Protection e:ss s
01 56 16 00-0057 SF  Masonite For Temporary Floor Protection
0156 16 00-0058 SF  1/2" Plywood For Temporary Floor Protection
0156 16 00-0059 SF  3/4" Plywood For Temporary Floor Protection

01 56 16 00-0060 Sthky Mats oz s 16)

0156 16 00-0061 EA 18" x 36", 30 Layer Sticky Mat............ccccceiuiiiiiiiiiiccccsccccseca
For 60 Layers Instead Of 30, Add

0156 16 00-0062 EA 18" x 46", 30 Layer Sticky Mat
For 60 Layers Instead Of 30, Add

0156 16 00-0063 EA 24" x 36", 30 Layer StCKY Malt........c.coouiriiiiiiieiiiieeie e
For 60 Layers Instead Of 30, Add

0156 16 00-0064 EA 25" x 45", 30 Layer StCKY Malt........c.cooiiiiiiiiiiiiieieeie et
For 60 Layers Instead Of 30, Add

0156 16 00-0065 EA 26" x 46", 30 Layer StCKY Malt........c.ccouiiiiiiiiiiiiieieeie et
For 60 Layers Instead Of 30, Add

0156 16 00-0066 EA 36" X 36", 30 Layer StCKY Malt........c.ccoueriiriiiiiieieeieee et
For 60 Layers Instead Of 30, Add

0156 16 00-0067 EA 36" x 46", 30 Layer Sticky Mat
For 60 Layers Instead Of 30, Add

0156 16 00-0068 EA 36" x 48", 30 Layer Sticky Mat

0156 16 00-0069 EA 36" x 60", 30 Layer Sticky Mat
For 60 Layers Instead Of 30, Add

0156 16 00-0070 EA 36" x 72", 30 Layer Sticky Mat

0156 16 00-0071 EA 40" x 48", 30 Layer Sticky Mat

0156 16 00-0072 EA 45" x 50", 30 Layer Sticky Mat
For 60 Layers Instead Of 30, Add
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0156 16 00-0073 EA 46" x 48", 30 Layer Sticky Mat

0156 16 00-0074 EA 46" x 60", 30 Layer Sticky Mat
For 60 Layers Instead Of 30, Add

0156 16 00-0075 EA 60" x 72", 30 Layer StCKY Malt ........ccoiiuiriiieniieieieer st
For 60 Layers Instead Of 30, Add

0156 26 Temporary Fencing o:se
01 56 26 00-0001 Temporary Fencing o:ssz

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0002 Temporary Chain Link Fence e ss 2 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0003 Temporary Chain Link Fence, Up To 6 Months c: ss 2 000002

0156 26 00-0004 LF  Temporary 4' High Chain Link Fence And Posts, Up TO 6 MONENS ........coiiiiiiiiiiiicieese e 3.15
For >100 To 250, Deduct -0.16
For >250 To 500, Deduct -0.32
For >500, Deduct -0.47
For Shade Cloth, Add 1.60
0156 26 00-0005 LF  Temporary 6' High Chain Link Fence And Posts, Up TO 6 MONENS ........cooiiiiiiiiiiiicieece e 3.56
For >100 To 250, Deduct -0.18
For >250 To 500, Deduct -0.36
For >500, Deduct -0.53
For Shade Cloth, Add 2.55
0156 26 00-0006 LF  Temporary 8' High Chain Link Fence And Posts, Up TO 6 MONENS ........ccoiiiiiiiiiiiiiciec e 6.01
For >100 To 250, Deduct -0.30
For >250 To 500, Deduct -0.60
For >500, Deduct -0.90
For Shade Cloth, Add 3.60
01 56 26 00-0007 LF  Temporary 10' High Chain Link Fence And Posts, UP TO 6 MONENS ..........ciuiiiiiiiiiiiiiieie st 17.88
For >100 To 250, Deduct -0.89
For >250 To 500, Deduct -1.79
For >500, Deduct -2.68
For Shade Cloth, Add 4.75

01 56 26 00-0008 Temporary Chain Link Fence, >6 To 12 Months 1 ss 2 coo002)

0156 26 00-0009 LF  Temporary 4' High Chain Link Fence And Posts, >6 T0o 12 MONths..........cccccceiininiiineneieees
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

0156 26 00-0010 LF  Temporary 6' High Chain Link Fence And Posts, >6 T0 12 MONths...........cccceiininiiinencieees
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

0156 26 00-0011 LF  Temporary 8' High Chain Link Fence And Posts, >6 To 12 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

0156 26 00-0012 LF  Temporary 10' High Chain Link Fence And POsts, >6 TO 12 MONNS.........coiiiiiiiiiiiitieie e
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0013 Temporary Chain Link Fence, >12 To 18 Months 1 e 2s coo002)

01 56 26 00-0014 LF  Temporary 4' High Chain Link Fence And Posts, >12 To 18 Months. ST USSP PP PPRPPUON 3.83

For >100 To 250, Deduct -0.19

For >250 To 500, Deduct -0.38

For >500, Deduct -0.57

For Shade Cloth, Add 1.60
0156 26 00-0015 LF  Temporary 6' High Chain Link Fence And Posts, >12 To 18 Months. ST USSP PP PPRPPUON 4.31

For >100 To 250, Deduct -0.22

For >250 To 500, Deduct -0.43

For >500, Deduct -0.65

For Shade Cloth, Add 2.55
0156 26 00-0016 LF  Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months. ST USSP PP PPRPPUON 7.28

For >100 To 250, Deduct -0.36

For >250 To 500, Deduct -0.73

For >500, Deduct -1.09

For Shade Cloth, Add 3.60
0156 26 00-0017 LF  Temporary 10' High Chain Link Fence And Posts, >12 TO 18 MONENS........c.cccuiiiiiiiiieiese e 21.63

For >100 To 250, Deduct -1.08

For >250 To 500, Deduct -2.16

For >500, Deduct -3.24

For Shade Cloth, Add 4.75

01 56 26 00-0018 Temporary Chain Link Fence, >18 Months e ss s 00002
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0156 26 00-0019 LF  Temporary 4' High Chain Link Fence And Posts, >18 MONNS..........coiiiiiiiiiieieieee et 4.21

For >100 To 250, Deduct -0.21

For >250 To 500, Deduct -0.42

For >500, Deduct -0.63

For Shade Cloth, Add 1.60
0156 26 00-0020 LF  Temporary 6' High Chain Link Fence And POsts, >18 MONTNS..........coiiiiiiiiiieieieieee ettt 4.72

For >100 To 250, Deduct -0.24

For >250 To 500, Deduct -0.47

For >500, Deduct -0.71

For Shade Cloth, Add 2.55
0156 26 00-0021 LF  Temporary 8 High Chain Link Fence And Posts, >18 MONNS.........ccoiiiiiiiiiieieiseeee ettt 7.99

For >100 To 250, Deduct -0.40

For >250 To 500, Deduct -0.80

For >500, Deduct -1.20

For Shade Cloth, Add 3.60
0156 26 00-0022 LF  Temporary 10' High Chain Link Fence And POSts, >18 MONENS........c.ciiiiiiiiiiiciieiiec e 23.78

For >100 To 250, Deduct -1.19

For >250 To 500, Deduct -2.38

For >500, Deduct -3.57

For Shade Cloth, Add 4.75

01 56 26 00-0023 Temporary Chain Link Fence Gates o: ss 2s o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0024 Temporary Chain Link Fence Gates, Up To 6 Months c: ss 2 00-0029)
01 56 26 00-0025 4' High, Temporary Chain Link Fence Gates, Up To 6 Months c: s 26 00002

01 56 26 00-0026 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS. ...........oiiiiiiiiiieiee et
For Shade Cloth, Add .

0156 26 00-0027 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONtNS..........ccoiiriiiiiiiiiieieiseeesie e
For Shade Cloth, Add .

0156 26 00-0028 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONtNS..........ccoiiriiiiiiiiiieiiseeese e
For Shade Cloth, Add

0156 26 00-0029 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...
For Shade Cloth, Add

0156 26 00-0030 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONtNS..........ccuiiiiiiiiiiiieieeseeese e
For Shade Cloth, Add

0156 26 00-0031 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, Up T 6 MONtNS..........ccoiiriiiiiiiiiieieiseieese e
For Shade Cloth, Add

01 56 26 00-0032 6' High, Temporary Chain Link Fence Gates, Up To 6 Months e ss2s00.002

01 56 26 00-0033 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS. ...........ooiiiiiiiiieiieee e
For Shade Cloth, Add

0156 26 00-0034 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

0156 26 00-0035 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

0156 26 00-0036 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months...
For Shade Cloth, Add

0156 26 00-0037 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0038 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0039 8' High, Temporary Chain Link Fence Gates, Up To 6 Months et s 26 00002

0156 26 00-0040 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS. ........cc.coiiiiiiiiiiirieieeseeesieee e
For Shade Cloth, Add

0156 26 00-0041 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONtNS..........ccoiiiiiiiiiiiieiciseeeesieee e
For Shade Cloth, Add

0156 26 00-0042 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........ccoiiriiiiiiiiieieiseese e
For Shade Cloth, Add

0156 26 00-0043 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months...
For Shade Cloth, Add

0156 26 00-0044 EA 20'Wide, 8 High, Temporary Chain Link Fence Gate, Up T0O 6 MONtNS..........ccoiiiiiiiiiiiieieiseeese e
For Shade Cloth, Add

01 56 26 00-0045 EA 24'Wide, 8 High, Temporary Chain Link Fence Gate, Up TO 6 MONENS..........cciiiiiiiiiieie et
For Shade Cloth, Add

01 56 26 00-0046 10" High, Temporary Chain Link Fence Gates, Up To 6 Months o1 e 2s coo02e)

01 56 26 00-0047 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0048 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month
For Shade Cloth, Add

0156 26 00-0049 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month
For Shade Cloth, Add

0156 26 00-0050 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month
For Shade Cloth, Add

0156 26 00-0051 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month
For Shade Cloth, Add
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01 56 26 00-0052 EA 24'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months s 770.43
For Shade Cloth, Add 267.31

01 56 26 00-0053 Temporary Chain Link Fence Gates, >6 To 12 Months 1 se 2s o029
01 56 26 00-0054 4' High, Temporary Chain Link Fence Gates, >6 To 12 Months 1 se 2s 000053

01 56 26 00-0055 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months e 211.03
For Shade Cloth, Add 15.01

01 56 26 00-0056 EA  10'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........cccuiiiiiiiiiiiiiieies e 328.27
For Shade Cloth, Add 37.52

01 56 26 00-0057 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........cccuoiiiiiiiiiiiiieiis e 375.17
For Shade Cloth, Add 45.02

01 56 26 00-0058 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........cccuiiiiiiiiiiiiiieieee e 422.06
For Shade Cloth, Add 56.28

0156 26 00-0059 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtNS .........coiiiiiiiiiiieiceeee e 515.84
For Shade Cloth, Add 75.03

0156 26 00-0060 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS ........ccoiuiiiiiiiiiiiiccieeee e 562.76
For Shade Cloth, Add 90.04

01 56 26 00-0061 6' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: s 26 000059

0156 26 00-0062 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >6 T0 12 MONENS ........cccoiuiiiiiiiiieieeieieie e 220.63
For Shade Cloth, Add 23.92

01 56 26 00-0063 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........cccuiiiiiiiiiiiiieieeceee e 343.19
For Shade Cloth, Add 59.79

01 56 26 00-0064 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........cccuiiiiiiiiiiiiiieieeceesee e 392.21
For Shade Cloth, Add 71.75

0156 26 00-0065 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS .........coouiiiiriiiiiiiicieeeee e 441.26
For Shade Cloth, Add 89.69

0156 26 00-0066 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS .........ccoiiiiiiiiiiecieeeeee e 539.30
For Shade Cloth, Add 119.58

0156 26 00-0067 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS .........coouiiiiiiiiiiieceeeee e 588.33
For Shade Cloth, Add 143.50

01 56 26 00-0068 8' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: s 26 00.00s9)

01 56 26 00-0069 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >6 T0 12 MONENS ........ccociuiiiiiiiiieieeeeieeie e 242.69
For Shade Cloth, Add 33.77

01 56 26 00-0070 EA 10'Wide, 8' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS .........ccueiiiiiiiiiiiiieese e 377.51
For Shade Cloth, Add 84.41

0156 26 00-0071 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........cccuiiiiiiiiiiiiiieiescesee e 431.44
For Shade Cloth, Add 101.30

0156 26 00-0072 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtNS .........coouiiriiiiiiiiiicieeee e 485.37
For Shade Cloth, Add 126.62

0156 26 00-0073 EA  20'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS .........ccoouiiiiriiiiiiiicieeeeee e 593.23
For Shade Cloth, Add 168.83

0156 26 00-0074 EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >6 TO 12 MONthS .........ccoiiiiiiiiiiiecieeeeee e 647.16
For Shade Cloth, Add 202.59

01 56 26 00-0075 10' High, Temporary Chain Link Fence Gates, >6 To 12 Months o: ss 2s o053

01 56 26 00-0076 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >6 TO 12 MONNS ........cccueiiiiiiiiiiiiieieeicese e 303.36
For Shade Cloth, Add 44.55

01 56 26 00-0077 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months et 471.89
For Shade Cloth, Add 111.38

01 56 26 00-0078 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months e a———aa s 539.30
For Shade Cloth, Add 133.65

0156 26 00-0079 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months s 606.72
For Shade Cloth, Add 167.07

0156 26 00-0080 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months s 741.54
For Shade Cloth, Add 222.76

0156 26 00-0081 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months s 808.96
For Shade Cloth, Add 267.31

01 56 26 00-0082 Temporary Chain Link Fence Gates, >12 To 18 Months c: ss 2s 000029

01 56 26 00-0083 4' High, Temporary Chain Link Fence Gates, >12 To 18 Months 15 2s o002

0156 26 00-0084 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0085 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0086 EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0087 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0088 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0089 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add
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01 56 26 00-0090 6' High, Temporary Chain Link Fence Gates, >12 To 18 Months c: ss 26 o008

0156 26 00-0091 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >12 TO 18 MONtNS ........ccciuiiiiiiiiiiiiccieseeee e 231.66
For Shade Cloth, Add 23.92

0156 26 00-0092 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >12 T0 18 MONthS .........cccuiiiiiiiiiiiiieiscieesecee e 360.35
For Shade Cloth, Add 59.79

0156 26 00-0093 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >12 T0 18 MONS .........cccuiiriiiiiiiieieiseeiee e 411.82
For Shade Cloth, Add 71.75

0156 26 00-0094 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >12 T0 18 MONtS .........ccouiiiiiiiiiiieieiseiee e 463.32
For Shade Cloth, Add 89.69

0156 26 00-0095 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >12 T0 18 MONTNS .........ccoiiuiriiiiiieiesie e 566.27
For Shade Cloth, Add 119.58

0156 26 00-0096 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >12 T0 18 MONTNS .........cciiiiiriiiiiiiiiiesie et 617.74
For Shade Cloth, Add 143.50

01 56 26 00-0097 8' High, Temporary Chain Link Fence Gates, >12 To 18 Months c: s 2 os0s2)

0156 26 00-0098 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >12 TO 18 MONtNS ........ccoiuiiiiiiiiiiiiceieeee e 254.82
For Shade Cloth, Add 33.77

0156 26 00-0099 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, >12 T0 18 MONthS .........cccuiiriiiiiiiieieiciee e 396.39
For Shade Cloth, Add 84.41

0156 26 00-0100 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >12 T0 18 MONtS .........ccccuiiiiiiiiiiieiiseiee e 453.02
For Shade Cloth, Add 101.30

0156 26 00-0101 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, >12 T0 18 MONENS .........cctiiiiiiiiiiniieiesie e 509.64
For Shade Cloth, Add 126.62

0156 26 00-0102 EA 20'Wide, 8 High, Temporary Chain Link Fence Gate, >12 T0 18 MONtNS .........ccoiiiiiiiiiiiiiiesie e 622.90
For Shade Cloth, Add 168.83

0156 26 00-0103 EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >12 T0 18 MONtNS .........ccoiiiiiiiiiiiiiiesie e 679.52
For Shade Cloth, Add 202.59

01 56 26 00-0104 10" High, Temporary Chain Link Fence Gates, >12 To 18 Months 1 ss 2s ccoosz)

0156 26 00-0105 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONthS .........ccouiiiiiiiiiiieieicece e 318.53
For Shade Cloth, Add 44.55

0156 26 00-0106 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONthS .........cccoiiiiiiiiiiiieiceieeseeee e 495.49
For Shade Cloth, Add 111.38

0156 26 00-0107 EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONthS .........cccoiiiiiiiiiiiieiseieeseee e 566.27
For Shade Cloth, Add 133.65

0156 26 00-0108 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONtNS ........cociiiiiiiiiiiiiesieeeeie e 637.05
For Shade Cloth, Add 167.07

0156 26 00-0109 EA 20'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONtNS ........coiiuiiiiiiiriiiesiieeeie e 778.62
For Shade Cloth, Add 222.76

0156 26 00-0110 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONtNS ........cocoiiiiiiiiiieiesie et 849.40
For Shade Cloth, Add 267.31

01 56 26 00-0111 Temporary Chain Link Fence Gates, >18 Months e ss2s 00023
01 56 26 00-0112 4' High, Temporary Chain Link Fence Gates, >18 Months c: ss 26000111

0156 26 00-0113 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0114 EA 10" Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0115 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0116 EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0117 EA 20" Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0118 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

01 56 26 00-0119 6' High, Temporary Chain Link Fence Gates,

0156 26 00-0120 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0121 EA 10" Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0122 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0123 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0124 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0125 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

01 56 26 00-0126 8' High, Temporary Chain Link Fence Gates,

0156 26 00-0127 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0128 EA 10" Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add
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0156 26 00-0129 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONNS ..........cciiiiiiiiiiieieie e 474.59
For Shade Cloth, Add 101.30
0156 26 00-0130 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONNS .........c.cciiiiiiiiiiiiieie et 533.91
For Shade Cloth, Add 126.62
0156 26 00-0131 EA 20" Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONTNS ..........ccceiuiiiiiiiiiiiieieieee et 652.56
For Shade Cloth, Add 168.83
0156 26 00-0132 EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >18 MONTNS .........ccccciiiiiiiiiiiiiieieieeee e 711.88
For Shade Cloth, Add 202.59

01 56 26 00-0133 10' High, Temporary Chain Link Fence Gates, >18 Months c: ss2s 000111

0156 26 00-0134 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONthS .........c.ccccerieiieniiiicnneees
For Shade Cloth, Add

0156 26 00-0135 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONths ...........ccccooviviiniiiienieiens
For Shade Cloth, Add

0156 26 00-0136 EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MoNths ...........ccccooriininiiennenenns
For Shade Cloth, Add

0156 26 00-0137 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ............cccccvveeveinencnnnnns
For Shade Cloth, Add

0156 26 00-0138 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ............ccccceverveincnennenes
For Shade Cloth, Add

0156 26 00-0139 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months ............ccccceverveinenennennes
For Shade Cloth, Add

01 56 26 00-0140 Temporary Chain Link Fence Panels (Portable) oz ss 2 00000

Note: Includes set-up and removal. Excludes sandbags.

01 56 26 00-0141 Temporary Chain Link Fence Panels (Portable), Up To 6 Months e ss2s o140

0156 26 00-0142 LF  Temporary 4' High Chain Link Fence Panels (Portable), Up T 6 MONNS...........ccoeiiiiiiniiiiisieeeieeeee e 3.78

For >100 To 250, Deduct -0.19

For >250 To 500, Deduct -0.38

For >500, Deduct -0.57

For Shade Cloth, Add 1.60
0156 26 00-0143 LF  Temporary 6' High Chain Link Fence Panels (Portable), Up TO 6 MONNS...........ccouiiiiiiiiiiieiieiese e 4.23

For >100 To 250, Deduct -0.21

For >250 To 500, Deduct -0.42

For >500, Deduct -0.63

For Shade Cloth, Add 2.55
0156 26 00-0144 LF  Temporary 8' High Chain Link Fence Panels (Portable), Up TO 6 MONNS...........ccouiiiiiiiiiiieiieese e 6.82

For >100 To 250, Deduct -0.34

For >250 To 500, Deduct -0.68

For >500, Deduct -1.02

For Shade Cloth, Add 3.60

01 56 26 00-0145 Temporary Chain Link Fence Panels (Portable), >6 To 12 Months c: ss 2 000140

0156 26 00-0146 LF  Temporary 4' High Chain Link Fence Panels (Portable), >6 TO 12 MONNS .........ccccoiuiiiuiiiiiiiieieciee et 4.10

For >100 To 250, Deduct -0.21

For >250 To 500, Deduct -0.41

For >500, Deduct -0.62

For Shade Cloth, Add 1.60
0156 26 00-0147 LF  Temporary 6' High Chain Link Fence Panels (Portable), >6 TO 12 MONNS .........cceiiiiiiiiiiiieese e 4.58

For >100 To 250, Deduct -0.23

For >250 To 500, Deduct -0.46

For >500, Deduct -0.69

For Shade Cloth, Add 2.55
0156 26 00-0148 LF  Temporary 8' High Chain Link Fence Panels (Portable), >6 TO 12 MONNS .........cciiiiiiiiiiieieee e 7.42

For >100 To 250, Deduct -0.37

For >250 To 500, Deduct -0.74

For >500, Deduct -1.11

For Shade Cloth, Add 3.60

01 56 26 00-0149 Temporary Chain Link Fence Panels (Portable), >12 To 18 Months e ss2s 00

0140)

0156 26 00-0150 LF  Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months 442

For >100 To 250, Deduct -0.22

For >250 To 500, Deduct -0.44

For >500, Deduct -0.66

For Shade Cloth, Add 1.60
0156 26 00-0151 LF  Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months ...4.99

For >100 To 250, Deduct -0.25

For >250 To 500, Deduct -0.50

For >500, Deduct -0.75

For Shade Cloth, Add 2.55
0156 26 00-0152 LF  Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months ....8.09

For >100 To 250, Deduct -0.40

For >250 To 500, Deduct -0.81

For >500, Deduct -1.21

For Shade Cloth, Add 3.60

01 56 26 00-0153 Temporary Chain Link Fence Panels (Portable), >18 Months o s6 2s 00140
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0156 26 00-0154 LF  Temporary 4' High Chain Link Fence Panels (Portable), 18 MONtNS ..........ccooiiiiiiiiiiiiieieieeee e 4.83
For >100 To 250, Deduct -0.24
For >250 To 500, Deduct -0.48
For >500, Deduct -0.72
For Shade Cloth, Add 1.60
0156 26 00-0155 LF  Temporary 6' High Chain Link Fence Panels (Portable), 18 MONtNS ..........ccoiiiiiiiiiiiiiiicieee e 5.39
For >100 To 250, Deduct -0.27
For >250 To 500, Deduct -0.54
For >500, Deduct -0.81
For Shade Cloth, Add 2.55
0156 26 00-0156 LF  Temporary 8' High Chain Link Fence Panels (Portable), 18 MONtNS ..........ccooiiiiiiiiiiiiiicieiee e 8.79
For >100 To 250, Deduct -0.44
For >250 To 500, Deduct -0.88
For >500, Deduct -1.32
For Shade Cloth, Add 3.60

01 56 26 00-0157 Temporary Chain Link Fence Panels (Portable) Sandbags o: ss 2s o010

01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) SanADag. ..........couiiiiiiiiiiiieieieee s 5.22
Note: Includes placement and removal.

01 56 26 00-0159 Relocate Chain Link Fence, Gates And Panels e ss 26 000001

Note: Excludes auguring/drilling for posts.

01 56 26 00-0160 Relocate Temporary Chain Link Fence On Site 1 ss 2 000159

0156 26 00-0161 LF Relocate Temporary 4' High Chain Link Fence And Posts
0156 26 00-0162 LF Relocate Temporary 6' High Chain Link Fence And Posts
0156 26 00-0163 LF Relocate Temporary 8' High Chain Link Fence And Posts
0156 26 00-0164 LF Relocate Temporary 10" High Chain Link Fence And POSES ...........ccoiiiiiniiiienesieieseeienees

01 56 26 00-0165 Relocate Temporary Chain Link Fence Panels On Site o ss 2 oo01s9)

0156 26 00-0166 LF  Relocate Temporary 4' High Chain Link Fence Panel, Self Standing ............cccccoceviviiinccnnnnn.
01 56 26 00-0167 LF Relocate Temporary 6' High Chain Link Fence Panel, Self Standing e
0156 26 00-0168 LF Relocate Temporary 8' High Chain Link Fence Panel, Self Standing ...........ccccceeiiinieniienne

01 56 26 00-0169 Relocate Temporary Chain Link Gates On Site c: ss 26 00.0159)

0156 26 00-0170 EA Relocate Temporary 4' High Chain Link Vehicle Gate And Post:
0156 26 00-0171 EA Relocate Temporary 6' High Chain Link Vehicle Gate And Posts
0156 26 00-0172 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Posts
0156 26 00-0173 EA Relocate Temporary 10' High Chain Link Vehicle Gate And Posts

01 56 26 00-0174 Temporary Safety Fence o:ss2
Note: Includes removal after use.
0156 26 00-0175 LF Temporary Safety Fence, Plastic Mesh, 48" High With Posts At 8' On Center ...241

01 56 29 Temporary Protective Walkways 15

01 56 29 00-0001 Temporary Walkways And Railings oz sszs)
0156 29 00-0002 LF  Temporary Wooden Guardrail With Top-Rail With Two Side Rails On 36" High 2 x 4 Posts 18" On Center

Attached To Walkway 9.55
Note: Excludes walkway.
01 56 29 00-0003 SF  Temporary Walkway With 3/4" Plywood On 2 x 6 Stringers 4.61
01 56 29 00-0004 RSR Temporary Stairs On 2 X 12 StriNgers (COSt PEr RISEI).......ciuiiiiiiiiiie ettt et et e e nteaseenseaes 16.43

01 56 29 00-0005 Safety Nets (0156 29)

01 56 29 00-0006 SF  Small Mesh Debris Netting .. . 1.37
Note: Includes 3" molded plastic base plates, plastic cable ties, an X9 aircraft cable tied off to structure,
not including anchors.
0156 33 Temporary Security Barriers o sq
01 56 33 00-0001 Temporary Fiberglass Panels c:sss3
0156 3300-0002 SF  Prefabricated FIDErgIass PANEIS...........oo ittt a et b e et e eb e e e b et e e ae et e ese e seese e b e abeenneateennenneas 1.39
01 56 33 00-0003 Temporary Safety Guardrail o1 5633
Note: Includes removal after use.
0156 3300-0004 LF 42" High, Wood Temporary Safety GUAIAIaL............coueiiiiiiiiiiiiee ettt en et 25.01
Note: Includes 2" x 4" construction, top, middle and bottom horizontal rails, and post boots.
For Attachment To A Concrete Substrate, Add 1.13
01 56 33 00-0005 Board-up Opening With Plywood e:ssss
Note: For use where directed by owner for boarding up door and window openings.
01 56 33 00-0006 OPN Remove Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day ...........ccccccuvvneveecnne. 10.55
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01 56 33 00-0007 SF  Board-up Opening With 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners....
01 56 3300-0008 SF Board-up Opening With 3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners.

.6.07
.7.04

01 56 33 00-0009 Street Barricade o562

0156 3300-0010 LF Temporary Street Barricade, Using 12" x 12" Beam As Base With 2" x 4" Top Warning Rail And Sides, Per Month.............. 8.05

01 56 39 Temporary Tree And Plant Protection ose
01 56 39 00-0001 Temporary Tree Guards o:sss9

Note: Includes digging holes and removal.

0156 39 00-0002 EA Up To 4 x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep,
With Double Rail..

01 56 39 00-0003 EA 4'x 4 Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With

DOUDIE R ... bbb 158.11
01 56 39 00-0004 EA 6'x6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
DOUDIE R ... 170.91

01 57 Temporary Controlsas,
015713 Temporary Erosion And Sediment Control e:s,

See CSI section 31 25 00 00-0000 for temporary erosion and sediment control.

015723 Temporary Storm Water Pollution Control e:s

See CSl section 31 25 00 00-0000 for temporary storm water pollution control.

01 57 23 00-0001 Drain Guard (0157 23)
Note: Includes removal after use.

0157 2300-0002 EA 36" x48"x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227)..

0157 2300-0003 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217)..
Note: Up to 0.87 gallons oil, up to 40 Ibs sediment.

0157 2300-0004 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219)...........cccceeverernenene 78.04
Note: Up to 1.38 gallons oil, up to 40 Ibs sediment.

0157 2300-0005 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356)..
Note: Up to 1.55 gallons oil, up to 40 Ibs sediment.

0157 2300-0006 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358)...........cccccceverrenene 92.53
Note: Up to 2.06 gallons oil, up to 40 Ibs sediment.

01 58 Project Identification s

Note: Includes removal after use.

015813 Temporary Project Sighage e:ss
01 58 13 00-0001 ProjeCt Sign(015513)
01 58 13 00-0002 MDO P|yWOOC| SignS(mssmoorooon

Note: Excludes posts.

01 58 13 00-0003 Reflectorized, MDO Plywood Signs 1 ss 13 co0002)
01 58 13 00-0004 Engineer Grade, Reflectorized, MDO Plywood Signs c: ss 13000003

0158 1300-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...........cccceevrenecinincnnennn. 100.63 19.33
For High-Intensity Grade, Add 21.69
For Diamond Grade, Add 41.82

0158 1300-0006 EA >8To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ..........cccevieieninreniesiennns 164.36 20.21
For High-Intensity Grade, Add 43.38
For Diamond Grade, Add 83.65

0158 1300-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...........cccecvverciiincnninnne. 228.07 21.10
For High-Intensity Grade, Add 65.06
For Diamond Grade, Add 125.48

0158 1300-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign..........ccccevveriareniniennans 291.80 21.97
For High-Intensity Grade, Add 86.75
For Diamond Grade, Add 167.30

0158 1300-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign .........c.coerierieienenienienienieseenienens 9.15 0.70
For High-Intensity Grade, Add 2.71
For Diamond Grade, Add 523

01 58 13 00-0010 Non'ReﬂeCtoriZed, MDO PlyWOOd SignS(mss 13 00-0002)
01 58 13 00-0011 One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs :ss 130

0010)

0158 1300-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 19.33
0158 1300-0013 EA >8To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign... 20.21
0158 1300-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 21.10
0158 1300-0015 EA >24To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 21.97
0158 1300-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign 0.70
01 58 13 00-0017 Full Color Design, Non-Reflectorized, MDO Plywood Signs et ss 13 000010
0158 1300-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign ...125.10 19.33
01581300-0019 EA >8To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 20.21
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0158 1300-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 21.10
0158 1300-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 21.97
0158 1300-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 0.70
01 58 13 00-0023 Fabricate And Install New POStS o155 13 co0001)
Note: Includes excavation, backfill and compaction. Excludes core drilling.
0158 1300-0024 LF Galvanized Metal Channel Sign Posts .11.48
0158 1300-0025 LF 4"x4"Pressure Treated Wood Sign Posts
0158 1300-0026 LF 4"x6"Pressure Treated Wood Sign Posts
01 58 13 00-0027 Owner Supplied Signs c:ss 13 0s-oco
0158 1300-0028 EA Install And Remove Owner Supplied Project Sign BT USSP RSP PP U PP PPPPPIN 70.31
01 60 Product Requirementsw
01 66 Product Storage And Handling Requirements g«
0166 19 Material Handling o1ee
Note: Not for use in conjunction with other tasks when the distance is less than 2 stories with attic (2-1/2 stories) or less than
125'.
01 66 19 00-0001 Material Handling Between FIloOrs c16s19)
0166 19 00-0002 CY Moving Material Via Stairs, Per CY Of Material Per Floor et e e e e e ai———aeeaai——aaeaaa——aaaaaaa—aas 7.73
Note: Quantity equals material volume times number of floors traveled.
01 66 19 00-0003 CY Moving Material Via Elevator, PEr CY Of MAIEHAL .........c.ooiiiiiiiieeii ettt ettt se e e e been e beaanenneas 4.64
Note: Quantity equals material volume. If more than one elevator is used, the quantity is factored by the number
of transfers.
01 66 19 00-0004 Moving Furniture ciss 1)
Note: To be used when contractor is required to move furniture. Not to be used when the amount of furniture is
less than 55% of the total floor space. Moving of furniture which occupies less than 55% of the total floor space is
considered as part of the coefficient adjustment factor.
01 66 19 00-0005 SF Remove, Transport, Return And Reinstall Office FUrniture.............cccoceveinencnnencninees .
Note: Includes general, desks, tables, file cabinets (full), chairs, storage boxes, bookshelves, office equipme
and computers (per SF of office area). Not to be used when amount of furniture is less than 55% of total floor
space.
01 66 19 00-0006 Material Handling For Distances Greater Than 125' o1
01 66 19 00-0007 CY Handling Material For Over 125' Per CY Of Material Per 125 ettt 3.66
Note: For delivery, demolition or miscellaneous moving required by owner.
01 66 19 00-0008 Rubbish Handling Between Floors o519
Note: Only use with selective demolition tasks to transfer demolished material more than 2-1/2 stories.
0166 19 00-0009 CY Rubbish Handling Via Stairs, Per CY Of Material Per FIOOK ..........ccuiiiiiiiiiiiiieieei ettt nee s 7.03
Note: Quantity equals material volume times bulk factor times number of floors traveled.
0166 19 00-0010 CY Rubbish Handling Via Elevator, Per CY Of MAIEIIAL ...........ceouiiiiiiiiieieii ettt sttt ettt e teenenneas 4.21
Note: Quantity equals material volume times bulk factor. If more than one elevator is used, the quantity is
factored by the number of transfers.
01 70 Execution And Closeout Requirementsq
01 71 Examination And Preparation e
017113 MObi”Z&tion(mm
01 71 13 00-0001 Equipment Delivery, Pickup, Mobilization And Demobilization 1715
Note: Excludes flagman for traffic control where necessary.
0171 1300-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ............ccccoueiiriininicncnns 201.32
Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away. For
equipment such as trenchers, skid-steer loaders (bobcats), industrial warehouse forklifts, sweepers, scissor
platform lifts, telescoping and articulating boom manlifts with up to 40' boom lengths, etc.
017113 00-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed...........ccccccoe.. 402.63
Note: Includes delivery of equipment, off loading on site, rigging, dismantling, loading and transporting away. For
equipment such as bulldozers, motor scrapers, hydraulic excavators, gradalls, road graders, loader-backhoes,
heavy duty construction loaders, tractors, pavers, rollers, bridge finishers, straight mast construction forklifts,
telescoping boom rough terrain construction forklifts, telescoping and articulating boom manlifts with >40' boom
lengths, etc.
01 71 13 00-0004 Crane Delivery, Pickup, Mobilization And Demobilization .71
Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and
transporting away. Excludes flagman for traffic control where necessary.
017113 00-0005 EA Up To 20 Ton Lift Move On/Off Cost, TruCk MOUNTEA CraNE.........c.eiruiiiiriiteiieiitet ettt eee e anea 260.40
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 65.10
For >60 To 100 Miles Radius, Add 104.16
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017113 00-0006 EA 20 To 30 Ton Lift Move On/Off Cost, TrUCK MOUNEA CIANE..........ccoiiuuieeeeeiiieeeeeeeitie e e e ectaee e e e eiaaeeaeeeeitraeaeeaeaaaaeeeaanaaaaaeaaans 374.98
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 93.75
For >60 To 100 Miles Radius, Add 149.99
017113 00-0007 EA 40 To 50 Ton Lift Move On/Off Cost, Truck Mounted Crane..............ccccouiriiiiiiiciiiiec e 499.97
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 124.99
For >60 To 100 Miles Radius, Add 199.99
017113 00-0008 EA 70 To 100 Ton Lift Move On/Off Cost, Truck Mounted Crane..............cooeiiiiiiiiiiiiisce s 812.45

01 71 13 00-0009

01 71 13 00-0010

01 71 13 00-0011

For >30 To 60 Miles Radius, Add
For >60 To 100 Miles Radius, Add

EA

For >30 To 60 Miles Radius, Add
For >60 To 100 Miles Radius, Add

EA

For >30 To 60 Miles Radius, Add
For >60 To 100 Miles Radius, Add

EA

Note: Includes delivery and pickup.

75 Ton Lift Move On/Off Cost, Mechanical Crane
Note: Includes delivery and pickup.

100 Ton Lift Move On/Off Cost, Mechanical Crane
Note: Includes delivery and pickup.

125 Ton Lift Move On/Off Cost, Mechanical Crane
Note: Includes delivery and pickup.

For >30 To 60 Miles Radius, Add 322.90
For >60 To 100 Miles Radius, Add 516.63
01711300-0012 EA 150 Ton Lift Move On/Off Cost, MECANICAI CIaNE............eeiiiiiuiieeeeeeiieee e e ettt e e e et e e e e et ee e e e e iaaeeeeeaseaaaaaeeaasaaaeeeaaranaaes 1,604.06
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 401.02
For >60 To 100 Miles Radius, Add 641.62
0171 1300-0013 EA 250 Ton Lift Move On/Off Cost, Mechanical Crane..............ccccocuiiiiiiiiiiiicccscic s 2,916.48
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 729.12
For >60 To 100 Miles Radius, Add 1,166.59
01711300-0014 EA 300 Ton Lift Move On/Off Cost, MECANICAI CIaNE............ceeiieiuiiieeeeeiiiee e e e et e e e e ettee e e e e et e e e e e eaaeaaeeaaeaaaaeeeaasaaseeeaaraeaaes 4,166.40
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 1,041.60
For >60 To 100 Miles Radius, Add 1,666.56
0171 1300-0015 EA 500 Ton Lift Move On/Off Cost, Mechanical Crane...............cccoouiiiiiiiiiiiicc s 6,249.60
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 1,562.40
For >60 To 100 Miles Radius, Add 2,499.84
017123 Field Engineering o
01712316 Construction Surveying einz
01 71 23 16-0001 Survey Crew o nasieg
01712316-0002 HR 2 Person Survey Crew (Unit Of Measure IS Per Crew HOur WOrKed) ...........oouiriieiinieiieiieeeeieeee et 200.48
Note: Includes surveyor, rodman, equipment and instruments.
01712316-0003 HR 3 Person Survey Crew (Unit Of Measure Is Per Crew Hour WOrked) ..........c.cuiiruiiiiniiniiieieeieieeeseee e 272.44
Note: Includes surveyor, rodman, chainman, equipment and instruments.
01712316-0004 HR 4 Person Survey Crew (Unit Of Measure Is Per Crew Hour WOrked) ..........c.ccueiriiiiiiiniiiieieeieeseeesee e 389.39
Note: Includes two surveyors, rodman, chainman, equipment and instruments.
01 71 23 16-0005 Conventional Topographic Survey e 21
Note: The professional services include AutoCAD drafting and certification. The survey includes location of
structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be
considered as part of the acreage.
0171 2316-0006 ACR Survey Clear Area With Few To No Obstacles ....753.73
0171 2316-0007 ACR Survey Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings) .2,151.99
01 71 2316-0008 ACR Survey Clear Area With Few Structures, And/Or Wooded (5-25% Buildings) .3,086.40
0171 2316-0009 ACR Survey Developed Areas With Several Structures (25-65% Buildings)....... .4,672.42
0171 2316-0010 ACR Survey Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings)...........cccocevvriinicnenis ...5,861.56

01 71 23 16-0011 Property Lines Survey 1712316

Note: Not to be added to tasks in the "Conventional Topographic Survey" section.
Survey Property Lines On Cleared Land
Survey Property Lines On Slightly Wooded Land

Survey Property Lines On Wooded Land

01712316-0012 LF
01712316-0013 LF
01712316-0014 LF

.77

2.40

01 71 23 16-0015 Survey Monument o231

01712316-0016 EA 3 Precast Survey Monument
For Owner Furnished Monument, Deduct
EA  Precast Survey Monument Box With Cast Iron Frame And Cover
EA Riser Ring For Survey Monument

017123 16-0017
01 71 23 16-0018

01712316-0019 EA Adjust Survey Monument Cover To Grade

01 71 23 16-0020
01712316-0021 LF

Facade Surveying i 721
Facade Survey And Reports (LF Of Facade x Number Of Floors).

....... 4.86
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Execution And Closeout Requirements 01 70

Examination And Preparation 0171

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 71 23 16-0022 Utl'lty Survey(m 712316)
Note: This survey is only for the location of underground utilities.
0171 2316-0023 ACR Survey Clear Area FOr Underground ULIITIES. .........cuiiiiiiiiiieieieiseee ettt 4,040.46

017136 Non-Destructive Concrete Examination i
01 71 36 00-0001 X-Ray And Electromagnetic Survey i

Note: To locate reinforcing bars, conduits, pipes, etc., prior to core drilling or cutting existing concrete, masonry or
asphalt. Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or Ground Penetrating Radar
(GPR). Includes printed reports.

01 71 36 00-0002 X-Ray Or Electromagnetic Survey Minimum Set-Up Charge c: 71 3s 000001

01 71 36 00-0003 EA X-Ray Or Electromagnetic Survey Minimum Set-Up Charge PR
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

01 71 36 00-0004 X-Ray SUrVey(m 7136 00-0001)

017136 00-0005 EA X-Ray Survey Up To 2 SF Of Concrete, Masonry Or Asphalt ...
For >8 To 25, Deduct

01 71 36 00-0006 Electromagnetic (SIR/GPR) Survey o1 71 3s 0000
01 71 36 00-0007 EA Electromagnetic (SIR/GPR) Survey Up To 4 SF Of Concrete, Masonry Or Asphalt
01 71 36 00-0008 EA Electromagnetic (SIR/GPR) Survey >4 To 500 SF Of Concrete, Masonry Or Asphalt
01 71 36 00-0009 SF Electromagnetic (SIR/GPR) Survey >500 SF Of Concrete, Masonry Or Asphalt

01 74 Cleaning And Waste Managementwn
017413 Progress Cleaning o

Note: For use on existing areas other than where actual work is to be performed where ordered by the owner. Daily cleanup
and final cleanup is included in the contractor's adjustment factor.

01 74 13 00-0001 General w1y

01 74 1300-0002 CSF Clean Miscellaneous Surfaces, Wipe Down With Mild Detergent
01 74 1300-0003 CY Collect Existing Debris And Load Into Truck Or Dumpster
Note: Per CY of debris removed.

017416 Site Maintenance o174
01 74 16 00-0001 Parking Lot, Roads And Pathway Maintenance

Note: These tasks shall be used for maintenance of existing roads and walks only as requested by the owner. Do
not use these tasks in conjunction with related installation/demolition tasks in the Construction Task Catalog®.

01 74 16 00-0002 Parking Lot, Road, And Street Sweeping o: 7 1s o000

01 74 16 00-0003 MSF Sweep Parking Lot, With Street Sweeper..............
01 74 16 00-0004 MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads
01 74 16 00-0005 MSF Sweep Runway, With Street Sweep

017419 Construction Waste Management And Disposal ei7

Note: Tasks in this section shall be used as directed by owner.

01 74 19 00-0001 Debris ChUteS(onMg)

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights.

01 74 19 00-0002 Steel Temporary Debris Chutes (01 74 19 00-0001)

01 7419 00-0003 LF 18" Diameter, Steel Temporary DEDIS CRULE........cc.iiiiiiiiiie ittt ettt ettt et et e e et e e e enbeannenseae 25.31
017419 00-0004 LF 30" Diameter, Steel Temporary DEDIIS CRULE........c.iiiiiiiiiie ittt ettt e ettt et e st e et et e e e enbeannesean 37.68

01 74 19 00-0005 Plastic Temporary Debris Chutes ez 74 19 000001

017419 00-0006 LF 24" Diameter, Plastic TemMPOrary DEDIIS CRULE .........cuiiiiiiiiie ettt ettt et e e b e e e enne e 10.00
For Steel Liner, Add 1.89

01 74 19 00-0007 LF 30" Diameter, Plastic TEmMPOrary DEDIIS CRULE .........cuiiiiiiiiiii ettt ettt ettt e e et e neenne e 11.45
For Steel Liner, Add 2.16

01 74 19 00-0008 LF 36" Diameter, Plastic TemMPOrary DEDIIS CRULE .........cuiiiiiiiiiiieet ettt ettt et et et e e e enne e 12.90
For Steel Liner, Add 2.44

01 74 19 00-0009 Wood Temporary Debris Chutes 174 19 0s000

01741900-0010 LF 4'x4', Wood Temporary Debris Chute ettt 18.84
Note: Includes fabrication and installation.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 74 19 00-0011 Construction Dumpsters Rental o1 719

Note: Includes delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all applicable non-
hazardous disposal fees. Cost of "each” is based on each pick-up. Unacceptable materials include: aerosol cans,
all liquids, animals, antifreeze, appliances, asbestos, barrels, batteries, chemical products, computers,
contaminated oils (mixed with solvents, gasoline, etc.), dirt, fluorescent tubes, hazardous waste, herbicides &
pesticides, industrial waste, lubricating/hydraulic oil, mattresses, medical waste, microwaves, monitors, motor oil,
oil filters, other flammable liquids, paint (except completely dried latex paint cans, no liquids), petroleum-
contaminated soil/lead paint chips, propane tanks, radioactive material, railroad ties, solvents, televisions, tires,
and transmission oil.

0174 1900-0012 EA 6 CY Dumpster (1 Ton) "CONSIIUCHON DEDIIS" ... ..o ittt et ettt e be e neean 263.99
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 81.00
017419 00-0013 EA 10 CY Dumpster (1.5 TON) "CONSIIUCHON DEDIIS" .......cc.ciiiiiiiieiiiteieiiet ettt ettt n et 391.48
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 81.00
0174 1900-0014 EA 15 CY Dumpster (2 Ton) "CONSIUCHON DEDIIS" .........ooiiiiiiiiitiie ettt ettt nte e neean 512.35
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 81.00
01741900-0015 EA 20 CY Dumpster (3 Ton) "CONSIIUCHON DEDIIS" ........c.iiiiiiiiiitiieiiitet ettt ettt 488.50
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 81.00
017419 00-0016 EA 30 CY Dumpster (4 Ton) "CONSIIUCHON DEDIIS" ........c.ioiiiriiieieiiitee ettt ettt 579.48

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

For Each Ton Over Indicated Amount, Add
0174 19 00-0017 EA 40 CY Dumpster (5 Ton) "Construction Debris"
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

For Each Ton Over Indicated Amount, Add 81.00
017419 00-0018 EA 10 CY Low-Boy Dumpster "Concrete Or ASPhalt OnNIY" .........c.ooiiuiiiiriiiiiieieie ettt 630.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Concrete or asphalt only.
01741900-0019 EA 15CY Low-Boy Dumpster Clean Recyclable e 723.60

Note: For clean dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and pick-
up dumpster, hauling, rental and disposal fee.
0174 1900-0020 EA 15 CY Low-Boy Dumpster MiXxed RECYCIADIE ..........c.oiuiiiiiiiiiie ettt sbe e an 777.60
Note: For mixed dirt, rock, concrete brick or asphalt with no trash or organics. Includes service to deliver and
pick-up dumpster, hauling, rental and disposal fee.

01 74 19 00-0021 Concrete Washout Service o719

01741900-0022 MO Rampless CONCrete WASHOUL BIN ........c.cuiuiiiiiiiiieiiet ettt ettt et e ettt ettt ettt ettt e e eneneenes 420.40
Note: Includes delivery.

01741900-0023 MO Ramped CONCIete WaShOUL BiN..........couiiiuiiiiiiiieiet ettt ettt et e ettt ettt ettt ettt et eneneeees 504.48
Note: Includes delivery.

01 74 19 00-0024 EA Interim Vacuum Service, CONCIete WaSNOUL BiN .........cc.uuiiiiiiiieiee e et e e e et e e e e e iaaaae e e e s iaaaaaeeaaaaaaeaeeaaaaaaaeeaasraaaeaans 309.84
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout
material.

0174 1900-0025 EA Vacuum, Pickup, Swap And Dump, Concrete WashOUL BiN ...........cccuiiiiiiiiiiiieeeeie ettt 671.32

Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will
be left at the site if the project is not completed.

01 74 19 00-0026 Debris Processing Fee o719
01 74 19 00-0027 Recycler FeeS(m 74 19 00-0026)

Note: Does not apply with use of dumpsters. Excludes hauling.
017419 00-0028 TRK Drop-Off Mixed Materials At Recycling Center, Concrete And Asphalt, Clean (Semi-Truck Load).
0174 19 00-0029 TRK Drop-Off Mixed Materials At Recycling Center, Concrete And Asphalt, With Metal And Rebar

...209.89

01 74 19 00-0030 Landfill Dump FeeS(o174 19 00-0026)
Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes
hauling. See CSl section 01 74 19 00-0038 for hauling.

01741900-0031 CY Traditional Building Construction Materials Landfill Dump Fee
01741900-0032 CY Trees, Stumps And Brush, Landfill Dump Fee
017419 00-0033 CY Rubbish Landfill Dump Fee

0174 1900-0034 CY Hazardous Materials And Rubbish (Paint Cans, Etcetera) Landfill Dump Fee .........cccccoeveiveinennne
0174 1900-0035 CY Excavated Dirt Landfill Dump Fee....
0174 1900-0036 CY Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee
01 74 19 00-0037 TON Traditional Building Construction Materials, Landfill Dump Fee

01 74 19 00-0038 Haullng (0174 19)
Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage)
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated:
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32
total miles less 15 initial miles equals 17 miles x 28 CY =476 CYM.
017419 00-0039 CYM Hauling On Paved ROAAS, FIrSt 15 MBS .........couiiiuiiiiieiieieitetete ettt ettt ettt ettt b et ee et en e eneee 0.89

01 74 19 00-0040 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles

.0.67

01 74 19 00-0041 CYM Hauling On Unimproved Roads, First 15 Miles

.1.22

0174 19 00-0042 CYM Hauling On Unimproved Roads, Miles Over Initial 15 Miles
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017423 Final Cleaning e

01 74 23 00-0001 GlaSS(017423)
017423 00-0002 CSF Clean EXisting Glass SUIMaCES..........ccciruiiriiiiiiiieieieseeiee e

END OF SECTION 01
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Existing Conditions 02

Assessment 02 20
Existing Material Assessment 02 25

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 Existing Conditions
02 20 Assessmente

02 25 Existing Material Assessment
02 25 16 Existing Concrete, Masonry Or Asphalt Assessment 2

See CSl section 01 71 36 00-0000 for non-destructive concrete examination.

02 30 Subsurface Investigatione

02 32 Geotechnical Investigations e
023213 Subsurface Drilling And Sampling ez

See CSl section 01 45 23 00-0000 for testing and lab reports.

02 32 13 00-0001 Auger Borings e
02 321300-0002 LF Standard Auger Hole With Split SpOON SAMPIE At 5" INTEIVAIS ......ccueiiiiiiiieeii ettt aee e 22.69

02 32 13 00-0003 Cased Borings In Earth, With Samples 22213
Note: All types of soils.

02 321300-0004 LF 2-1/2" Diameter Cased Borings In Earth, With Samples

02 321300-0005 LF 4" Diameter Cased Borings In Earth, With Samples

02 32 13 00-0006 Drilling In Rock, AW Core (1.25") 025215

023213 00-0007 LF  Drill IN ROCK, AW COTE.......ceiuiiiiiiiiiieiiiciist ettt s e s s e e s e se e e e 66.81
Note: Includes sampling.
023213 00-0008 EA  Drill IN ROCK, With AW COre BOXES........c.couiiiiiiiiiiiiieiic it se s snes 5.68
02 32 13 00-0009 Drilling In Rock, BW Core (2.125") @2s219
02321300-0010 LF  Drill IN ROCK, BW COTE.......coiuiiiiiiiiiiiiciist ettt b e sa e 71.82
Note: Includes sampling.
023213 00-0011 LF  Drill IN ROCK, BW COre, WIth CaSING........ueeeiiiiiieieeieeiieeeeeeeiteee e e e eiteeeeeeattaeaaeaaeaaaaeeaaasasesaeeaassssaeaaasssssaeaaassssseeaaassssaeeaansraaaeas 77.61
Note: Includes sampling.
023213 00-0012 EA  Drill IN ROCK, WIth BW COI8 BOXES.......uuuuiieeiiiieieeeeeieeeeeeeeiteeeeeeetteeeeeaeiaaeeeeeaaaseeaeeaaasseaaeaaassssaeaaasssseeaaassesaeeaassssseaaasssaseaaes 5.68
02 32 13 00-0013 Drilling In Rock, NW Core (2.98") c23213)
0232 1300-0014  LF  DIll IN ROCK, NVV COF ... .ttt ettt ettt ettt ettt e s e ese s s e et e e ae et e e et e e £ ee e e s e eb e e ee e bt ee b2 et e st et e ee e et e et e emseebeene et e anneabeanneateans 79.71
Note: Includes sampling.
02 321300-0015 LF  Drill In Rock, NW Core, With Casing 86.49
Note: Includes sampling.
0232 1300-0016 EA  Drill In Rock, With NW Core Boxe: 6.54

02 32 13 00-0017 Test Pits For Boring Activities e 1
Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill.
02 32 13 00-0018 Backhoe DUg Test Pits (0232 13 00-0017)

02 321300-0019 CY Excavation For Test Pit, Light Material, Backhoe Excavation
02 3213 00-0020 CY Excavation For Test Pits, Medium Material, Backhoe Excavation
02 321300-0021 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation

02 32 13 00-0022 Hand-Dug Test Pits (0232 13 00-0017)

02 321300-0023 CY Excavation For Test Pit, Light Soil, Hand Excavation
02 321300-0024 CY Excavation For Test Pit, Heavy Soil, Hand Excavation

02 3213 00-0025  Shelby Tube Sampling es 1
02 32 1300-0026 EA  Shelby TUDE SAMPIING. ....cutitiiiiiit ittt ettt st et e e he et e ee e e e et e eas e bt es e e bt e se et e e bt et e ebe et e ebeene et e eneenbeannenteans 27.06

023213 00-0027 EA  PENETALION TESE ....uiiuiiiiiiiiitiiie it b bbb b e b b e b bbb b e bbb e bbb bbbt 22.05
02 40 Demolition And Structure Moving
02 41 Demolition e

024113 Selective Site Demolition e

02411313 Paving Removal 413
Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.
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N
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02 40 Demolition And Structure Moving

02 41 Demolition

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 41 13 13-0001

02 41 13 13-0002

02 41 13 13-0003

02 41 13 13-0004

02 41 13 13-0005

02 41 13 13-0006

02 41 13 13-0007

02 41 13 13-0008

02 41 13 13-0009

02 41 13 13-0010

02 41 13 13-0011

02 41 13 13-0012
02 41 13 13-0013
02 41 13 13-0014
02 41 13 13-0015
02 41 13 13-0016
02 41 13 13-0017

02 41 13 13-0018

By Machine, Break-up And Leave In Place Bituminous And Concrete

PaVing (02411313)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting. See
CSl section 02 41 13 13-0018 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0001

for saw cutting.
SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >3"To 6" By Machine, Break-up And Leave In Place Bituminous Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >6"To 8" By Machine, Break-up And Leave In Place Bituminous Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY  Up To 3" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >3"To 6" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >6"To 9" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >9"To 14" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

SY >14"To 19" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >19"To 24" By Machine, Break-up And Leave In Place Concrete Paving

For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

By Hand, Break-up And Leave In Place Bituminous And Concrete Paving

411313)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer
and hand tools. For individual work areas up to 100 SF where conventional equipment access is limited or
prohibited. Task is only to be used when requested by owner. These tasks are not to be used in conjunction with
any other loading activities or other break-up tasks. Excludes saw cutting. See CSI section 02 41 13 13-0018 for
breaking-up, removal and loading as a combined operation, 02 41 13 13-0032 for breaking-up, removal and

loading as a combined operation, 02 41 19 13-0001 for saw cutting.
SF  Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving

SF  >3"To 6" By Hand, Break-up And Leave In Place Bituminous Paving

SF  >6"To 8" By Hand, Break-up And Leave In Place Bituminous Paving

SF  Up To 3" By Hand, Break-up And Leave In Place Concrete Paving

SF  >3"To 6" By Hand, Break-up And Leave In Place Concrete Paving

SF  Break-Up >6" To 8" Concrete Paving By Hand With Material Left In Place After Break-up

By Machine, Break-up And Remove Bituminous And Concrete Paving 4113
13)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw

cutting. See CSI section 02 41 19 13-0001 for saw cutting.

copyright 2015 The Gordian Group, Inc.

October 2015

Page 02 - 2

County of San Mateo, General Construction
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Demolition And Structure Moving
Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 411313-0019 SY Up To 3" By Machine, Break-up And Remove BitUmiNOUS PaVING ..........ccuiuiiiiiiiiiiiiiieiceieseee e 10.09
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 3.03
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 5.05
For >500 To 1,000, Deduct -1.01
For >1,000 To 2,500, Deduct -1.82
For >2,500 To 5,000, Deduct -2.62
For >5,000 To 10,000, Deduct -3.43
For >10,000, Deduct -4.24
02 411313-0020 SY >3"To 6" By Machine, Break-up And Remove BitumiNOUS PaVING..........ccceiiuiiiiriiiiiinieieieeeseeie et 13.78
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.13
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 6.89
For >500 To 1,000, Deduct -1.38
For >1,000 To 2,500, Deduct -2.48
For >2,500 To 5,000, Deduct -3.58
For >5,000 To 10,000, Deduct -4.69
For >10,000, Deduct -5.79
02 41 1313-0021 SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete PaViNg...........ccceviiriiiiniiinieneeiseseeieeseeeeieees 11.61
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 3.48
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 5.81
For >500 To 1,000, Deduct -1.16
For >1,000 To 2,500, Deduct -2.09
For >2,500 To 5,000, Deduct -3.02
For >5,000 To 10,000, Deduct -3.95
For >10,000, Deduct -4.88
02 411313-0022 SY >3"To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving...........cc.couvireiiiniiinieneiseseeieeseeeeeees 15.19
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.56
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 7.60
For >500 To 1,000, Deduct -1.52
For >1,000 To 2,500, Deduct -2.73
For >2,500 To 5,000, Deduct -3.95
For >5,000 To 10,000, Deduct -5.16
For >10,000, Deduct -6.38
024113 13-0023 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving.........cc.cocveeieierenienenieniesieieens 15.41
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 4.62
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 7.71
For >500 To 1,000, Deduct -1.54
For >1,000 To 2,500, Deduct -2.77
For >2,500 To 5,000, Deduct -4.01
For >5,000 To 10,000, Deduct -5.24
For >10,000, Deduct -6.47
0241 1313-0024 SY >3"To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete PaVviNg ...........cocveeereerieeieneeienieaieseens 19.97
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 5.99
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 9.99
For >500 To 1,000, Deduct -2.00
For >1,000 To 2,500, Deduct -3.59
For >2,500 To 5,000, Deduct -5.19
For >5,000 To 10,000, Deduct -6.79
For >10,000, Deduct -8.39
0241 1313-0025 SY >6"To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete PaVviNg ...........cocveverierienieniesneneaeeseens 33.09
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 9.93

Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
0241 1313-0026 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........cccccoeeervenennn.
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 41 1313-0027 SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02 411313-0028 SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...........cccccoeceeveeveenane.
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
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02 Existing

S 0240 Demolitio
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02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0241 1313-0029 SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete PaViNg ...........cceiviriirieniniiiiseeiesieeeeseeeeeneeas 50.13
For Elevated Slab, Add 25.07
For >500 To 1,000, Deduct -5.01
For >1,000 To 2,500, Deduct -9.02
For >2,500 To 5,000, Deduct -13.03
For >5,000 To 10,000, Deduct -17.04
For >10,000, Deduct -21.05
02 41 1313-0030 SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ............ccccoviiriiiiinienieinieneieeseeeeiees 65.53
For Elevated Slab, Add 32.77
For >500 To 1,000, Deduct -6.55
For >1,000 To 2,500, Deduct -11.80
For >2,500 To 5,000, Deduct -17.04
For >5,000 To 10,000, Deduct -22.28
For >10,000, Deduct -27.52
0241 1313-0031 SY >19"To 24" By Machine, Break-up And Remove Rod Reinforced Concrete PaVing...........ccccvererierieniiniisieieseeeeseeeeeseeas 79.53
For Elevated Slab, Add 39.77
For >500 To 1,000, Deduct -7.95
For >1,000 To 2,500, Deduct -14.32
For >2,500 To 5,000, Deduct -20.68
For >5,000 To 10,000, Deduct -27.04
For >10,000, Deduct -33.40

02 41 13 13-0032

02411313-0033 SF
02411313-0034 SF
02411313-0035 SF
02411313-0036 SF
0241 1313-0037 SF
02411313-0038 SF

02 41 13 13-0039
02411313-0040 EA

By Hand, Break-up And Remove Bituminous And Concrete Paving oz s
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster.
For individual work areas up to 100 SF where conventional equipment access is limited or prohibited. Task is
only to be used when requested by owner. Excludes saw cutting. See CSI section 02 41 19 13-0001 for saw
cutting.
Up To 3" By Hand, Break-up And Remove Bituminous Paving
>3" To 6" By Hand, Break-up And Remove Bituminous Paving....
>6" To 8" By Hand, Break-up And Remove Bituminous Paving....
Up To 3" By Hand, Break-up And Remove Concrete Paving
>3" To 6" By Hand, Break-up And Remove Concrete Paving
>6" To 8" By Hand, Break-up And Remove Concrete Paving

Grind Concrete oz 1313

Grind Existing Sidewalks Up To 1/2" Depth To Remove Ridges (Tripping Hazard).............ccooirieniiicnieieeseeesieeieea 172.08
Note: For each location up to 5' wide, feather up to 12" each direction.

For >1/2" To 1" Depth Of Grinding, Add 25.81
For >1" To 1-1/2" Depth Of Grinding, Add 43.02
For Up To 5, Add 34.42
For >5 To 10, Add 17.21
For >25 To 50, Deduct -17.21
For >50 To 250, Deduct -25.81
For >250, Deduct -34.42
For Sidewalks >5', Add 17.21
For Up To 12" Additional Feathering Per Side, Add 17.21

02 41 16 Structure Demolition eza
024116 13 Building Demolition e 1

02 41 16 13-0001

02 4116 13-0002 GSF
02 41 16 13-0003  GSF
02 4116 13-0004 GSF
02 4116 13-0005 GSF

02 41 16 13-0006

02 41 16 13-0007

copyright 2015 The Gordian Group, Inc.

Building Interior Demolition ez 115

Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished

walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall,

tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler,

fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls,

mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps,

switchgear or panelboards. Excludes hauling, dump fees, recycling charges, and/or salvage value.
Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck. ..6.03
Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck .9.11
>2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck.. .7.46
>10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or TruCK..........cceireririnerininens 6.63

Commercial And Residential Structures Demolition ez« 119

Note: Complete demolition of structures. Includes site and building safety preparation, signage, dust control,
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property.
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal,
adjacent property protection, cleanup and work, site paving and concrete, recycling fees, gutting/soft stripping
(selective removal of materials for reuse) of building, site security, hazardous material abatement (including lead,
asbestos, and PCBs), surveys, clearing and grubbing of site, cranes, traffic control, elevator removal, major
mechanical equipment such as boilers, chillers, cooling towers, Etc., excavation or backfill, foundations,
basement floor, slab-on grade, temporary fencing (installation and removal), hauling, disposal and dump fees for
all debris (site and building), earthwork and erosion control. Pricing is by Hundred Cubic Foot (CCF) of complete
building volume being demolished. For computing building volume, height is computed at actual floor-to-floor
dimensions with attic and basement each computed at half-height, width and length are actual dimensions.
Excludes salvage value.

Steel Framed BUIIdIng Demolition (02 41 16 13-0006)
Note: Includes masonry partitions and concrete decks.
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Demolition And Structure Moving

Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 16 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building DemOIItiON ............ooiiiiiiriiiiiiieie et 54.01
For Floor-To-Floor Heights >12' To 15', Deduct -4.05
For Floor-To-Floor Heights >15' To 18', Deduct -8.10
For Floor-To-Floor Heights >18' To 21', Deduct -12.15
For Up To 500, Add 16.20
For >500 To 1,000, Add 10.80
For >1,000 To 2,000, Add 5.40
For Volume Of Area Within 15' To An Adjacent Building, Add 17.82
For No Interior Partitions, Deduct -13.50
02 41 16 13-0009 CCF By Machine, Steel Framed BUilding DEMOIION ............iouiiiiiiiiitiit ettt en et aees 32.56
For Floor-To-Floor Heights >12' To 15', Deduct -2.44
For Floor-To-Floor Heights >15' To 18', Deduct -4.88
For Floor-To-Floor Heights >18' To 21', Deduct -7.33
For Up To 500, Add 9.77
For >500 To 1,000, Add 6.51
For >1,000 To 2,000, Add 3.26
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 4.88
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 8.14
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 11.40
For Volume Of Area Within 15' To An Adjacent Building, Add 10.74
For No Interior Partitions, Deduct -8.14

02 41 16 13-0010 Reinforced Concrete Building Demolition ez 41 16 130006

02 41 16 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition e 67.77
For Floor-To-Floor Heights >12' To 15', Deduct -5.08
For Floor-To-Floor Heights >15' To 18', Deduct -10.17
For Floor-To-Floor Heights >18' To 21', Deduct -15.25
For Up To 500, Add 20.33
For >500 To 1,000, Add 13.55
For >1,000 To 2,000, Add 6.78
For Volume Of Area Within 15' To An Adjacent Building, Add 22.36
For No Interior Partitions, Deduct -16.94

02 41 16 13-0012 CCF By Machine, Reinforced Concrete Building DeMOIIION. ...........cviuiiiiriuiiiiiiiiei ettt 42.99
For Floor-To-Floor Heights >12' To 15', Deduct -3.22
For Floor-To-Floor Heights >15' To 18', Deduct -6.45
For Floor-To-Floor Heights >18' To 21', Deduct -9.67
For Up To 500, Add 12.90
For >500 To 1,000, Add 8.60
For >1,000 To 2,000, Add 4.30
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 6.45
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 10.75
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 15.05
For Volume Of Area Within 15' To An Adjacent Building, Add 14.19
For No Interior Partitions, Deduct -10.75

02 41 16 13-0013 Masonry Construction Building Demolition 2«1 1 130006

02 41 16 13-0014 CCF By Pneumatic Tools/Hand, Masonry Construction Building DemOlitioN .............cocoveiiiriiiiiniiiee e 47.62
For Floor-To-Floor Heights >12' To 15', Deduct -3.57
For Floor-To-Floor Heights >15' To 18', Deduct -7.14
For Floor-To-Floor Heights >18' To 21', Deduct -10.71
For Up To 500, Add 14.29
For >500 To 1,000, Add 9.52
For >1,000 To 2,000, Add 4.76
For Volume Of Area Within 15' To An Adjacent Building, Add 15.71
For No Interior Partitions, Deduct -11.91

02 41 16 13-0015 CCF By Machine, Masonry Construction Building DEMOItION. .........c.ceiiiiiiiiiiiieie e 29.22
For Floor-To-Floor Heights >12' To 15', Deduct -2.19
For Floor-To-Floor Heights >15' To 18', Deduct -4.38
For Floor-To-Floor Heights >18' To 21', Deduct -6.57
For Up To 500, Add 8.77
For >500 To 1,000, Add 5.84
For >1,000 To 2,000, Add 2.92
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 4.38
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 7.31
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 10.23
For Volume Of Area Within 15' To An Adjacent Building, Add 9.64
For No Interior Partitions, Deduct -7.31

02 41 16 13-0016 Wood Frame Construction Building Demolition 2 1 16 13.0006)

02 41 16 13-0017 CCF By Pneumatic Tools/Hand, Wood Frame Construction Building DemOIItion ............cccoiiiiiiiiiiiiinciciseseeseeeee e 41.39
For Floor-To-Floor Heights >12' To 15', Deduct -3.10
For Floor-To-Floor Heights >15' To 18', Deduct -6.21
For Floor-To-Floor Heights >18' To 21', Deduct -9.31
For Up To 500, Add 12.42
For >500 To 1,000, Add 8.28
For >1,000 To 2,000, Add 4.14
For Volume Of Area Within 15' To An Adjacent Building, Add 13.66
For No Interior Partitions, Deduct -10.35
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02 Existing Conditions

02 40 Demolition And Structure Moving
02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 16 13-0018 CCF By Machine, Wood Frame Construction Building Demolition SR PP P PPOURUPPPRUPION 25.00
For Floor-To-Floor Heights >12' To 15', Deduct -1.88
For Floor-To-Floor Heights >15' To 18', Deduct -3.75
For Floor-To-Floor Heights >18' To 21', Deduct -5.63
For Up To 500, Add 7.50
For >500 To 1,000, Add 5.00
For >1,000 To 2,000, Add 2.50
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 3.75
For Volume Of Area Within 15' To An Adjacent Building, Add 8.25
For No Interior Partitions, Deduct -6.25

02 41 16 13-0019 Sorting Of Material Debris For Recycling Prior To Hauling Off 2 41 16 130005

Note: Per building volume.

02 41 16 13-0020 CCF Sorting Of Material Debris For Recycling Prior TO HauliNg Off ..ot 7.72
For Up To 500, Add 2.32
For >500 To 1,000, Add 1.54
For >1,000 To 2,000, Add 0.77

02 41 16 13-0021 Foundation Demolition ez 41613

Note: Excludes earthwork. See CSI section 31 00 00 00-0000 for earthwork.

02 41 16 13-0022 Concrete Foundation Demolition 2 1 15 13.002

02 41 16 13-0023 CF  Non Reinforced Concrete Foundation Demolition..............ccccoviiiiiiiiiiiiiiiiiiecces

02 41 16 13-0024 SF 4" Thick Non Reinforced Concrete Foundation Wall Demolition.............cccccciviiiiiiiiiiiiiiiins
024116 13-0025 SF 6" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0026 SF 8" Thick Non Reinforced Concrete Foundation Wall Demolition
02 4116 13-0027 SF 10" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0028 SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0029 SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0030 CF Reinforced Concrete Foundation Demolition
02 41 16 13-0031 SF 4" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0032 SF 6" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0033 SF 8" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0034 SF 10" Thick Reinforced Concrete Foundation Wall Demolition...
024116 13-0035 SF 12" Thick Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0036 SF 16" Thick Reinforced Concrete Foundation Wall Demolition...

02 41 16 13-0037 Concrete Block Foundation Wall Demolition oz 4 1 130021,

024116 13-0038 SF 4" Thick Non Reinforced Concrete Block Foundation Wall Demolition ..............ccoeiiiiiiiiiiiiicccsssccsece e 3.50
02 41 16 13-0039 SF 6" Thick Non Reinforced Concrete Block Foundation Wall Demolition ..............ccccocciiiicinnnnen.
02 41 16 13-0040 SF 8" Thick Non Reinforced Concrete Block Foundation Wall Demolition ..............cccccceiiiiiiiininne.
02 41 16 13-0041 SF 10" Thick Non Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0042 SF 12" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0043 SF 16" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0044 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition
024116 13-0045 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0046 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0047 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0048 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0049 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition

02 41 16 13-0050 Brick Foundation Wall Demolition(oz 4116 13-0021)

02 41 16 13-0051 SF 4" Thick Brick Foundation Wall Demolition ....
02 41 16 13-0052 SF 6" Thick Brick Foundation Wall Demolition ...
02 41 16 13-0053 SF 8" Thick Brick Foundation Wall Demolition ...
024116 13-0054 SF 10" Thick Brick Foundation Wall Demolition .
024116 13-0055 SF 12" Thick Brick Foundation Wall Demolition .
024116 13-0056 SF 16" Thick Brick Foundation Wall Demolition .

02 41 16 13-0057 Stone Foundation Demolition ez 4 16 1s.0021)
02 41 16 13-0058 CF  Stone Footing Or Foundation Wall DeMOIITION ..........c.eiuiiiiiiiiieieteieeie ettt ettt e e e aneee 11.14

02 41 16 13-0059 Other Foundation Demolition(oul 16 13-0021)

02 41 16 13-0060 CF Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. DEMOIItioN ...........cccoiiiieriniiiirieeseeeeeeeea 11.29
Note: Includes excavation.

02 4119 Selective Demolition czay
02411913 Selective Building Demolition 119
02 41 19 13-0001 Saw CUtting(oul 1913)

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in
conjunction with any other tasks in this section.

copyright 2015 The Gordian Group, Inc. October 2015
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Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 411913-0002 LF  Saw Cut Bituminous Paving Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0003 LF  Saw Cut Brick Masonry Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

0241 1913-0004 LF Saw Cut Concrete Block Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0005 LF  Saw Cut Concrete Slab Or Paving Up To 4" Depth .......c.cciioiiiiriiiiiiieie e
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0006 LF Saw CutWelded Wire Reinforced Concrete Slab Up To 4" Depth .........
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02 41 1913-0007 LF Saw Cut Rod Reinforced Concrete Slab Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02 4119 13-0008 LF  Saw Cut Plain Concrete Walls Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0009 LF Saw Cut Rod Reinforced Concrete Walls Up TO 4" DEPEN......oiuiiiiiiieiieit ettt nie e
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02 411913-0010 LF  Saw Cut In Streets, Concrete And ASphalt Up TO 4" DEPEN........couiuiiiiiiiiiieieisee ettt 1.95
For Each Additional Pass (Depth To 3"), Add 0.72
For >250, Deduct -0.17

0241 1913-0011 LF Saw Cut Igneous Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0012 LF Saw Cut Sedimentary Stone Pavements Up To 4" Depth .
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0013 LF Saw Cut Metamorphic Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
024119 13-0014 LF Saw Cut Terrazzo Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
02 411913-0015 EA Saw Cut Minimum Charge
Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0016 Torch Cutting (02411913)
Note: Includes grinding edge
024119 13-0017 LF Up To 1/2", Torch Cut Steel Plate
02411913-0018 LF >1/2"To 1" Thick, Torch Cut Steel Plate .
02411913-0019 LF >1"To 1-1/2" Thick, Torch Cut Steel Plate 6.97

02411913-0020 LF >1-1/2"To 2" Thick, Torch Cut Steel Plate 9.30
02411913-0021 LF >2"To 2-1/2" Thick, Torch Cut Steel Plate 11.62
02411913-0022 LF >2-1/2"To 3" Thick, Torch Cut Steel Plate 13.95

02 41 19 13-0023 Drllllng (02411913)

Note: Includes drill bit wear, water, layout, set-up and clean-up.

02 41 19 13-0024 Concrete Core Drilling 24110 130009
02 41 19 13-0025 Up To 4" Thick Concrete Core Drilling 2 41 19 13002

02411913-0026 EA  Drill 1" Diameter Core IN UP TO 4" CONMCIEIE. ......c.uiuiiiiiiteietiaieeett ettt ettt st es et ee et et et et es et et et e et et et e et et ese et et es e ane e eneanes 32.02
For Horizontal Cores, Add 5.77
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 11.54
02 41 1913-0027 EA  Dirill 1-1/2" Diameter Core IN UP TO 4" CONCTELE .......cviuieuirieieiiiteteit ettt ettt sttt ettt ettt et e et ee et ee et et e e e eneanes 35.21
For Horizontal Cores, Add 6.41
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 12.81
024119 13-0028 EA  Dirill 2" Diameter Core IN UP T0O 4" CONCIELE. ... ...ttt ettt te ettt at et e et e et e et e e s e ateese e et e aseeabeabeeteeseeneaseateateans 38.78
For Horizontal Cores, Add 7.12
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 14.24
02411913-0029 EA  Drill 3" Diameter Core IN UP TO 4" CONCIEL. ........uiuiiiiiiteietietet ettt ettt ettt es ettt ettt et ettt es et et et ettt et en st aee e eneenes 55.12
For Horizontal Cores, Add 10.17
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 20.34
024119 13-0030 EA  Drill 4" Diameter Core IN UP T0O 4" CONCIELE. ... ..ccuiiiiiiiiet ittt ettt ettt et e st et e te et e att et e ateeseeateaseeateabeeteateeneateateateans 73.89
For Horizontal Cores, Add 13.63
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 27.26
024119 13-0031 EA  Drill 6" Diameter Core IN UpP T0O 4" CONCIEE. ... ...ttt ettt ettt ettt et ate et e e te e b e ate e s e ateaseeateaseeateaseebeaseeseateeteaseans 83.52
For Horizontal Cores, Add 15.26
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 30.51
02 411913-0032 EA  Drill 8" Diameter Core IN UP TO 4" CONCIEIE. ........couiuiiiiieiietieteietiete ettt ettt ettt et ettt et et st et b eseete et estate et et eteereneneas 131.99
For Horizontal Cores, Add 24.41
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 48.83
024119 13-0033 EA  Dirill 10" Diameter Core IN UP TO 4" CONCIELE. ......uiutitieiteiteett ettt e ittt et e st se et e se et e e se et e abeenseate et eateasbesbeanrenteanreaseanne 166.10
For Horizontal Cores, Add 30.51
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 61.03
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02 40 Demolition And Structure Moving
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N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0034 EA Drill 12" Diameter Core IN UP TO 4" CONCIEL ... ..c..tiiiteeueete ettt ettt ettt et e e e tease et e eae e sease e s e e bt e s eateessenseaneeabaannenneans 194.22
For Horizontal Cores, Add 35.60
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 71.20
02 411913-0035 EA  Drill 14" Diameter Core IN UP TO 4" CONCIEE.........c.uiuiitiuieiiiteietietet ettt ettt ettt e et et ee et et e st et e et e ettt et e aeenneneenes 222.72
For Horizontal Cores, Add 40.68
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 81.37
024119 13-0036 EA  Drill 18" Diameter Core IN UP TO 4" CONCIELE......c..tiiiieeiteteettet ettt ettt es et e s e te et e et e eat e b e ase e b e e teeseaseesseateasneabeannenseans 253.62
For Horizontal Cores, Add 45.77
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 91.53

02 41 19 13-0037 >4" To 6" Thick Concrete Core Drilling w241 1 130020

02411913-0038 EA  Drill 1" Diameter Core In >4" T0 6" CONCIELE ............cuiuiiiiiiiiciiiee s
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0039 EA Drill 1-1/2" Diameter Core In >4" T0 6" CONCIELe.......c.ccvrviriieeiriieiesie e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0040 EA  Drill 2" Diameter Core In >4" T0 6" CONCIELE ............ouiuiiiiiiiiciiieee e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0041 EA  Drill 3" Diameter Core In >4" T0 6" CONCIELE ............cuiuiiiiiieciisiee s
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0042 EA  Drill 4" Diameter Core In >4" To 6" Concrete....
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0043 EA  Drill 6" Diameter Core In >4" T0 6" CONCIELE ..........c.cuiiiiiiieiiiiieie e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
0241 1913-0044 EA  Drill 8" Diameter Core In >4" T0 6" CONCIELE ..........c.ouiiiiiiiieiiiieieie e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0045 EA  Drill 10" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0046 EA  Drill 12" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0047 EA  Drill 14" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0048 EA  Drill 18" Diameter Core In >4" To 6" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0049 >6" To 8" Thick Concrete Core Drilling w241 19 130020

02 4119 13-0050 EA  Drill 1" Diameter Core IN >6" TO 8" CONCTELE .........ccuiiiiiiiiiiic i
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0051 EA  Drill 1-1/2" Diameter Core In >6" To 8" CONCrete..........ccoovivriruiiiciiniccieieseeeeea
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0052 EA  Drill 2" Diameter Core In >6" To 8" Concrete...
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0053 EA  Drill 3" Diameter Core IN >6" TO 8" CONCTELE .........ccuiiiiiiiiiiici bbb
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0054 EA  Drill 4" Diameter Core In >6" T0 8" CONCIEE ............ciuiiiiiiiciiiieee s
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
0241 1913-0055 EA  Drill 6" Diameter Core In >6" T0 8" CONCIEE ..........c.ciiiiiiiiciiiiieic e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0056 EA  Drill 8" Diameter Core In >6" TO 8" CONCIELE .........ccuiiiiiiiiiiiei bbb
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0057 EA  Drill 10" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0058 EA  Drill 12" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0059 EA  Drill 14" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0060 EA Drill 18" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0061 >8" To 10" Thick Concrete Core Drilling ez 41 1 130020
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02411913-0062 EA Drill 1" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0063 EA  Dirill 1-1/2" Diameter Core In >8" TO 10" CONCIELE.........cuiiiiiiiiiiiiiiii e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0064 EA Drill 2" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0065 EA  Drill 3" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0066 EA  Drill 4" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0067 EA  Drill 6" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0068 EA  Drill 8" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0069 EA  Drill 10" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0070 EA  Drill 12" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0071 EA  Drill 14" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0072 EA  Drill 18" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0073 >10" To 12" Thick Concrete Core Drilling o2 4 19150020

02 4119 13-0074 EA  Drill 1" Diameter Core In >10" TO 12" CONCIBLE .......ceiiiiiiiiiiiiiiii s bbb 67.77
For Horizontal Cores, Add 11.54
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 23.07
02411913-0075 EA  Drill 1-1/2" Diameter Core In >10" TO 12" CONCIELE........c.cuiuiuiiiiiiciceiieie e 74.18
For Horizontal Cores, Add 12.82
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 25.64
02 41 1913-0076 EA  Dirill 2" Diameter Core In >10" TO 12" CONCIBLE .......cuiiiiiiiiiiiiciite e 81.29
For Horizontal Cores, Add 14.24
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 28.48
02 41 19 13-0077 EA  Drill 3" Diameter Core In >10" To 12" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 30.51
02411913-0078 EA  Drill 4" Diameter Core In >10" T0 12" CONCIELE..........coiiiiiiiiciiiisieic e 119.79
For Horizontal Cores, Add 20.34
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 40.68
02 4119 13-0079 EA  Drill 6" Diameter Core In >10" TO 12" CONCIELE ..ottt bbb 154.48
For Horizontal Cores, Add 26.45
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 52.90
02 4119 13-0080 EA  Drill 8" Diameter Core In >10" TO 12" CONCIBLE .......c.iiiiiiiiiiiiii it 243.87
For Horizontal Cores, Add 42.72
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 85.44
02411913-0081 EA  Drill 10" Diameter Core In >10" TO 12" CONCIELE..........c.oiiiiiiieiiiiiieiccc s 269.16
For Horizontal Cores, Add 45.77
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 91.53
02 41 1913-0082 EA  Dirill 12" Diameter Core In >10" TO 12" CONCIELE ........cuciiuiiiiiiiiiiii bbb 312.84
For Horizontal Cores, Add 52.89
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 105.79

02 41 19 13-0083 >12" Thick Concrete Core Drilling oz 19130029

02411913-0084 IN  Drill 1" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0085 IN Drill 1-1/2" Diameter Core In >12" Concrete............

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0086 IN  Drill 2" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0087 IN Drill 3" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0088 IN Drill 4" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0089 IN  Drill 6" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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02 41 Demolition

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 19 13-0090 IN Drill 8" Diameter Core IN >12" CONCIELE ........ccuiiiiiiiiiii bbb sa bbb 29.24
For Horizontal Cores, Add 5.34
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 10.69
02411913-0091 IN  Drill 10" Diameter Core IN >12" COMCIOLE ..........coiviiiiriiiiiiieicc i s s se s 32.09
For Horizontal Cores, Add 5.75
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 11.49
02 41 1913-0092 IN Drill 12" Diameter Core IN 312" CONCIELE ........cciuiiiiiiiiitiiie i b bbb bbbt 37.11
For Horizontal Cores, Add 6.62
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 13.23

02 4119 13-0093 Brick/Concrete Block Core Drilling ez 41 19 13.0029)
02 41 19 13-0094 Up To 4" Thick Brick/Concrete Block Core Drilling ez 19 1s.0003)

024119 13-0095 EA Drill 1" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0096 EA Drill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0097 EA  Drill 2" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0098 EA Drill 3" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0099 EA  Drill 4" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0100 EA  Drill 6" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0101 EA Drill 8" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0102 EA  Drill 10" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0103 EA Drill 12" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0104 EA Drill 14" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0105 EA  Drill 18" Diameter Core In Up To 4" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0106 >4" To 6" Thick Brick/Concrete Block Core Drilling ez 419 13009

02 41 19 13-0107 EA  Drill 1" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0108 EA  Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0109 EA  Drill 2" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0110 EA  Drill 3" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0111 EA  Drill 4" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0112 EA  Drill 6" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0113 EA  Drill 8" Diameter Core In >4" To 6" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0114 EA  Drill 10" Diameter Core In >4" To 6" Brick/Concrete BIOCK ...........cccocvrvieriiiieninicnieens
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0115 EA Drill 12" Diameter Core In >4" To 6" Brick/Concrete BIOCK ...........ccccvvvieriiiieiinicnieiens
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0116 EA  Drill 14" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............ccccooviiiiiiciiiiiiis
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0117 EA  Drill 18" Diameter Core In >4" To 6" Brick/Concrete BIOCK ...........ccovrvieriiiiiinicnieens
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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02 41 19 13-0118 >6" To 8" Thick Brick/Concrete Block Core Drilling ez 419 13009

02411913-0119 EA  Drill 1" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0120 EA  Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0121 EA  Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block.
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0122 EA  Drill 3" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0123 EA  Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block.
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0124 EA  Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block.
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0125 EA  Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0126 EA  Drill 10" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..........c.cceriveniiieniniciiiieis
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0127 EA  Drill 12" Diameter Core In >6" To 8" Brick/Concrete BIOCK.............cccooeiiiiiinncicie
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0128 EA  Drill 14" Diameter Core In >6" To 8" Brick/Concrete BIOCK.............ccccooeiiiiiinniicien
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0129 EA Drill 18" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..........c.cceriveriiienienieiiices
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0130 >8" To 10" Thick Brick/Concrete Block Core Drilling s 19150083

02 411913-0131 EA  Drill 1" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............cccuiiiiiiiiiiiiiiiicci s 51.19
For Horizontal Cores, Add 8.57
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.14
02 411913-0132 EA  Drill 1-1/2" Diameter Core In >8" To 10" Brick/Concrete Block e 55.95
For Horizontal Cores, Add 9.52
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.04
02411913-0133 EA  Drill 2" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............ccccciuiiiiiiiiiiiciiicccc s 61.24
For Horizontal Cores, Add 10.58
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.16
02 411913-0134 EA  Drill 3" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............ccouiiiiiiiiiiiiiiiiii s 72.53
For Horizontal Cores, Add 12.21
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 24.41
02 411913-0135 EA  Drill 4" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............ccouiiiiiiiiiiiiiiiiiic s 84.16
For Horizontal Cores, Add 13.83
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 27.67
02411913-0136 EA  Drill 6" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add .
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 39.06
02 41 19 13-0137 EA  Drill 8" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............ccoiiiiiiiiiiiiiiiiiici 187.92
For Horizontal Cores, Add 32.55
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 65.09
02411913-0138 EA  Drill 10" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............ccccoiiiiiiiiiiiiiicccccccss s 216.69
For Horizontal Cores, Add 36.61
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 73.22
02411913-0139 EA  Drill 12" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............ccccoiiiiiiiiiiiiiicccecccs s 243.71
For Horizontal Cores, Add 40.68
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 81.35
02 41 19 13-0140 EA  Drill 14" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiiii i 273.58
For Horizontal Cores, Add 44.75
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 89.49
02411913-0141 EA  Drill 18" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cooiiiiiiiiiiiiiicccscc s 309.04
For Horizontal Cores, Add 48.81
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 97.62

02 41 19 13-0142 >10" To 12" Thick Brick/Concrete Block Core Drilling cz4: 19 13.0009

02 4119 13-0143 EA  Drill 1" Diameter Core In >10" To 12" Brick/Concrete BIOCK .............cciiiiiiiiiiiiiiiiicii s 56.23
For Horizontal Cores, Add 9.23
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 18.46

02411913-0144 EA  Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete BIOCK ..............ccciiiiiiriiiiiiiccccccssc s 61.36
For Horizontal Cores, Add 10.25
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 20.51

02 4119 13-0145 EA  Drill 2" Diameter Core In >10" To 12" Brick/Concrete BIOCK .............ccciiiiiiiiiiiiiiiiici s 67.05
For Horizontal Cores, Add 11.39
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 22.78
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02 41 19 13-0146 EA  Drill 3" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0147 EA  Drill 4" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0148 EA  Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0149 EA  Drill 8" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0150 EA  Drill 10" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 411913-0151 EA  Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0152 >12" Thick Brick/Concrete Block Core Drilling oz «: 1913009

02411913-0153 IN  Drill 1" Diameter Core In >12" Brick/CONCrete BIOCK..............ciiiiiiiiiiiiiiicccc s 6.48
For Horizontal Cores, Add 1.13
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 2.26
02 41 19 13-0154 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block. 7.10
For Horizontal Cores, Add 1.25
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 2.50
02411913-0155 IN  Drill 2" Diameter Core In >12" Brick/CONCrete BIOCK...........cccciiiiiiiiiiiiiciciccc s 7.81
For Horizontal Cores, Add 1.39
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 2.79
02411913-0156 IN  Drill 3" Diameter Core In >12" Brick/CONCrete BIOCK..............cuiiiiiiiiiiiiicicicccc s 8.79
For Horizontal Cores, Add 1.53
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.05
02 41 19 13-0157 IN Drill 4" Diameter Core In >12" Brick/CONCIete BIOCK............cccuiiiiiiiiiiiici e 11.67
For Horizontal Cores, Add 2.03
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 4.06
02411913-0158 IN  Drill 6" Diameter Core In >12" Brick/Concrete BIOCK.............ciiiiiiiiiiiiiicccciicc s 15.08
For Horizontal Cores, Add 2.65
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 5.29
02 41 1913-0159 IN Drill 8" Diameter Core In >12" Brick/CONCIete BIOCK............cccuiiiiiiiiiiiii e 23.90
For Horizontal Cores, Add 4.28
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 8.55
02 41 19 13-0160 IN Drill 10" Diameter Core In >12" Brick/CONCIete BIOCK............cciuiiiiiiiiiiicii s 26.34
For Horizontal Cores, Add 4.60

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 9.19
02411913-0161 IN  Drill 12" Diameter Core In >12" Brick/Concrete Block .
For Horizontal Cores, Add X
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 10.58

02 41 19 13-0162 Asphalt Core Dri”ing(ozummroozs)

02 41 19 13-0163 Up To 2" Thick Asphalt Core Drilling 241 10 130162

02 411913-0164 EA  Drill 1" Diameter Core In Up To 2" Asphalt
02 41 1913-0165 EA  Drill 1-1/2" Diameter Core In Up To 2" Asphalt.
02 411913-0166 EA  Dirill 2" Diameter Core In Up To 2" Asphalt
02 4119 13-0167 EA Drill 3" Diameter Core In Up To 2" Asphalt
024119 13-0168 EA  Drill 4" Diameter Core In Up To 2" Asphalt
024119 13-0169 EA Drill 6" Diameter Core In Up To 2" Asphalt
02 411913-0170 EA  Drill 8" Diameter Core In Up To 2" Asphalt
02 411913-0171 EA  Drill 10" Diameter Core In Up To 2" Asphalt
02 411913-0172 EA  Drill 12" Diameter Core In Up To 2" Asphalt

02 41 19 13-0173 >2" To 3" Thick Asphalt Core Drllllng (024119 13-0162)

02 411913-0174 EA  Dirill 1" Diameter Core In >2" T 3" ASPhalt.........ccccviiiiiiniiiiieeieeeceeeeee
02 411913-0175 EA  Drill 1-1/2" Diameter Core In >2" To 3" Asphalt ...........
02 411913-0176 EA  Drill 2" Diameter Core In >2" T 3" ASPhalt.........ccccviiiiiniiiiiecceececeeeeee
02 411913-0177 EA  Drill 3" Diameter Core In >2" T 3" ASPhalt.........cccciririiiiiiiiereieeeceeeeee
024119 13-0178 EA  Drill 4" Diameter Core In >2" To 3" Asphalt. .
0241 1913-0179 EA Drill 6" Diameter Core In >2" T0 3" ASPhalt........cccouiiiiiiiiiiiiieeese e
0241 1913-0180 EA Drill 8" Diameter Core In >2" T0 3" ASPhalt.......cccoouiiiiiiiiiiierieese e
02 411913-0181 EA  Drill 10" Diameter Core In >2" To 3" Asphalt........
02 411913-0182 EA  Drill 12" Diameter Core In >2" To 3" Asphalt........

02 41 19 13-0183 >3" To 4" Thick Asphalt Core Drllllng (024119 13-0162)

0241 1913-0184 EA Drill 1" Diameter Core In >3" T0 4" ASPhalt........cccouiiiiiiiiiiiiieeese e
02 411913-0185 EA  Drill 1-1/2" Diameter Core In >3" To 4" Asphalt .. .
02 411913-0186 EA  Drill 2" Diameter Core In >3" T 4" ASPhalt.........ccccvviiiiniiiiiereieeeeceeeeee
02 41 19 13-0187 EA  Drill 3" Diameter Core In >3" To 4" Asphalt
024119 13-0188 EA  Drill 4" Diameter Core In >3" To 4" Asphalt. .
0241 1913-0189 EA Drill 6" Diameter Core In >3" T0 4" ASPhalt........cccouiiiiiiiiiiiicieeese e
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MINOR TOTAL DIRECT DEMOLITION
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0241 1913-0190 EA Drill 8" Diameter Core In >3" To 4" Asphalt
02411913-0191 EA Drill 10" Diameter Core In >3" To 4" Asphalt ....
0241 1913-0192 EA Drill 12 Diameter Core In >3" To 4" Asphalt.

...92.01

02 4119 13-0193 >4" To 6" Thick Asphalt Core Drilling 24119120162

024119 13-0194 EA Drill 1" Diameter Core In >4" To 6" Asphalt
0241 1913-0195 EA Drill 1-1/2" Diameter Core In >4" To 6" Asphalt ...........
024119 13-0196 EA Drill 2" Diameter Core In >4" To 6" Asphalt
02 41 1913-0197 EA  Drill 3" Diameter Core In >4" To 6" Asphalt
02 41 1913-0198 EA  Drill 4" Diameter Core In >4" To 6" Asphalt
02 411913-0199 EA  Drill 6" Diameter Core In >4" To 6" Asphalt
024119 13-0200 EA  Drill 8" Diameter Core In >4" To 6" Asphalt
024119 13-0201 EA Drill 10" Diameter Core In >4" To 6" Asphalt ....
024119 13-0202 EA Drill 12" Diameter Core In >4" To 6" Asphalt ....

02 41 19 13-0203 Manhole Core Dri”ing(ozumlaroozs)

02 41 19 13-0204 EA  Drill 4" Diameter Core In 6" Brick Manhole
02 4119 13-0205 EA  Drill 5" Diameter Core In 6" Brick Manhole
02 41 19 13-0206 EA  Drill 6" Diameter Core In 6" Brick Manhole
0241 1913-0207 EA  Drill 8" Diameter Core In 6" Brick Manhole
02411913-0208 EA  Drill 2" Diameter Core In 8" Concrete Manhole
02411913-0209 EA  Drill 3" Diameter Core In 8" Concrete Manhole
02411913-0210 EA  Drill 4" Diameter Core In 8" Concrete Manhole
02 411913-0211 EA  Drill 5" Diameter Core In 8" Concrete Manhole
02 411913-0212 EA Drill 6" Diameter Core In 8" Concrete Manhole
02 41 1913-0213 EA  Drill 8" Diameter Core In 8" Concrete Manhole
02 41 1913-0214 EA  Drill 2" Diameter Core In Fiberglass Manhole
02 41 1913-0215 EA  Drill 3" Diameter Core In Fiberglass Manhole
02 411913-0216 EA  Drill 4" Diameter Core In Fiberglass Manhole
02 41 1913-0217 EA  Drill 5" Diameter Core In Fiberglass Manhole
024119 13-0218 EA  Drill 6" Diameter Core In Fiberglass Manhole
024119 13-0219 EA Drill 8" Diameter Core In Fiberglass Manhole

02 41 19 13-0220 Drilling In Concrete Per Inch Of Depth ez 4119150029
Note: Includes layout.

02411913-0221 IN  1/4" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0222 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0223 IN 1/2" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0224 IN 5/8" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0225 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0226 IN  7/8" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0227 IN 1" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0228 IN  1-1/4" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0229 IN 1-1/2" Diameter Drilling In Concrete Per Inch Of Depth

02 4119 13-0230 Drilling In Brick/Concrete Block Per Inch Of Depth 21 10 130009
Note: Includes layout.
02411913-0231 IN  1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0232 IN  3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0233 IN 1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0234 IN  5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0235 IN  3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0236 IN  7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0237 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0238 IN  1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0239 IN  1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth

02 41 19 13-0240 Drilling In Wood Or Plastic Per Inch Of Depth 241 19150029
Note: Includes layout.

02 411913-0241 IN  1/4" Diameter Drilling In Wood Or Plastic Per INCh Of DEPtH........c..iiiiiiiiiiieieieee e 0.76
02 411913-0242 IN  3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth.... .
02 411913-0243 IN  1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
024119 13-0244 IN 5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
024119 13-0245 IN 3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
024119 13-0246 IN 7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02 41 1913-0247 IN 1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth...
02 411913-0248 IN  1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth
02 411913-0249 IN  1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth

02 41 19 13-0250 Limestone Core Dri"ing(oul 1913-0023)
02 41 19 13-0251 10" To 14" Thick Limestone Core Drilling ez 41 19 13.0250)

02 411913-0252 EA  Drill 1" Diameter Core In 10" To 14" Limestone
02 41 1913-0253 EA  Drill 1-1/2" Diameter Core In 10" To 14" Limestone
02411913-0254 EA  Drill 2" Diameter Core In 10" To 14" Limestone
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02 41 1913-0255 EA  Drill 3" Diameter Core In 10" To 14" Limestone
02 41 1913-0256 EA  Drill 4" Diameter Core In 10" To 14" Limestone
02 4119 13-0257 EA  Drill 6" Diameter Core In 10" To 14" Limestone
02411913-0258 EA  Drill 8" Diameter Core In 10" To 14" Limestone

02 41 19 13-0259 15" To 18" Thick Limestone Core Drilling oz 41 19150250,

02 41 1913-0260 EA  Drill 1" Diameter Core In 15" To 18" Limestone
02 411913-0261 EA  Drill 1-1/2" Diameter Core In 15" To 18" Limestone
02411913-0262 EA  Drill 2" Diameter Core In 15" To 18" Limestone
0241 1913-0263 EA  Drill 3" Diameter Core In 15" To 18" Limestone
02411913-0264 EA Drill 4" Diameter Core In 15" To 18" Limestone
02 41 1913-0265 EA  Drill 6" Diameter Core In 15" To 18" Limestone
02 41 1913-0266 EA  Drill 8" Diameter Core In 15" To 18" Limestone

02 41 19 13-0267 19" To 24" Thick Limestone Core Drilling ez 4 19130250

02411913-0268 EA  Drill 1" Diameter Core In 19" To 24" Limestone
02 411913-0269 EA  Drill 1-1/2" Diameter Core In 19" TO 24" LIMESIONE..........cccoiuiiiiiiiiiiiiiciie s
02 411913-0270 EA  Drill 2" Diameter Core In 19" To 24" Limestone
02 411913-0271 EA  Drill 3" Diameter Core In 19" To 24" Limestone
02411913-0272 EA  Drill 4" Diameter Core In 19" To 24" Limestone
02411913-0273 EA  Drill 6" Diameter Core In 19" To 24" Limestone
02411913-0274 EA  Drill 8" Diameter Core In 19" To 24" Limestone

02 4119 13-0275 Minimum Charge For Core Drilling 24119 15.0029)

02411913-0276 EA  Core Drill MinIMUM CRAIGE......ccuiiiuiiiiiiitit ittt ettt et a etttk e et b et et et et et et et eb et e e eneeeen 556.70
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of
Depth" or “Drilling In Brick Or Block Per Inch Of Depth".

02 41 19 13-0277 Cutouts e2411913

Note: Includes saw cutting and removal of material. Not to be used for openings greater than 24 SF.

02 41 19 13-0278 Reinforced Concrete Slab On Grade Cutouts a1 19 130277

02411913-0279 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
0241 1913-0280 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0281 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0282 SF 10" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0283 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF

02 41 19 13-0284 Reinforced Concrete Elevated Slab Cutouts ez 0130
Note: Includes cutting and removing steel decking.

02411913-0285 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0286 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0287 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0288 SF 10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0289 SF 12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02 41 19 13-0290 Reinforced Concrete Wall Cutouts zs119 13007

02411913-0291 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ....
02411913-0292 SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF ....
02411913-0293 SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF ....
02411913-0294 SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF ..
02411913-0295 SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF ........

02 41 19 13-0296 Brick Wall Cutouts (0241 19 13-0277)
Note: Excludes toothing.
02411913-0297 SF 4" Thick Brick Wall Cutouts, <24 SF
02411913-0298 SF 6" Thick Brick Wall Cutouts, <24 SF
02411913-0299 SF 8" Thick Brick Wall Cutouts, <24 SF
0241 1913-0300 SF 10" Thick Brick Wall Cutouts, <24 SF
0241 1913-0301 SF 12" Thick Brick Wall Cutouts, <24 SF
02411913-0302 SF 16" Thick Brick Wall Cutouts, <24 SF

02 41 19 13-0303 Concrete Block Wall Cutouts (0241 19 13-0277)
Note: Excludes toothing.
02411913-0304 SF 4" Thick Concrete Block Wall Cutouts, <24 SF....
02411913-0305 SF 6" Thick Concrete Block Wall Cutouts, <24 SF....
02411913-0306 SF 8" Thick Concrete Block Wall Cutouts, <24 SF....
02411913-0307 SF 10" Thick Concrete Block Wall Cutouts, <24 SF.
02411913-0308 SF 12" Thick Concrete Block Wall Cutouts, <24 SF.
02411913-0309 SF 16" Thick Concrete Block Wall Cutouts, <24 SF....
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Demolition And Structure Moving
Demolition

02 41

MINOR

CSlI_UoM

TOTAL DIRECT DEMOLITION

DESCRIPTION UNIT COST

UNIT COST

02 41 19 13-0310

02 41 19 13-0311
02 41 19 13-0312
02 41 19 13-0313
02 41 19 13-0314
02 41 19 13-0315
02 41 19 13-0316

02 41 19 13-0317

02 41 19 13-0318
02 41 19 13-0319
02 41 19 13-0320
02 41 19 13-0321

02 41 19 13-0322

02 41 19 13-0323

02 41 19 13-0324

02 41 19 13-0325

02 41 19 13-0326
02 41 19 13-0327
02 41 19 13-0328
02 41 19 13-0329
02 41 19 13-0330
02 41 19 13-0331

02 41 19 13-0332

02 41 19 13-0333
02 41 19 13-0334
02 41 19 13-0335
02 41 19 13-0336

02 41 19 13-0337

02 41 19 13-0338
02 41 19 13-0339
02 41 19 13-0340

02 41 19 13-0341

02 41 19 13-0342

02 41 19 13-0343

02 41 19 13-0344
02 41 19 13-0345
02 41 19 13-0346
02 41 19 13-0347
02 41 19 13-0348
02 41 19 13-0349
02 41 19 13-0350
02 41 19 13-0351
02 41 19 13-0352
02 41 19 13-0353
02 41 19 13-0354
02 41 19 13-0355
02 41 19 13-0356

02 41 19 13-0357

October 2015

Limestone Cutouts 2 1 19120277

SF 2" Thick Limestone Cutouts, <24 SF .41.95
SF 4" Thick Limestone Cutouts, <24 SF .50.94
SF 6" Thick Limestone Cutouts, <24 SF .53.93
SF 8" Thick Limestone Cutouts, <24 SF .56.94
SF 10" Thick Limestone Cutouts, <24 SF .59.93
SF 12" Thick Limestone Cutouts, <24 SF ...62.92

TOOthing Masonry Cutouts 241 1913.0277)
Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar
joints. VLF measurement includes all horizontal cutting.

VLF Brick, Soft Old Mortar, TOOthing MaSONIY CULOULS.........c.cc.tiuiriuiitiieititeeteie ittt ettt ettt e ettt ese et e e bt ete e et eeeseesnanenee 14.98
VLF Brick, Hard Mortar, Toothing Masonry Cutouts............ .20.22
VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts ......

VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts .11.98

Minimum Charge For CutOuts 1 1s 130277
Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This
task should not be used in conjunction with any other tasks in this section.

EA  Cutouts Minimum Charge

Exterior Masonry Removal cza 1913

Masonry Columns Removal (Interior And EXterior) ez s 1s.0s24

8" x 8" Masonry Column Removal
10" x 10" Masonry Column Removal
12" x 12" Masonry Column Removal
14" x 14" Masonry Column Removal
16" x 16" Masonry Column Removal
Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square

Masonry Chimney Removal ez 4119130329

CF  Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed
CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed..
CF  >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed
CF  >20 CF/VLF Chimney Removal, Per CF Of Masonry Removed

Remove And Reset Precast, Stone Or Masonry Coping ez 1 1z0s20)

Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0001 for saw
cutting.

LF  Up To 8" Wide, Remove And Reset Precast, Stone Or Masonry Coping
LF  >8"To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping
LF  >12"To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping

Facade Removal (0241 19 13-0324)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSl section 02 41 19 13-0001 for saw cutting.
SF  Stone Or Brick Veneer Facade Removal
For Cleaning and Storage For Reuse, Add

...................... 4.48
3.36

Exterior Masonry Removal 21 19 13.032¢)

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI
section 02 41 19 13-0001 for saw cutting.

SF  Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall

SF  Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall

SF  Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall

SF  Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall

SF  Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall

SF  Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall

SF  Demolish 4" Thick Reinforced Concrete Block Exterior Wall ....

SF  Demolish 6" Thick Reinforced Concrete Block Exterior Wall

SF  Demolish 8" Thick Reinforced Concrete Block Exterior Wall

SF  Demolish 10" Thick Reinforced Concrete Block Exterior Wall ..

SF  Demolish 12" Thick Reinforced Concrete Block Exterior Wall ..

SF  Demolish 16" Thick Reinforced Concrete Block Exterior Wall ..

SF  Demolish 4" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add 2.96

SF  Demolish 6" Thick Brick Exterior Wall 4.45
For Cleaning and Storage For Reuse, Add 3.34
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TOTAL DIRECT DEMOLITION

UNIT COST

MINOR
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024119 13-0358 SF Demolish 8" Thick Brick Exterior Wall 5.38
For Cleaning and Storage For Reuse, Add 4.04

02411913-0359 SF  Demolish 10" ThiCk BriCK EXIEION WL ......c..couiiiiiiiiiiee ettt ettt et e et et e est et e e se et e aneennennes 5.88
For Cleaning and Storage For Reuse, Add 4.41

02411913-0360 SF  Demolish 12" Thick Brick EXtErOr Wl ............c.cooiiiiiiiiiiiiiccc s 6.46
For Cleaning and Storage For Reuse, Add 4.85

02411913-0361 SF Demolish 16" Thick Brick Exterior Wall

02 41 19 13-0362

02 41 19 13-0363

For Cleaning and Storage For Reuse, Add

CF

For Cleaning and Storage For Reuse, Add

Exterior Brick, Concrete Block Or Composite Removal .

Exterior Concrete Wall Removal oz 411913

024119 13-0364 SF Demolish 4" Thick Reinforced Concrete Exterior Wall ..

0241 1913-0365 SF Demolish 6" Thick Reinforced Concrete Exterior Wall ..

02411913-0366 SF Demolish 8" Thick Reinforced Concrete Exterior Wall ..

02411913-0367 SF Demolish 10" Thick Reinforced Concrete Exterior Wall ...

02411913-0368 SF Demolish 12" Thick Reinforced Concrete Exterior Wall ...
02 41 19 13-0369 ROOfing Removal (02411913)
02 41 19 13-0370 Clay Tile Roof Remove And Salvage For Re-USe€ (21 1 13039

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.

02411913-0371 SQ Remove Clay ROOf Tile, SAIVAGE FOI RE-USE ......c..iiiiiiriiitiitiie ettt ettt ettt ettt ae e bt e b et e e b e ete et e et e aseeabeanneneean 234.13
02 4119 13-0372 Elevated Concrete Removal 21013

02 411913-0373 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced e 10.04
02411916 Selective Interior Demolition e 19

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.

02 41 19 16-0001
02 41 19 16-0002

02 41 19 16-0003
02 41 19 16-0004
02 41 19 16-0005
02 41 19 16-0006
02 41 19 16-0007
02 41 19 16-0008

02 41 19 16-0009

02 41 19 16-0010
02 41 19 16-0011
02 41 19 16-0012

02 41 19 16-0013
02 41 19 16-0014

02 41 19 16-0015

02 41 19 16-0016
02 41 19 16-0017
02 41 19 16-0018

02 41 19 16-0019

02 41 19 16-0020
02 41 19 16-0021

02 41 19 16-0022
02 41 19 16-0023

02 41 19 16-0024

02 41 19 16-0025
02 41 19 16-0026
02 41 19 16-0027
02 41 19 16-0028
02 41 19 16-0029
02 41 19 16-0030
02 41 19 16-0031
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SF

SF

SF

CF
CF

Floor Removal ez 411016

Remove And Salvage For Re-Use @ 15 160001

Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.

Remove Brick FIOOMNG ANG SAIVAGE ........cuiuiiiiiiiiiit ittt ettt ettt ettt e et et e et e et et ettt et ebe et eenereanene 2.13
Remove Ceramic/Quarry Tile Floor And Salvage
Remove Terrazzo Flooring And Salvage
Remove Wood Strip FIooring ANd SalVAgE........cc.eeueriiiiirieiieieseeie e
Remove Wood Parquet Flooring And Salvage
Remove Resilient/Linoleum Flooring And Salvage .

Scarify concrete o2 41 19 16-0001)
Note: Up to 1/4" removal per pass.

Scarify Concrete Floor .0.23
Scarify Concrete Tread And Riser . .1.95
SCAMTY CONCIEIE WA ...tttk ek et b et b et ettt et ettt et b et et bt et e e eneanenn 1.78

Fireproofing Removal ez 411916
Remove Fireproofing From CONCIELE OF STEEI .........cuiiiiiiiiete ettt ettt ettt e et be e b e et e e e e ebe e e e ateanneneas 1.00

Demolish Ceiling cza11916)

Demolish Drywall Ceiling 0.77
Demolish FUrred PIAStEred CIlING ..........oui ittt ettt ettt ettt e bt e e et e e bs et e e bt et e ebe et e ebeennenneas 1.80
Demolish Suspended Plastered Ceiling And SUSPENSION SYSTEM ......ccueiiiiiiiiiiiieaiieie ettt e nee e ene e 1.37

Demolish Concrete Stair 2119016

Demolish Interior Reinforced Concrete Stairs..
Demolish Exterior Reinforced Concrete Stairs....

.6.46
.5.17

Demolish Interior Partition/Wall ez 411916
Note: Price includes knock down, loading, clean-up.

Demolish Masonry And Concrete Interior Partition/Walls ez 411 160022)

Note: Includes saw cutting, knock down, loading and clean-up.

Demolish Concrete Block Interior Partition/Walls o2 41 19160022

Demolish 4" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 6" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 16" Thick Non Reinforced Concrete Block Interior Partition/Wall
Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall .....
Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall .....
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Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 1916-0032 SF  Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall .....
02 41 1916-0033 SF  Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall ..
02 41 19 16-0034 SF  Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall

...6.05

02 41 19 16-0035 Demolish Brick Interior Partition/Walls 2 41 19 160023

02 41 19 16-0036 SF  Demolish 4" Thick Brick Interior Partition/Wall .
02 41 19 16-0037 SF  Demolish 8" Thick Brick Interior Partition/Wall.......
02 4119 16-0038 SF  Demolish 12" Thick Brick Interior Partition/Wall
0241 1916-0039 SF Demolish 16" Thick Brick Interior Partition/Wall

02 41 19 16-0040 Demolish Glass Block Interior Partition/Walls cz 1 19 160023

02 4119 16-0041 SF  Demolish Glass Block Interior Partition/WallS.............c.ccoiiiiiiiiiiiiii s 3.58

02 41 19 16-0042 Demolish Concrete Interior Partition/Walls 2 41 19 160025
See CSl section 02 41 16 13-0021 for concrete foundation demolition.

02 41 19 16-0043 SF  Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall
02 41 19 16-0044 SF  Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall
02 41 19 16-0045 SF  Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall
0241 1916-0046 SF Demolish 6" Thick Reinforced Concrete Interior Partition/Wall
024119 16-0047 SF Demolish 8" Thick Reinforced Concrete Interior Partition/Wall
0241 1916-0048 SF Demolish 12" Thick Reinforced Concrete Interior Partition/Wall .....

02 41 19 16-0049 Demolish Terra-Cotta Block Interior Partition/Walls ez 41 19 160029
02 41 19 16-0050 SF  Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster 1.43

02 41 19 16-0051 Demolish Stud Framed Interior Partition/WallS w2 41 19 160022)

Note: Includes knock down, loading and clean-up. Includes demo of insulation if required.

02 4119 16-0052 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side ...2.54
For Heights >14' To 20, Add 0.38
For Heights >20', Add 0.51
02 41 19 16-0053 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Side: ..2.96
For Heights >14' To 20', Add 0.44
For Heights >20', Add 0.59
0241 1916-0054 SF Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side............cccccooiiiiiiiiiiiiiiiiccs 3.25
For Heights >14' To 20, Add 0.49
For Heights >20', Add 0.65
02 41 19 16-0055 SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides............cccccooviiiiiiiiiiiiiiiiice 4.52
For Heights >14' To 20', Add 0.68
For Heights >20', Add 0.90
0241 1916-0056 SF Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall...............cccciiiiiiiiiiiiiicceccseessessns 1.34
For Heights >14' To 20', Add 0.20
For Heights >20', Add 0.27
02 41 19 16-0057 SF  Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall................cccoiiiiiiiiiiiiiiiiccc 1.59
For Heights >14' To 20, Add 0.24
For Heights >20', Add 0.32

02 43 Structure Moving e«
024313 Structure Relocation e

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24'
wide. Reset on new foundations and hook up to utilities.

02 43 13 00-0001 Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete o241
Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport
relocatable and attachments to new location, including permits and police escort, connect to foundation per
approved specifications/details, including welding and/or hurricane anchoring as needed.

02 4313 00-0002 SF Up To 800 SF, Move Relocatable Metal Frame Building
02 43 1300-0003 SF >800 To 920 SF, Move Relocatable Metal Frame Building
02 43 13 00-0004 SF >920 SF, Move Relocatable Metal Frame Building
02 43 1300-0005 SF Up To 800 SF, Move Relocatable Wood Frame Building ............ccoooueriiiiiinienisieececees
02 43 1300-0006 SF >800 To 920 SF, Move Relocatable Wood Frame Building
02 4313 00-0007 SF  >920 SF, Move Relocatable Wood Frame Building...........ccccoeiiiiiininiiinecicesceeees
02 4313 00-0008 SF Up To 800 SF, Move Relocatable Wood/Metal Frame Building
02 4313 00-0009 SF >800 To 920 SF, Move Relocatable Wood/Metal Frame Building
02 43 1300-0010 SF >920 SF, Move Relocatable Wood/Metal Frame Building

....28.04
....26.50
...24.80

....21.03
....18.60

.27.25
.24.80
...21.03

02 50 Site Remediatione

02 58 Snow Control ws
0258 13 Snow Fencing ess
02 58 13 00-0001 Snow/Sand Fence On Steel POStS cess 13

0258 13 00-0002 LF Steel Fence Post, 10' On Center With 4' W0o0d SNOW/SANM FENCE ..........eiiiiiiiieie e e e eettee e e e eiree e e e e eaaaaa e e e eaaaaaea e 5.27 1.69
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02 Existing Conditions
0250 Site Remediation
02 58 Snow Control

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 80 Facility Remediation,

02 81 Transportation And Disposal Of Hazardous Materials e«
02 81 00 00-0001 Hazardous Material Disposal c2s

02 81 00 00-0002 GAL Drain Hazardous (PCB) Oil Filled Equipment And Dispose In Approved CONAINET ............cciiiriiiiirieinenieeeese e 8.32
Note: Includes handling of container and disposal at approved site.
02 81 00 00-0003 CF Hazardous (PCB) Oil Filled Equipment Disposal At APProVEd SIte ..........cueirieiriiriiieiirieieieeeeeete et 56.22

Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil
prior to disposal.

02 82 Asbestos Remediation e

Note: Tasks include materials, equipment (e.g. ladders, high volume vacuum with sound suppression system where required, etc.),
mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.), signage, removal, clean-up, HEPA
vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air, fees, documentation and other
associated costs necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local
regulations. Where types of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in
determining which task applies. For certain types of work, there are tasks with a unit of measure of EA for a quantity of less than 10
LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities. For those tasks the contractor will
be paid the first task with a unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. See CSI
section 01 74 19 00-0038 for hauling in excess of 25 miles to transfer or disposal site, 02 81 00 00-0000 for hauling in excess of 25
miles to transfer or disposal site, 02 89 00 00-0002 for solid isolation barriers, 02 89 00 00-0012 for plastic sheeting for containment
construction, 02 89 00 00-0019 for decontamination chambers.

028213 Asbestos Abatement s
02 82 13 00-0001 Air Monitoring And Bulk Sampling, Asbestos Testing czz 13

Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody
documentation, analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase
Contrast Microscope (PCM), and Transmission Electron Microscope (TEM). Excludes sampling time.
02 821300-0002 HR Bulk Sampling Or Air Monitoring, Asbestos Testing
02 821300-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0004 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing.
02 821300-0007 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing
02 8213 00-0008 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing
02 821300-0009 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing...
02 821300-0010 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing.
02 82 1300-0011 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test
0282 1300-0012 EA Next Day Turnaround, (Air Point Counting) PLM TeSt ........ccccuiriiiiiiiiieeieiesieeeesieeeeea
02 82 1300-0013 EA Same Day Turnaround, (Air Point Counting) PLM Test
02 821300-0014 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing
02 821300-0015 EA Next Day Turnaround, (Air) TEM Test, Asbestos Testing
02 821300-0016 EA Same Day Turnaround, (Air) TEM Test, Asbestos Testing

02 82 16 Engineering Control of Asbestos Containing Materials s
02 82 16 00-0001 Asbestos Encapsulation (Lock-Down) 2216
02 82 16 00-0002 SF  Asbestos Encapsulant Spray Adhesive (LOCK-DOWN), PEF COAL........cicuiitiriiiiiieie ittt eesneenenees 1.09
02 82 16 00-0003 SF  Asbestos Binding Compound Encapsulant/Sealant, Per Coat Required (Fiberlock® ABC® Asbestos Binding
Compound) ST P PSP PP PPTUPTPRRPRION 1.57
02 8216 00-0004 SF  Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®) 1.49
02 82 16 00-0005 SF  Asbestos Acrylic Encasement/Encapsulation (Fiberlock® Lag-Kote®) 1.71
02 82 16 00-0006 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®) 4.78
02 82 16 00-0007 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kloth®) 5.33
028233 Removal and Disposal of Asbestos Containing Materials s
02 82 33 00-0001 Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal ez 33
02 82 33 00-0002 Pipe Insulation, Asbestos Abatement And Disposal czz2ss 00000
Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation.
02 82 33 00-0003 Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal 2233
00-0002)
See CSl section 02 82 33 00-0017 for projects with less than 10 LF.
0282 3300-0004 EA 10To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal..........ccceouirienieriienieiienieieseeeiene 513.43
For Work In Restricted Working Space, Add 154.03
02 82 3300-0005 LF >20To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........ccccoveririeniiniiiienieieseeeeas 26.25
For Work In Restricted Working Space, Add 7.88
02 82 3300-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal.........c.cccvererieriirienienieieseeeeeeas 19.69
For Work In Restricted Working Space, Add 5.91
02 823300-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal............ccceirerieirinicininiiiens 14.77
For Work In Restricted Working Space, Add 4.43
02 823300-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........ccceeeveiiienieiiineniannns 11.08
For Work In Restricted Working Space, Add 3.32
02 823300-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSAl..........c.curirueiriiniiinenieineneeieeseeeeens 9.64
For Work In Restricted Working Space, Add 2.89
copyright 2015 The Gordian Group, Inc. October 2015
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Existing Conditions 02

Facility Remediation 02 80
Asbestos Remediation 02 82

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 82 33 00-0010 >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal s

33 00-0002)
See CSI section 02 82 33 00-0017 for projects with less than 10 LF.

02 823300-0011 EA 10 To 20 LF,>6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........ccoeoururririeiiinieiieiaeieiaeens 513.43
For Work In Restricted Working Space, Add 154.03

02823300-0012 LF >20To 250 LF,>6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal............cccovririirieireinieiisineieenes 30.19
For Work In Restricted Working Space, Add 9.06

02 823300-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal..........c.ccevierieireneeiieeneeeenes 22.64
For Work In Restricted Working Space, Add 6.79

02 823300-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal..........c.ccuveeveireineiieieneieicnes 16.98
For Work In Restricted Working Space, Add 5.09

02 823300-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPosal...........ccccceeveriavenenienenns 12.73
For Work In Restricted Working Space, Add 3.82

02 823300-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal..........ccceeiriierieriienienieneereeeeeniees 11.08
For Work In Restricted Working Space, Add 3.32

02 82 33 00-0017 Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal sz

00-0002)
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required
for glove bag projects unless required by local codes.
02 823300-0018 EA Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02823300-0019 LF >3 To 20 LF Additional Glove Bag Work for Pipe INnSulation..............ccccevrineininenennens
For Work In Restricted Working Space, Add
02 82 3300-0020 LF >20 To 250 LF Additional Glove Bag Work for Pipe INSUlation ...............ccecerveniinnenenienens
For Work In Restricted Working Space, Add
02 823300-0021 LF >250 To 500 LF Additional Glove Bag Work for Pipe Insulation .............cccceeieieiiiienieiennns
For Work In Restricted Working Space, Add
02 823300-0022 LF >500 LF Additional Glove Bag Work for Pip& INSUIALION ..........c.uiiiiiiiieii ettt ne e
For Work In Restricted Working Space, Add

02 82 33 00-0023 Thermal Insulation, Asbestos Abatement And Disposal e 33

02 82 33 00-0024 Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And

Dlsposal (0282 33 00-0023)

Note: e.g., duct, boiler, tank, etc.
02823300-0025 EA Up To 10 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal
02 823300-0026 SF >10To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ..
02 82 3300-0027 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal.
02 823300-0028 SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposa
0282 3300-0029 SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal.

02 82 33 00-0030 Surfacing Material, Asbestos Abatement And Disposal c2s233
02 82 33 00-0031 Fireproofing, Asbestos Abatement And Disposal c2e2 53 000030

Note: Exposed surface area, includes associated overspray.
02823300-0032 EA Up To 10 SF, Fireproofing, Asbestos Abatement And DiSPoSal ...........ccceervivrenieieninieiiiineens
02 823300-0033 SF >10 To 500 SF, Fireproofing, Asbestos Abatement And Disposal
02823300-0034 SF >500 To 2,500 SF, Fireproofing, Ashestos Abatement And Disposal
02 823300-0035 SF >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal ..
02 823300-0036 SF >10,000 SF, Fireproofing, Asbestos Abatement And Disposal

02 82 33 00-0037 Acoustical Plaster, Asbestos Abatement And Disposal e2e2 33 00030
Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials.
02 823300-0038 EA Up To 10 SF, Acoustical Plaster, Asbestos Abatement And Disposal
02 823300-0039 SF >10 To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal
02 82 3300-0040 SF >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal
02 823300-0041 SF >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal
02 82 3300-0042 SF >10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal

02 82 33 00-0043 Gypsum Wall Board, Asbestos Abatement And Disposal e:s2 33 o000

02 82 3300-0044 EA Up To 10 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
02 82 3300-0045 SF >10 To 500 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
02 823300-0046 SF >500 To 2,500 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
02 82 3300-0047 SF >2,500 To 10,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal
02 823300-0048 SF >10,000 To 50,000 SF, Gypsum Wall Board, Ashestos Abatement And Disposal
02823300-0049 SF >50,000 SF, Gypsum Wall Board, Asbestos Abatement And Disposal

02 82 33 00-0050 Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic,

Asbestos Abatement And Disposal e2e2 33 000030
02 823300-0051 EA Up To 10 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DIISPOSAN. .ttt h ke k£ k£ R h £ R e R H e h £ e R £ E et h £ e e Rt ket et et e e h ket et ettt 513.43
02 823300-0052 SF >10 To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And
DISPOSAL. ...tttk et et e ek E e e £ h e E e R £ h e h £ E £t R E £ E R e b e Rt bttt ekttt b bt ent et 19.19
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02 Existing Conditions
02 80 Facility Remediation
02 82 Asbestos Remediation

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 82 3300-0053 SF >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement

And Disposal 14.06
02 82 3300-0054 SF >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos

ADAEMENT ANG DISPOSAI ...ttt ettt bttt h ket h ket e ket bt b et h et et n et et en et e et 10.97
02 823300-0055 SF >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos

ADAEMENT ANG DISPOSAI ...ttt ettt b ettt et b etk et et ekttt et et e bt b et eneatene 8.54
02 823300-0056 SF >50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

D7 oo LT | U OO TO TR T PO POO TS TSSOSO PRSP PSPOPPOUPTPRPOPPPPONY 6.10

02 82 33 00-0057 Stucco, Asbestos Abatement And Disposal ez s2 33 c0-00s0)

0282 3300-0058 EA Up To 10 SF, Stucco, Asbestos Abatement And Disposal

02 823300-0059 SF >10 To 500 SF, Stucco, Asbestos Abatement And Disposal
02 823300-0060 SF >500 To 2,500 SF, Stucco, Asbestos Abatement And Disposal
02 823300-0061 SF >2,500 To 10,000 SF, Stucco, Asbestos Abatement And Disposal
02 823300-0062 SF >10,000 SF, Stucco, Ashestos Abatement And Disposal

02 82 33 00-0063 Spray On Acoustical Ceiling, Asbestos Abatement And Disposal ez s2ss 000030

02 823300-0064 EA Up To 10 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal
02 823300-0065 SF >10To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal..
02 823300-0066 SF >500 To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal...
02 82 3300-0067 SF >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal..
02 82 3300-0068 SF >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal

02 82 33 00-0069 Plywood, Asbestos Abatement And Disposal s 33000050

02 823300-0070 EA Up To 10 SF, Plywood, Asbestos Abatement And Disposal
02 823300-0071 SF >10 To 500 SF, Plywood, Asbestos Abatement And Disposal

02 82 3300-0072 SF >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal
02 82 3300-0073 SF >2,500 To 10,000 SF, Plywood, Asbestos Abatement And Disposal
02 823300-0074 SF >10,000 SF, Plywood, Asbestos Abatement And Disposal

02 82 33 00-0075 Flooring Material, Asbestos Abatement And Disposal czz233
02 82 33 00-0076 Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal -

82 33 00-0075)

02 82 33 00-0077 Floor Tile Or Linoleum, Asbestos Abatement And Disposal ez 33 000076

Note: Single layer or first of multiple layers. Excludes mastic.

02 82 3300-0078 EA Up To 10 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal......... 513.43
02 82 3300-0079 SF >10 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
D7 oo LT | OO T OO T SO U PP RSO PPSPPPOUPTPPPOPPRPONY 5.25
For Each Additional Layer, Add 131
02 823300-0080 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
D7 o Lo LT | TP ST U SO U PSP RSO PPSPPPOUPTPPPOPPIPONY 4.27
For Each Additional Layer, Add 1.07
02 823300-0081 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
D1 Lo L=T | TSSOSO S PSP PUPTUPOPTPPTPPRPRIOR 3.37
For Each Additional Layer, Add 0.84

02 823300-0082 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal ... .2.28

For Each Additional Layer, Add

02 82 33 00-0083 Carpet, Asbestos Abatement And Disposal e2s2 53 00.0076)

02 823300-0084 EA Up To 10 SF, Non-Friable Carpet, Ashestos Abatement And Disposal 513.43
02 823300-0085 SF >10To 500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ....4.06
02 823300-0086 SF >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal.. .3.25
02 82 3300-0087 SF >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal .2.33
02 82 3300-0088 SF >10,000 SF, Non-Friable Carpet, Asbestos Abatement ANd DiSPOSAL..........ccuiriiriiriiiiiriieieeeee et nees 1.73

02 82 33 00-0089 Wall Or Cove Base, Asbestos Abatement And Disposal ez 3300007

Note: Up to 12".

02823300-0090 EA Up To 10 LF, Wall Base And Mastic, Asbestos Abatement And DiSPOSA ..........ccveiruiriiiriiniinieinieeee e 192.54
02823300-0091 LF >10To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal.. ..3.42
02 823300-0092 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And DiSposal...........ccceeierienienennns .2.05
02 823300-0093 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal 1.28
02 823300-0094 LF >2,500LF, Wall Base And Mastic, Asbestos Abatement ANd DISPOSAL.........c.couiiiiiiriiriiiiieiiee e 0.90

02 82 33 00-0095 Mastic, Asbestos Abatement And Disposal ez s23s 0005
Note: Applies to single layer or bottom layer only of multiple layers. Non hydrocarbon with pine, citrus or no odor.
02 823300-0096 EA Up To 10 SF, Mastic, Ashestos Abatement ANd DISPOSAL ........cc.eiuiiiiriiriiriieiieiiet ettt ettt nbaasaeneeans 513.43
Note: Applies to bottom layer only if multiple layers.
0282 3300-0097 SF >10 To 500 SF, Mastic, Asbestos Abatement And Disposal
Note: Applies to bottom layer only if multiple layers.

02 823300-0098 SF >500 To 2,500 SF, Mastic, Ashestos Abatement AN DiSPOSAI..........ccuiuiruiiririiriiieieieieieee et ee e eeeee 0.97
Note: Applies to bottom layer only if multiple layers.
02823300-0099 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement ANd DiSPOSAL..........ceueuruiriiriiiriiiiisieetee et 0.74

Note: Applies to bottom layer only if multiple layers.
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Existing Conditions

Facility Remediation

02
02 80

Asbestos Remediation

02 82

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 82 3300-0100 SF >10,000 SF, Mastic, Asbestos Abatement AN DISPOSAL........cc.erueruiriiriiiieii ettt e e be e e teeneneeas 0.59

02 82 33 00-0101

02 82 33 00-0102
02 82 33 00-0103
02 82 33 00-0104
02 82 33 00-0105

02 82 33 00-0106

02 82 33 00-0107
02 82 33 00-0108

02 82 33 00-0109

02 82 33 00-0110
02 82 33 00-0111

02 82 33 00-0112
02 82 33 00-0113
02 82 33 00-0114

02 82 33 00-0115

02 82 33 00-0116

02 82 33 00-0117
02 82 33 00-0118

02 82 33 00-0119
02 82 33 00-0120
02 82 33 00-0121

02 82 33 00-0122

02 82 33 00-0123

02 82 33 00-0124
02 82 33 00-0125
02 82 33 00-0126
02 82 33 00-0127
02 82 33 00-0128

02 82 33 00-0129

02 82 33 00-0130

02 82 33 00-0131
02 82 33 00-0132

02 82 33 00-0133

02 82 33 00-0134

02 82 33 00-0135

02 82 33 00-0136

October 2015

EA

SF

SF

SF

SF

EA
SF

SF

SF

SF

SF

EA
SF

SF

SF

SF

Note: Applies to bottom layer only if multiple layers.

Hardwood Flooring System With Asbestos Barrier Paper Backing,

Asbestos Abatement And Disposal e2e2 33 00007s)
Note: Includes finish wood, asbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and
protection of clean crawl space from contamination.
Up To 10 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
Disposal
>10 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

[ DI LT= | OSSO ST ST PT O PP PPPPTPRPPRPRPON 6.07
>500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

[ DI oo LT | OSSO ST PP P P PP P PTPRPPRPPPN 4.43
>2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement

And Disposal 3.46
>10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DIISPOSAL. ...ttt ettt ke h £kt R e E £ R e h e bR e eh e E e R £ eh £ £ e e h £ E e ek ek et R bk e b et et ettt et tenen 2.70

Roofing, Asbestos Abatement And Disposal ez

Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal 2z 3300109
Note: Includes paint, flashing, sheet metal, insulation, pitch pockets, board etc.

Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And DiSposal (02 82 33 00-0108)

Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ............ 513.43
>125 To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

Disposal

>1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

[ B ES o TeLT= | OSSO ST TSP P PP PP PPRPRPPRPTPPN 3.28
>5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DIISPOSAN. .ttt ket £ ekt R e h £ R £ h 8o R e k£ E e £ h £ e £ eh £ R et Rk et et ket et et ettt e et ereanen 2.62
>10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

[ D71 o Lo LT | TSSOSO PSP U TP PO PR PP UPTPPPOPPION 1.97
>20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.................... 1.47

>2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And DiSposal (02 82 33 00-0108)

Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal............ 513.43
>110 To 1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DIISPOSAN. .ttt ket £ ekt R e h £ R £ h 8o R e k£ E e £ h £ e £ eh £ R et Rk et et ket et et ettt e et ereanen 4.67
>1,000 To 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DIISPOSAL. ...ttt ke h e E e h e R E £ R h £ e R e eh e e R h £ £ e e h £ E et Rt ek e e Rt ket et ettt et eteenen 3.72
>5,000 To 10,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

[ D71 o Lo LT | TSSOSO PSP U TP PO PR PP UPTPPPOPPION 3.00
>10,000 To 20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DiQpDQRl

>20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal

>5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos

Abatement And Disposal (0282 33 00-0108)
Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal....................
>110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal...
>1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal
>5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal..
>10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

Disposal
>20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal

Shingles And Felt Roofing, Asbestos Abatement And Disposal ez s2ssc00107)
Shingles And Felt Roofing, Asbestos Abatement And Disposal ez s2 3300130

EA  Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSAL ...........c.ccuririiiiriiiiiseieeisieseeeeee e 513.43
Note: Single or first of multiple layers.
SF  >125 To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal...........c.ccuiiriiiiiniiieineieieeeeeeeeeees 411
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.03
SF  >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSaL...........ccueoueriiiiriiiieniieieeeeeesees 3.28
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.82
SF  >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal............ccuevririiiiinieiiiireieieeeeees 2.62
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.66
SF  >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal ..1.97
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.49
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02 823300-0137 SF >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal...........cccccoevverieiennns .1.47
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.37

02 82 33 00-0138 Roof Penetration Mastic, Asbestos Abatement And Disposal 2z 53000109

0282 3300-0139 EA Up To 10 SF, Roof Penetration Mastic, Asbestos Abatement And DiSPOSal ...........ccueiiiiiriiiiiiiiieeeeee e 128.36
02 823300-0140 SF >10 To 50 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal............cccccovverieriennes ..1.60
02 823300-0141 SF >50 To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .1.31
02823300-0142 SF >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal 1.05
02 823300-0143 SF >250 SF, Roof Penetration Mastic, Asbestos Abatement ANd DISPOSAI ..........cc.ecuririiiiiiriiiiiisieseeiee e 0.77

02 82 33 00-0144 Roof Curb Mastic, Asbestos Abatement And Disposal c2e2 33000109

02823300-0145 EA Up To 10 SF, Roof Curb Mastic, Asbestos Abatement And Disposal.
02823300-0146 LF >10To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
02 823300-0147 LF >20To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
02 823300-0148 LF >50To 150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal .
02 823300-0149 LF >150 LF, Roof Curb Mastic, Asbestos Abatement AN DISPOSAI ........ccueeuiriiririiriieiesie ettt ettt sseeee e enenees 2.31

02 82 33 00-0150 Asbestos-Cement Products, Asbestos Abatement And Disposal c:s23s
02 82 33 00-0151 Interior Asbestos-Cement Board, Asbestos Abatement And Disposal czs23300

0150)
Note: Includes detachment of mounted objects before removal.

02823300-0152 EA Up To 10 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal .........cc.ccueuirueieiniinieiiineieeneeeeeee 513.43
Note: Includes detachment of mounted objects before removal.

02 823300-0153 SF >10 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal ...........cceovruiriiiiinieniiinieseieeseeieees 5.25
Note: Includes detachment of mounted objects before removal.

02823300-0154 SF >500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal .........c.c.cevverviireneiireneeiseseieene 2.62
Note: Includes detachment of mounted objects before removal.

02 823300-0155 SF >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal ...........ccceviirriineneeiinencieens 2.10
Note: Includes detachment of mounted objects before removal.

02 823300-0156 SF >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement ANd DiSPOSAl .........ccveruirienieiieniieienesee e aees 1.83

Note: Includes detachment of mounted objects before removal.

02 82 33 00-0157 Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal s> 330

0150)
02 823300-0158 EA Up To 10 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal
02 823300-0159 SF >10 To 500 SF, Exterior Ashestos-Cement Board, Asbestos Abatement And Disposal
02823300-0160 SF >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal..
02823300-0161 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal
02823300-0162 SF >10,000 SF, Exterior Ashestos-Cement Board, Asbestos Abatement And Disposal..

02 82 33 00-0163 Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And

Dlsposal (02 82 33 00-0150)
02823300-0164 EA UpTo10LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal....
0282 3300-0165 LF >10To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02 823300-0166 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .
02 823300-0167 LF >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ....
02823300-0168 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal..
02823300-0169 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
02823300-0170 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And DiSPOSal...........cccuverviinenreinenciinens 8 11

02 82 33 00-0171 Exterior Transite Siding, Asbestos Abatement And Disposal c2s2 53 0s0150)

02823300-0172 EA Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal
Note: Single or first of multiple layers.

...513.43

02823300-0173 SF >125 To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal 411
Note: Single or first of multiple layers.

02 823300-0174 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .3.28
Note: Single or first of multiple layers.

02 823300-0175 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement ANd DISPOSAL.........cc.ceirieriiiiinieienisese e 2.62
Note: Single or first of multiple layers.

02 823300-0176 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal e 1.97
Note: Single or first of multiple layers.

02 823300-0177 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement ANd DISPOSAL ..........ccueiiiriiiiiriiaiiieee e nees 1.47

Note: Single or first of multiple layers.

02 82 33 00-0178 Asbestos Contaminated Debris, Asbestos Abatement And Disposal czz233
02 82 33 00-0179 Asbestos Contaminated Debris, Ashestos Abatement And Disposal czs23s 00
0178)

02823300-0180 EA Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal ...........ccccvruiriiriiiniineinieseneeseceeee 513.43
For Work In Restricted Working Space, Add 154.03
02823300-0181 CF >10To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal............ceoueiieriiiriinieineneieeseiaeees 51.06
For Work In Restricted Working Space, Add 15.32
0282 3300-0182 CF >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal...........cccuereriiiniriiinieiesieeeeseeeeeeas 34.03
For Work In Restricted Working Space, Add 10.21
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02 823300-0183 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement ANd DiSPOSAL..........cccueruirieriirienenieneereseeeeseees 25.57
For Work In Restricted Working Space, Add 7.67
02 823300-0184 CF >500 To 2,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSaAL...........coerieririieninienisrenieaeeneees 20.42
For Work In Restricted Working Space, Add 6.13
02823300-0185 CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal R T PR RPRN 17.36
For Work In Restricted Working Space, Add 5.21
02823300-0186 CF >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal...........c.cvririiiriiriiiineiieeeseeeeeee 15.62
For Work In Restricted Working Space, Add 4.69

02 82 33 00-0187 Asbestos Contaminated Soil, Asbestos Abatement And Disposal czs2 33 0017z

02 823300-0188 EA Up To 10 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal .........cceecvererieeriiiiiniesesieeie e
For Work In Restricted Working Space, Add

02 823300-0189 CF >10To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal....
For Work In Restricted Working Space, Add

02823300-0190 CF >100 To 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02823300-0191 CF >250 To 500 CF, Asbestos Contaminated Asbestos Abatement And Disposal

02823300-0192 CF >500 To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 823300-0193 CF >2,500 To 10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And DiSPOSal..........cccevveririieniniiinesiesiaeesiees
For Work In Restricted Working Space, Add

02823300-0194 CF >10,000 CF, Ashestos Contaminated Soil, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 82 33 00-0195 Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal -

82 33 00-0178)
02823300-0196 EA Up To4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal....
02823300-0197 EA >4To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ..
02 823300-0198 EA >40To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ....
02823300-0199 EA >60To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ..
02 823300-0200 EA >125To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal ...
02823300-0201 EA >625To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal
02823300-0202 EA >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal

02 82 33 00-0203 Other Asbestos Containing Materials, Asbestos Abatement And Disposal ¢

8233)

02 82 33 00-0204 30" To 36" Fire Door, Asbestos Abatement And Disposal czz253 000203
02823300-0205 EA UpTob5EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
02 823300-0206 EA >5To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
02 823300-0207 EA >20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal

02 82 33 00-0208 HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And

Dlsposal (0282 33 00-0203)
02823300-0209 EA Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal..
02 823300-0210 LF >10To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
02823300-0211 LF >50To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
02823300-0212 LF >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
02 823300-0213 LF >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
02823300-0214 LF >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
02823300-0215 LF >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal

02 82 33 00-0216 Grout, Asbestos Abatement And Disposal czs233 000203
Note: e.g. flue grout.

02 823300-0217 EA Up To 10 LF, Grout, Asbestos Abatement And Disposal
02823300-0218 LF >10To 50 LF, Grout, Asbestos Abatement And Disposal
02823300-0219 LF >50To 100 LF, Grout, Asbestos Abatement And Disposal
02823300-0220 LF >100 To 250 LF, Grout, Asbestos Abatement And DiSPOSal ..........cccceverrineeiiinieiiineieeeees
02 823300-0221 LF >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal
02 823300-0222 LF >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal
02 823300-0223 LF >2,500 LF, Grout, Asbestos Abatement And Disposal

02 82 33 00-0224 Gaskets, Asbestos Abatement And Disposal ez 33 0000
Note: e.g. rope, web cloth, flat.
02 823300-0225 EA Up To 10 LF, Gaskets, Asbestos Abatement And Disposal
02823300-0226 LF >10To 50 LF, Gaskets, Asbestos Abatement And Disposal
02 82 3300-0227 LF >50 To 250 LF, Gaskets, Asbestos Abatement And Disposal
02 823300-0228 LF >250 To 500 LF, Gaskets, Ashestos Abatement And Disposal
02823300-0229 LF >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal
02823300-0230 LF >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And DiSpPosal .............ccceovrinierininenicinens
02823300-0231 LF >2,500 LF, Gaskets, Ashestos Abatement And Disposal

02 82 33 00-0232 Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal ez
3[\7;?;’:2:)9. grid, spline, or glued on; 12" x 12"to 2' x 4'.

02823300-0233 EA Up To 50 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And DiSPOSal............cccoeveiieininienieiseieiaeens 513.43
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02 823300-0234 SF >50To 1,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal

02 823300-0235 SF >1,000 To 2,500 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
02823300-0236 SF >2,500 To 10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
02 823300-0237 SF >10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal

02 82 33 00-0238 Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing,

Asbestos Abatement And Disposal czz2 53 000209
Note: Includes ceiling tile, asbestos barrier paper, and furring strips.
0282 3300-0239 EA Up To 50 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DI LT | ST SO TP U PO PP PP PP UPPPPTOPIN 513.43
02 823300-0240 SF >50To 1,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DI T LT- | TSSO P SO PP UPPPRPPPPPPOPN 10.91
02 823300-0241 SF >1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement
And Disposal 5.25
02 823300-0242 SF >2,500 To 10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement
And Disposal 3.55
02 823300-0243 SF >10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And
Disposal .

02 82 33 00-0244 Caulking, Ashestos Abatement And Disposal ez ss 000209
02 82 33 00-0245 Caulking, Asbestos Abatement And Disposal ez s ss 00004

02 823300-0246 EA Up To 10 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal
02 823300-0247 LF >10To 50 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal..
02 823300-0248 LF >50To 100 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal...
02823300-0249 LF >100 To 250 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal
02823300-0250 LF >250 To 1,000 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal.. .2.98
02823300-0251 LF >1,000 To 2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal.. .2.37
02 823300-0252 LF >2,500 LF, Non Friable Asbestos Or PCB Contaminated Caulking, Asbestos Abatement And Disposal ............cccceevvenienens 2.04

192.54
.71.57
.5.34
.3.97

02 83 Lead Remediation ew

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air,
documentation and other associated costs necessary for the complete removal and disposal of lead contaminated materials in
accordance with EPA and local regulations. Where types of Lead are listed by quantity, the quantity of the entire project, not a
particular work area, is to be used in determining which task applies. See CSI section 01 74 19 00-0038 for hauling in excess of 25
miles to transfer or disposal site, 02 81 00 00-0001 for transportation and disposal of hazardous material into approved faculity., 02
89 00 00-0002 for solid isolation barriers, 02 89 00 00-0012 for plastic sheeting for containment construction, 02 89 00 00-0019 for
decontamination chambers.

028319 Lead-Based Paint Remediation ez
02831913 Lead-Based Paint Abatement czss 19
02 83 19 13-0001 Sampling And Testing e2ss 1915

Note: Includes taking sample, delivery to lab and lab fee.
02 831913-0002 EA X-Ray Fluorescence (XRF) Lead Testing Including Technician, 3 Readings Per Surface
02 831913-0003 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (5 Day Turnaround) And Lab Fee.
02 831913-0004 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (48 Hour Turnaround) And Lab Fee
028319 13-0005 EA Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (24 Hour Turnaround) And Lab Fee
028319 13-0006 EA Total Threshold Leaching Concentration (TTLC) Lead Test (5 Day Turnaround) And Lab Fee .....
02 8319 13-0007 EA Total Threshold Leaching Concentration (TTLC) Lead Test (24 Hour Turnaround) And Lab Fee..
02 831913-0008 EA Total Threshold Leaching Concentration (TTLC) Lead Test (8 Hour Turnaround) And Lab Fee
02831913-0009 EA Soluble Threshold Limit Concentration (STLC) Lead Test (5 Day Turnaround) And Lab Fee.....
02 831913-0010 EA Soluble Threshold Limit Concentration (STLC) Lead Test (3 Day Turnaround) And Lab Fee
02 831913-0011 EA Lead Wipe Samples (5 Day Turnaround) And Lab Fee
028319 13-0012 EA Lead Wipe Samples (24 Hour Turnaround) And Lab Fee
028319 13-0013 EA Lead Wipe Samples (8 Hour Turnaround) And Lab Fee
028319 13-0014 EA Lead Air Samples (5 Day Turn -Around) And Lab Fee
02831913-0015 EA Lead Air Samples (24 Hour Turnaround) And Lab Fee
02831913-0016 EA Lead Air Samples (8 Hour Turnaround) And Lab Fee............cceiiiiiininiiiicicieeeeeees
02831913-0017 EA Lead Water Test (5 Day Turnaround) and Lab Fee
02 831913-0018 EA Lead Water Test (24 Hour Turnaround) and Lab Fee
028319 13-0019 EA Lead Water Test (8 Hour Turnaround) and Lab Fee...........cccoiiiiiiiiiiiniceecceeeee
028319 13-0020 EA Lead Paint Chip Test (5 Day Turnaround) and Lab Fee
028319 13-0021 EA Lead Soil Test (5 Day Turnaround) and Lab Fee
02831913-0022 EA Sample Pickup, Per Trip

02 83 19 13-0023 Minimum Charge For Lead-Based Paint Remediation czss 113

028319 13-0024 EA Lead-Based Paint Remediation Minimum Show Up Charge ....786.14
Note: For projects where the total lead-based paint remediation charge is less than the minimum charge, use
task "Minimum Charge For Lead-Based Paint Remediation" exclusively. Task "Minimum Charge For Lead-Based
Paint Remediation" should not be used in conjunction with any other tasks in this section. Includes air sample
and personal air monitoring.
copyright 2015 The Gordian Group, Inc. October 2015
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02 83 19 13-0025 Chemical Stripping Of Lead Contaminated Material c2ss 1013
Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work,
lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in
place of lead. These might include, but are not be limited to, chromium, cadmium and mercury.
028319 13-0026 SF Balustrades, Simple, Chemical Stripping Of Lead Contaminated Material
02 8319 13-0027 SF Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material
028319 13-0028 LF Up To 6" Wide Baseboard, Chemical Stripping Of Lead Contaminated Material
02831913-0029 LF >6"To 12" Wide Baseboard, Chemical Stripping Of Lead Contaminated Material
02 831913-0030 SF  Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material
02 831913-0031 SF Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material .............c.ccccoovvineniinnnne
02831913-0032 SF Cabinets, Simple Design, Chemical Stripping Of Lead Contaminated Material
028319 13-0033 SF Ceilings, All, Chemical Stripping Of Lead Contaminated Material
028319 13-0034 SF Columns, Chemical Stripping Of Lead Contaminated Material
028319 13-0035 SF Cornice, Simple, Chemical Stripping Of Lead Contaminated Material
028319 13-0036 SF Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material
02 831913-0037 SF Doors, One Side Flush, Chemical Stripping Of Lead Contaminated Material
02 831913-0038 SF Doors, One Panel, Chemical Stripping Of Lead Contaminated Material...
02 831913-0039 SF Doors, Four Panel, Chemical Stripping Of Lead Contaminated Material
028319 13-0040 EA Electrical Devices, Chemical Stripping Of Lead Contaminated Material
028319 13-0041 LF  Trim Or Frames, One Side, Chemical Stripping Of Lead Contaminated Material
028319 13-0042 LF Up To 2" Electrical Conduit, Chemical Stripping Of Lead Contaminated Material
02 8319 13-0043 SF Fence, Picket, Chemical Stripping Of Lead Contaminated Material
02 831913-0044 SF Floors, Wood, Chemical Stripping Of Lead Contaminated Material
02 831913-0045 SF  Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material
02 831913-0046 SF  Grilles, Simple, Chemical Stripping Of Lead Contaminated Material
02 8319 13-0047 EA Hinges, Chemical Stripping Of Lead Contaminated Material
028319 13-0048 EA Up To 6" Diameter Hangers, Chemical Stripping Of Lead Contaminated Material
028319 13-0049 LF Up To 4" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material
028319 13-0050 LF >4"To 8" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material ....
02831913-0051 LF >8"To 12" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material ..
02831913-0052 LF >12"To 16" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material
02 831913-0053 SF >16" Diameter Pipes (Brush), Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area
02 8319 13-0054 EA Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material
028319 13-0055 EA Shutters Front And Back Louvered, Up To 6', Chemical Stripping Of Lead Contaminated Material
028319 13-0056 EA Shutters Flat, Chemical Stripping Of Lead Contaminated Material
02 8319 13-0057 SF  Siding, Chemical Stripping Of Lead Contaminated Material ..............ccccooveririieniniieneeienns
02 831913-0058 SF  Soffit, Chemical Stripping Of Lead Contaminated Material...............ccocoeeinineriencrnnnnns
02 831913-0059 SF Steel, Flat Surfaces And Tanks Up To 12', Chemical Stripping Of Lead Contaminated Material ................cccocuce...
02 831913-0060 SF Steel Beams, Chemical Stripping Of Lead Contaminated Material
028319 13-0061 SF Trusses, Chemical Stripping Of Lead Contaminated Material
028319 13-0062 SF Walls, Wood, Chemical Stripping Of Lead Contaminated Material
028319 13-0063 SF Windows, One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated Material
028319 13-0064 SF Windows, One Side, 2/2 Light, Chemical Stripping Of Lead Contaminated Material
02 831913-0065 SF Windows, One Side, 4/4 Light, Chemical Stripping Of Lead Contaminated Material
02 831913-0066 SF Windows, One Side, 6/6 Light, Chemical Stripping Of Lead Contaminated Material
02 831913-0067 SF Windows, One Side, 8/8 Light Chemical Stripping Of Lead Contaminated Material...............ccccccoce...
028319 13-0068 SF Windows, One Side, 10/10 Light, Chemical Stripping Of Lead Contaminated Material
028319 13-0069 SF Windows, One Side, 12/12 light Chemical Stripping Of Lead Contaminated Material
02 8319 13-0070 SF  Windows, One Side, 14/14 Light, Chemical Stripping Of Lead Contaminated Material
028319 13-0071 SF Windows, One Side, 16/16 Light Chemical Stripping Of Lead Contaminated Material
02831913-0072 SF Windows, One Side, 20/20 Light, Chemical Stripping Of Lead Contaminated Material
02 831913-0073 SF Metal Stair, Chemical Stripping Of Lead Contaminated Material
02 831913-0074 SF Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material
Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing.
02 831913-0075 LF Ornate Railings, Chemical Stripping Of Lead Contaminated Material ...............cceiririiiiiriiiiiei e 6.82

02 83 19 13-0076 Demolish Lead Contaminated Material c2ss1919
Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings
often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be
limited to, chromium, cadmium and mercury.
028319 13-0077 SF Demolish Ceiling Including Suspension System, Plaster, Lath, Lead Contaminated Material ...
028319 13-0078 SF Demolish Suspended Acoustical Ceiling System, Including Tile, Lead Contaminated Material.
028319 13-0079 SF Demolish Acoustical Ceiling Tile, Lead Contaminated Material..............ccoceeveiinienenienens
028319 13-0080 SF Demolish Metal Pan Grid System, Lead Contaminated Material
02831913-0081 EA Demolish Up To 2' x 4' Light Fixtures, Lead Contaminated Material..
02831913-0082 EA Demolish >2' x 4' Light Fixtures, Lead Contaminated Material
02 831913-0083 SF Demolish Non Load Bearing Partitions, Plaster, Lath And Studs, Lead Contaminated Material...
028319 13-0084 SF Demolish Non Load Bearing Partitions, Gypsum Board And Studs, Lead Contaminated Material..
02831913-0085 SF Remove Lead Paint On Brick Or Concrete Block, Lead Contaminated Material .
02 8319 13-0086 IN Drilling, Up To 1/2" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth ..3.57

02 8319 13-0087 IN Drilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth............cccccuenee. 475
02 831913-0088 SF Demolish Balustrades And Railings, Lead Contaminated Material .

02831913-0089 LF Demolish Up To 6" Wide Baseboard, Lead Contaminated Material..............ccurerueiririeiiiinieieiiseeteieseee e 1.37
02831913-0090 LF Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material.................cccooviiiiririiiiiiicisccessse s 171

028319 13-0091 LF Demolish Base Shoe Molding, Lead Contaminated Material
02831913-0092 SF Demolish Brick, Lead Contaminated Material ............cccceeeeeeiiiieeeeeiiieee e
02831913-0093 SF Demolish Concrete Block, Lead Contaminated Material
02 831913-0094 SF Demolish Concrete, Lead Contaminated Material
02831913-0095 LF Demolish Cabinets, Lead Contaminated Material

.24.40
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028319 13-0096 SF Demolish Ceilings, Gypsum Board, Lead Contaminated Material.............c.ccoeeriiienriiennenennns
028319 13-0097 SF Demolish Up To 12" Diameter Columns, Lead Contaminated Material
02831913-0098 SF Demolish Cornice, Lead Contaminated Material
02831913-0099 EA Demolish Doors, Lead Contaminated Material
02831913-0100 LF Demolish Door And Window Trim Or Frames, Lead Contaminated Material ..
02831913-0101 EA Demolish Electrical Devices, Lead Contaminated Material
028319 13-0102 LF Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material
02831913-0103 LF Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material
02831913-0104 SF Demolish Fence, Picket, Lead Contaminated Material ...........ccccceeeeeiiuiereeeeiiiveeeeeeiiieeeeeens
02831913-0105 SF Demolish Wood Floors, Lead Contaminated Material
02831913-0106 SF Demolish Grilles, Lead Contaminated Material
02 831913-0107 EA Demolish Hinges, Lead Contaminated Material..
02 831913-0108 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material
028319 13-0109 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material
02831913-0110 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material
02831913-0111 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material
02831913-0112 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material
02831913-0113 EA Demolish Radiators, Lead Contaminated Material................ccccooviiiiiiiiiiiiccc e
02831913-0114 EA Demolish Shutters And Louvered, Up To 6', Lead Contaminated Material
02831913-0115 SF Demolish Siding, Lead Contaminated Material
0283 1913-0116 SF Demolish Up To 12" Wide Soffit, Lead Contaminated Material..............cceveriieniniinennennns
028319 13-0117 SF Demolish Steel, Flat Surfaces And Tanks Up To 12', Lead Contaminated Material
02831913-0118 SF Demolish Steel Beams, Lead Contaminated Material
02831913-0119 SF Demolish Trusses, Lead Contaminated Material ...............cccceiiiuieeeeeiiieeeeeeciieeeeeeeiiieens
02831913-0120 SF Demolish Walls, Wood, Lead Contaminated Material
02831913-0121 SF Demolish Windows, Lead Contaminated Material.................ccccccoiiiiiiinciiiicccs
02831913-0122 SF Demolish Metal Stair, Lead Contaminated Material .
02831913-0123 LF Demolish Metal Railing And Posts, Lead Contaminated Material .............cccccevrvveieniieneniiennnns
028319 13-0124 SF Demolish Plywood, Lead Contaminated Material
028319 13-0125 SF Demolish Planks (Various Sizes), Lead Contaminated Material.............ccoceeeeriininnieneenennns
02831913-0126 SF Demolish Ceramic Tile, Walls Or Floor, Lead Contaminated Material............
02 831913-0127 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material
02831913-0128 SF Demolish Ceramic Tile Block, Lead Contaminated Material
02831913-0129 LF Demolish Metal Hand Rails, Lead Contaminated Material
02831913-0130 LF Demolish Metal Guard Rails, Lead Contaminated Material
02831913-0131 SF Demolish Up To 100 SF Gypsum Wall Board, Lead Contaminated Material
028319 13-0132 SF Demolish >100 To 500 SF Gypsum Wall Board, Lead Contaminated Material
028319 13-0133 SF Demolish >500 To 2,500 SF Gypsum Wall Board, Lead Contaminated Material
02831913-0134 SF Demolish >2,500 SF Gypsum Wall Board, Lead Contaminated Material
02831913-0135 SF Demolish Up To 100 SF Plaster/Stucco, Lead Contaminated Material
02831913-0136 SF Demolish >100 To 500 SF Plaster/Stucco, Lead Contaminated Material
02 831913-0137 SF Demolish >500 To 2,500 SF Plaster/Stucco, Lead Contaminated Material
02831913-0138 SF Demolish >2,500 To 10,000 SF Plaster/Stucco, Lead Contaminated Material
02 83 19 13-0139 Wet Sanding Of Lead Contaminated Material c2ss 1013
02831913-0140 SF Wet Sand/Scrape Of Lead Contaminated Material For Prep Before NeW Paint ............ccoioiiiiiiiiiiiiinesceseseeeseseceiees 1.44
02 8319 13-0141 Lead Abatement Encapsulation czss 91
Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task
described otherwise.
02 8319 13-0142 SF Balustrades, Lead Abatement Encapsulation
02831913-0143 LF Up To 6" Wide, Baseboard, Lead Abatement Encapsulation
02831913-0144 LF >6"To 12" Wide, Baseboard, Lead Abatement Encapsulation
02831913-0145 SF  Brick, Concrete Block, Concrete, Lead Abatement Encapsulation
02831913-0146 SF Ornate Cabinets, Lead Abatement Encapsulation
02 8319 13-0147 SF  Simple Design Cabinets, Lead Abatement Encapsulation
028319 13-0148 SF Drywall Ceilings, Lead Abatement Encapsulation
028319 13-0149 SF Wood Ceilings, Lead Abatement Encapsulation
02831913-0150 SF  Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation
02831913-0151 SF  Columns, Lead Abatement Encapsulation
02831913-0152 SF Doors, Lead Abatement Encapsulation
02831913-0153 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation
028319 13-0154 SF Picket Fence (Brush), Lead Abatement Encapsulation
028319 13-0155 SF Wood Floors (Roller), Lead Abatement Encapsulation
028319 13-0156 SF  Girilles, Vents, Lead Abatement Encapsulation
02 831913-0157 LF  Gutters And Downspouts, Lead Abatement Encapsulation
02831913-0158 EA Hangers, Lead Abatement Encapsulation
02831913-0159 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0160 LF >4"To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation
028319 13-0161 LF >8"To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0162 LF >12"To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation
028319 13-0163 EA Radiators, Lead Abatement Encapsulation
02831913-0164 EA Up To 6' Shutters, Lead Abatement Encapsulation
02831913-0165 SF Siding, Lead Abatement Encapsulation
02831913-0166 SF Up To 12" Soffit, Lead Abatement Encapsulation
02831913-0167 SF  Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation
028319 13-0168 SF Steel Beams And Metal Decks, Lead Abatement Encapsulation
028319 13-0169 SF Trusses, Lead Abatement Encapsulation
028319 13-0170 SF Drywall Walls, Lead Abatement Encapsulation
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02831913-0171 SF Wood Walls, Lead Abatement ENCAPSUIATION ..........oitiiiiii ittt ettt e e et e et et e se et e ebeenneebeannenneas 2.05
028319 13-0172 EA Double Hung Window, Lead Abatement Encapsulation ..145.62

028319 13-0173 EA Colonial Window, Lead Abatement Encapsulation e ..171.14
02831913-0174 LF Frames And Trim, Lead Abatement Encapsulation
02831913-0175 LF  Steel Lintels, Lead Abatement Encapsulation....

028333 Removal and Disposal of Material Containing Lead ez
02833313 Lead-Based Paint Removal and Disposal cssss

02 83 33 13-0001 Remove Loose Dirt And Debris Containing Lead c2ss 13

02 833313-0002 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Mild Detergent
02 833313-0003 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Tri-Sodium Phosphate
02 833313-0004 SF HEPA Vacuum And Shampoo Lead Contaminated Carpeting.

02 84 Polychlorinate Biphenyl Remediation e
02 84 16 Handling Of Lighting Ballasts and Lamps Containing PBCs and Mercury czss

02 84 16 00-0001 Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished

Fixtures ozsa16)
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast from demolished lighting fixture and placing
ballast in an approved container for recycling.

02 84 16 00-0002 EA Remove TSCA-Exempt PCB And Non-PCB Ballast From A Demolished Fixture For Recycling..

02 84 16 00-0003 Recycle TSCA-Exempt PCB And Non-PCB Ballasts c2s: 16
Note: Non leaking ballasts. Includes containers, shipping costs and recycling fees. Excludes ballast removal.
02 84 16 00-0004 EA Recycle Non-PCB Ballast Removed From Up To 4' Length Fixture: e 0.88
02 84 16 00-0005 EA Recycle Non-PCB Ballast Removed From >4' To 8' Length Fixtures .
02 84 16 00-0006 EA Recycle TSCA-Exempt PCB Ballast Removed From Up To 4' Length FiXtures ...........cccceeveienvnnennne
02 84 16 00-0007 EA Recycle TSCA-Exempt PCB Ballast Removed From >4' To 8' Length Fixtures ............ccccceovviiiinnnnns

02 84 16 00-0008 Disposal Of Leaking PCB And Non-PCB Ballasts s

Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes
ballast removal.

02 84 16 00-0009 EA Dispose Of Leaking Non-PCB Ballast Removed From Up To 4' Length FiXtUIES .........coouiiiririiniiiiiieeieiesieieeeseeeeie e 2.19
02 84 16 00-0010 EA Dispose Of Leaking Non-PCB Ballast Removed From >4' To 8' Length FiXIUreS..........ccoviiiiiriiiiiiiieeieieseeieeeseeeeieseeeeeeees 3.29
02 84 16 00-0011 EA Dispose Of Leaking PCB Ballast Removed From Up To 4' Length Fixtures 6.14

02 84 16 00-0012 EA Dispose Of Leaking PCB Ballast Removed From >4' T 8' LeNGth FiXtUIES........c.coiuiiiiiiriiiieieei et 14.03

0284 33 Removal and Disposal of Polychlorinate Biphenyls s
02 84 33 00-0001 Removal And Disposal Of Polychlorinate Biphenyls Qil Filled Transformers

(02 84 33)
Note: Includes disposal in approved container, rigging, manifesting, hauling, etc.

02 84 3300-0002 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, NON PCB.......cc.cciiuiiiiiiiiiiisieieiieie sttt 1,737.59
Note: Includes disposal costs.
02 84 3300-0003 EA Removal And Disposal Of Transformers 20 KVA, NON PCB.........ccoiiiiiiiiiiiiiieieie sttt 2,688.42

Note: Includes disposal costs.
02 84 3300-0004 EA Removal And Disposal Of Switch, NON PCB .........cccoeiiiiiiiiiiiiesieeeesieeeesee e
02 84 3300-0005 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, PCB
Note: Includes disposal costs.
02 84 3300-0006 EA Removal And Disposal Of Switch, PCB
02 84 3300-0007 EA Removal And Disposal Of Transformers 20 KVA, PCB
Note: Includes disposal costs.

..1,755.63
..4,872.52

02 85 Mold Remediation e

Note: All unit pricing in this section includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming,
transportation for up to 25 miles, disposal, monitoring (personnel and air), sampling/testing, fees, documentation and other
associated costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards and
local regulations. Where types of Mold are listed by quantity, the quantity of the entire project, not a particular work area of building, is
to be used in determining which task applies. See CSI section 01 74 19 00-0038 for hauling in excess of 25 miles to transfer or
disposal site, 02 81 00 00-0000 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0002 for solid isolation
barriers, 02 89 00 00-0012 for plastic sheeting for containment construction, 02 89 00 00-0019 for decontamination chambers.

02 8533 Removal and Disposal of Materials with Mold ez
02 85 33 00-0001 Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal czssss)

Note: Treat fittings as additional If of insulation.

02 85 33 00-0002 Pipe Insulation, Mold Abatement And Disposal ez ss s 000001

Note: Diameter is outer size of insulation.

02 85 33 00-0003 Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal e ss 33 c00002)
Note: Excludes encased fittings.

02 853300-0004 LF UpTo25LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal

02 853300-0005 LF >25To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal

02 853300-0006 LF >250To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal

02 853300-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
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02 853300-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And DiSPOSal...........ccccceririenirieninieieseceens 8.38
02 853300-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal .7.28

02 85 33 00-0010 >6" Diameter Pipe Insulation, Mold Abatement And Disposal ez sss3 o000z

02 853300-0011 LF Up To 25LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 853300-0012 LF >25To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 853300-0013 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 853300-0014 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 853300-0015 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 853300-0016 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal

02 85 33 00-0017 Thermal Insulation, Mold Abatement And Disposal czsss
02 85 33 00-0018 Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal e

85 33 00-0017)
02853300-0019 SF Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
02 853300-0020 SF >50 To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
02 853300-0021 SF >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
02 853300-0022 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And DiSPOSal ............ccccuvrieniinienienieenens 6.42
02 853300-0023 SF >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal 4.92

02 85 33 00-0024 Surfacing Material, Mold Abatement And Disposal c:ssss

Note: e.g. fireproofing, acoustical plaster, etc.

02 85 33 00-0025 Stucco, Mold Abatement And Disposal ez ss ss 00002
Note: Remove surface coat from brown coat or remove entire assembly, including lath.
02 853300-0026 SF Up To 100 SF, Stucco, Mold Abatement And Disposal
02 853300-0027 SF >100 To 500 SF, Stucco, Mold Abatement And Disposal
02 853300-0028 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal
02 853300-0029 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal
02 853300-0030 SF >10,000 SF, Stucco, Mold Abatement And Disposal

02 85 33 00-0031 Acoustical Plaster, Mold Abatement And Disposal ez ss 33000029
Note: Remove surface coat from brown coat or remove entire assembly, including lath.
02853300-0032 SF Up To 100 SF, Acoustical Plaster, Mold Abatement And DiSPOSAL ...........ceruiiiiriiriiiiisieieieseee e 16.05
02 853300-0033 SF >100 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal . .
02 853300-0034 SF >500 To 2,500 SF, Acoustical Plaster, Mold Abatement And DiSPOSal...........cccovreveneriienneiienins
02 853300-0035 SF >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement And DiSPOSAL...........cceiiiriiiiiriiiieie et 6.42
02 853300-0036 SF >10,000 SF, Acoustical Plaster, Mold Abatement ANd DiSPOSEAL.........ccueruiriiriiriiiiiieie ettt nennes 4.83

02 85 33 00-0037 Gypsum Board, Mold Abatement And Disposal ez s s3 00002

02 853300-0038 SF Up To 100 SF, Gypsum Board, Mold Abatement And Disposal .5.13

02 853300-0039 SF >100 To 500 SF, Gypsum Board, Mold Abatement And Disposal .....3.69
02 853300-0040 SF >500 To 2,500 SF, Gypsum Board, Mold Abatement ANd DiSPOSAI .........ccueruirririiriiiieiieeeeie e 2.89
02 853300-0041 SF >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And Disposal e ..2.25
02 853300-0042 SF >10,000 SF, Gypsum Board, Mold Abatement ANd DiSPOSAI ........c.ccueeuiuiriiriiiiitiieisieeeei ettt ee e 1.60

02 85 33 00-0043 Fireproofing, Mold Abatement And Disposal czes ss 000029
Note: Exposed surface area, includes associated overspray.
02 853300-0044 SF Up To 100 SF, Fireproofing, Mold Abatement And Disposal
02 853300-0045 SF >100 To 500 SF, Fireproofing, Mold Abatement And DiSPOSal...........cceirviriiinienieiiinieiiens
02 853300-0046 SF >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal
02 8533 00-0047 SF >2,500 To 10,000 SF, Fireproofing, Mold Abatement And DiSPOSal............cccouerrierreeneneeinanns
02 853300-0048 SF >10,000 SF, Fireproofing, Mold Abatement And DiSPOSal ...........cccueevirieniinieiesieesreees

02 85 33 00-0049 Flooring, Mold Abatement And Disposal s 33

Note: Includes cove base.

02 85 33 00-0050 Floor Tile Or Linoleum, Mold Abatement And Disposal czss 33000
02 85 33 00-0051 Floor Tile Or Linoleum, Mold Abatement And Disposal ez ss 33 cc00s0)

Note: Single layer or first of multiple layers.
02 853300-0052 SF Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal....
For Each Additional Layer, Add .
02 853300-0053 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal .............. 3.67

For Each Additional Layer, Add 0.92
02 853300-0054 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And
D7 oo LT | TR U TP TSSO U PSP TO U RS PPPOUPTPRPOPPTPONY 1.98
For Each Additional Layer, Add 0.50
02 853300-0055 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And
DI LT | TSSOSO SRS PP PP UPRUPTOPTPPTPPRPRIOR 1.07
For Each Additional Layer, Add 0.27
02 853300-0056 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ..................... 0.79
For Each Additional Layer, Add 0.20
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02 85 33 00-0057 Carpet, Mold Abatement And Disposal css 33 o000

02 85 33 00-0058 Carpet, Glue Down, Mold Abatement And Disposal czss ss 000057

02 853300-0059 SF Up To 100 SF, Carpet, Glue Down, Mold Abatement And Disposal
02 853300-0060 SF >100 To 500 SF, Carpet, Glue Down, Mold Abatement And Disposal

02 853300-0061 SF >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And Disposal

02 853300-0062 SF >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal
02 853300-0063 SF >10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal

02 85 33 00-0064 Carpet, Padded With Tack Strips, Mold Abatement And Dlsposal (0285 33 00-0057)

02 853300-0065 SF Up To 100 SF, Carpet And Pad, Mold Abatement ANd DISPOSAI ..........c.cruiiiuiiuiiiiiiiirieieiesiee ettt 5.13
Note: Includes tack strips.

02 853300-0066 SF >100 To 500 SF, Carpet And Pad, Mold Abatement ANd DiSPOSAI .........c.ccueuiiiiriiiriinieiiisie ettt 3.42
Note: Includes tack strips.

02 853300-0067 SF >500 To 2,500 SF, Carpet And Pad, Mold Abatement ANd DISPOSAI ...........cuririiiiiriiiiiie et 2.44
Note: Includes tack strips.

02 853300-0068 SF >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement And Disposal ..1.90
Note: Includes tack strips.

02 853300-0069 SF >10,000 SF, Carpet And Pad, Mold Abatement ANd DISPOSAL..........ccuiaiiiiiriieiiaiieit ettt neeas 1.43

Note: Includes tack strips.

02 85 33 00-0070 Subflooring, Mold Abatement And Disposal ez s ss 00.0049)

02 853300-0071 SF Up To 100 SF, Subflooring, Mold Abatement And Disposal
02 853300-0072 SF >100 To 500 SF, Subflooring, Mold Abatement And Disposal
02 853300-0073 SF >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal
02 853300-0074 SF >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal
02 853300-0075 SF >10,000 SF, Subflooring, Mold Abatement And Disposal

02 85 33 00-0076 Siding, Mold Abatement And Disposal czzs s
02 85 33 00-0077 Interior Paneling, Mold Abatement And Disposal e2es s3 00.007s)

Note: Includes detachment of mounted objects before removal.

02 853300-0078 SF Up To 100 SF, Interior Paneling, Mold Abatement And Disposal 5.13
Note: Includes detachment of mounted objects before removal.

02 853300-0079 SF >100 To 500 SF, Interior Paneling, Mold Abatement And DISPOSAL...........ccuetriiiiiiiirieiiere ettt 3.66
Note: Includes detachment of mounted objects before removal.

02 853300-0080 SF >500 To 2,500 SF, Interior Paneling, Mold Abatement And DiSPOSAL.........c.cuiuiiiiiriiriiiiirieieieeeee e 2.52
Note: Includes detachment of mounted objects before removal.

02 853300-0081 SF >2,500 To 10,000 SF, Interior Paneling, Mold Abatement And DiSPOSA........c..ccueutruirieuiiiirieieiineet et 1.40
Note: Includes detachment of mounted objects before removal.

02 853300-0082 SF >10,000 SF, Interior Paneling, Mold Abatement ANd DISPOSAI ..........ccueuiruiiriiiiiiiiiiieee ettt 1.02

Note: Includes detachment of mounted objects before removal.

02 85 33 00-0083 Exterior Siding, Mold Abatement And Disposal ez ss 33 000076

02 853300-0084 SF Up To 100 SF, Exterior Siding Board, Mold Abatement ANd DiSPOSAL..........c.uiiiiiiiiriiiiiiisie ettt 7.13
02 853300-0085 SF >100 To 500 SF, Exterior Siding Board, Mold Abatement And Disposal .

02 853300-0086 SF >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal ....3.13
02 853300-0087 SF >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal .2.05

02 853300-0088 SF >10,000 SF, Exterior Siding Board, Mold Abatement And Disposal

02 85 33 00-0089 Contaminated Debris, Mold Abatement And Disposal czesss
02 85 33 00-0090 Contaminated Debris, Mold Abatement And Disposal c2ssss 0o-cose

02853300-0091 CF Up To 10 CF, Contaminated Debris, Mold Abatement And Disposal
02 853300-0092 CF >10To 100 CF, Contaminated Debris, Mold Abatement And Disposal.........
02 853300-0093 CF >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal
02 853300-0094 CF >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal

02 853300-0095 CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal .7.10
02853300-0096 CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And Disposal 3.88
02 853300-0097 CF >10,000 CF, Contaminated Debris, Mold Abatement ANd DiSPOSAI ..........ccueuriuiiiiiriirieiiiriei et 3.48

02 85 33 00-0098 Other Mold Containing Materials, Mold Abatement And Disposal czss3s)
02 85 33 00-0099 Wood Studs, Mold Abatement And Disposal ez s ss co00

Note: 2" x 4" or 2" x 6" exposed studs in walls. Excludes surfacing material.
02 853300-0100 LF Up To 100 LF, Wood Studs, Mold Abatement And Disposal
02 853300-0101 LF >100 To 500 LF, Wood Studs, Mold Abatement And DiSPOSal.........c.ccccverierieneeiienieiieneeieens
02853300-0102 LF >500 To 2,500 LF, Wood Studs, Mold Abatement And Disposal
02 853300-0103 LF >2,500 To 10,000 LF, Wood Studs, Mold Abatement And DiSPoSal............ccceourirerrnineneineens
02 853300-0104 LF >10,000 LF, Wood Studs, Mold Abatement And DiSPOSaL............ceeerririenriiriineciseneiaeens

02 85 33 00-0105 Ceiling Tile, Mold Abatement And Disposal c2ss s3 o005
Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'.

02 853300-0106 SF Up To 200 SF, Ceiling Tile, Mold Abatement And Disposal

02 853300-0107 SF >200 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal
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02 Existing Conditions
02 80 Facility Remediation
02 85 Mold Remediation

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 853300-0108 SF >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal 2.93

.2.05
.1.83

02 853300-0109 SF >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement And Disposal
02 853300-0110 SF >10,000 SF, Ceiling Tile, Mold Abatement And Disposal

02 85 33 00-0111 Caulking, Mold Abatement And Disposal oz ss 33 00008

02 853300-0112 LF Up To 10 LF, Caulking, Mold Abatement And Disposal
02 853300-0113 LF >10To 50 LF, Caulking, Mold Abatement And Disposal
02 853300-0114 LF >50To 100 LF, Caulking, Mold Abatement And Disposal

02 853300-0115 LF >100 To 250 LF, Caulking, Mold Abatement And Disposal
02853300-0116 LF >250 To 1,000 LF, Caulking, Mold Abatement And Disposal
02 853300-0117 LF >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal .
02 853300-0118 LF >2,500 LF, Caulking, Mold Abatement AN DISPOSAL. ........cuiitiiiiaiieiieriieiieete ettt ettt ettt sse et e e st et e sbeasbesteannenneanes 0.71

02 85 33 00-0119 Wipe Down Walls, Ceilings And FlOOrS 2 s5 33 000005

02 853300-0120 CSF Wipe Down Floors With Mild Bleach Solution
02 853300-0121 CSF Wipe Down Walls With Mild Bleach Solution
02 853300-0122 CSF Wipe Down Ceilings With Mild Bleach Solution
02 853300-0123 CSF Wipe Down Countertops With Mild Bleach Solution...
02 853300-0124 CSF Wipe Down Other Surfaces With Mild Bleach Solution

02 85 33 00-0125 Cabinets (02 85 33 00-0098)

02 853300-0126 LF Up To 20 LF, Base Cabinet, Mold Abatement And Disposal
02 853300-0127 LF >20 LF, Base Cabinet, Mold Abatement And Disposal
02 853300-0128 LF Up To 20 LF, Wall Cabinet, Mold Abatement And Disposal
02853300-0129 LF >20LF, Wall Cabinet, Mold Abatement And Disposal

02 87 Bio-Hazard Material Remediation e«

Note: Tasks includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated costs necessary
for the complete removal and disposal of the contaminated material in accordance with EPA and local regulations. The quantity of the
entire project, not a particular work area, is to be used in determining which tasks apply. There is a task with a unit of measure of EA
for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. For those tasks the contractor will be paid the
first task with a unit of measure of EA, plus each additional task in sequence to arrive at the total quantity for the entire project, not a
particular work area.

02 87 00 00-0001 Bird Waste Removal ez«

Note: In addition to items listed the Bio-Hazard Material Remediation note above, tasks include wetting agents
and disinfection of contaminated surfaces.

02 87 00 00-0002 EA Up To 10 SF Bird Waste Removal, Up T0O 3" THICKNESS .......c.couiiiiiiiiiiiieieteee et 513.43
For Work In Restricted Working Space, Add 154.03
02 87 00 00-0003 SF  >10 To 500 SF Bird Waste Removal, Up TO 3" THICKNESS .......c.uiuiiiiiiiiiiieieiieeiete ettt 8.56
For Work In Restricted Working Space, Add 2.57
02 87 00 00-0004 SF  >500 To 2,500 SF Bird Waste Removal, Up TO 3" ThICKNESS. .......c.oiuiiiiiiieiieiei ettt 7.78
For Work In Restricted Working Space, Add 2.33
02 87 00 00-0005 SF  >2,500 To 10,000 SF Bird Waste Removal, Up T0 3" ThICKNESS.........ccccoiiiiiiiiiiiiiicic s 7.08
For Work In Restricted Working Space, Add
02 87 00 00-0006 SF >10,000 SF Bird Waste Removal, Up To 3" Thickness.... .6.43
For Work In Restricted Working Space, Add
02 89 Hazmat Ancillary Tasks And Supportes
02 89 00 00-0001 Barriers And Protection ez s
Note: Includes removal and disposal after use.
02 89 00 00-0002 Isolation Barriers (02 89 00 00-0001)
Note: Use framing task with applicable barrier task. See CSI section 01 56 16 00-0016 for temporary stud walls.
02 89 00 00-0003 SF  1/2" Plywood For Solid Isolation Barrier .2.76

02 89 00 00-0004 SF 6 Mil Plastic Sheeting For Separation Barrier .0.32
02 89 00 00-0005 SF  1/2" Drywall For Solid Isolation Barrier. .1.33
02 89 00 00-0006 SF  5/8" Drywall FOr SOlid ISOIALION BAITIE ... ....iitiiitiitiaii ettt ettt ettt ettt s e ae et e ea e e e e as e e s e b e e s e eteese et e aseenbeaseeteaneennennes 1.47

02 89 00 00-0007 Cleaning Surfaces (0289 00 00-0001)
Note: Other surfaces within contamination area but not contaminated by, or part of removal.
02 89 00 00-0008 SF Up To 100 SF, Clean Asbestos Surface 1.24
02 89 00 00-0009 SF >100 To 500 SF, Clean Asbestos Surface
0289 00 00-0010 SF >500 To 1,000 SF, Clean Asbestos Surface . .0.57
0289 0000-0011 SF  >1,000 SF, Clean AShestoS SUMACE............c.ciiiiici e 0.45

02 89 00 00-0012 Hazmat Containment Construction 2 ss o oo-o001)

02 89 00 00-0013 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment Construction ....0.32
02 89 00 00-0014 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment Construction ...041
02 89 00 00-0015 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction 0.56
02 89 0000-0016 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Floors, Hazmat Containment
[T a o 1T 1o TP 0.53
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 89 00 00-0017 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Walls, Hazmat Containment

[0 a = (T 1o TP 0.67
02 89 00 00-0018 SF 6 Mil Plastic Anti Static And Fire And Flame Retardant Sheeting, Applied To Ceilings, Hazmat Containment
L0041 (T 1o TP 0.86

02 89 00 00-0019 Decontamination Chambers czsq

Note: Includes removal after use.

02 89 00 00-0020 EA Portable Personnel Decontamination Wash Facility (3 StAGE) ........cueirteiriiriiiiiiieieiesieteie sttt 591.14
Note: Includes connection to negative air system.
For Dismantling And Relocation To A Different Area, Add 368.13
02 89 00 00-0021 EA Portable Waste DeCONtaMINALION UNIT.........oouiiiiiiiiieeii ettt se et be e s e b e e s e sb e e e et e es e et e aseenbeaneenbeasreneanee 377.34
Note: Includes connection to negative air system.
For Dismantling And Relocation To A Different Area, Add 265.84

02 90 Disaster Recovery

Note: The tasks in this division are only to be used when specifically requested by the Owner and are not to be combined with tasks from
other divisions of this or other Construction Task Catalogs® unless specifically requested by the Owner.

02 90 50 Cleaning And Emergency Clean-up e
02 90 50 00-0001 Non-Mold Contaminated Wet Material Removal czsso

Note: For materials that do not require mold abatement.
02 9050 00-0002 SY Wet Broadloom Carpet Removal
02 90 50 00-0003 SY  Wet Carpet Tile Removal
02 90 50 00-0004 SF  Wet Batt Insulation Removal
02 90 50 00-0005 SF  Wet Ceiling Tile Removal
02 90 50 00-0006 SF  Single Layer, Wet Gypsum Board Removal
02 90 50 00-0007 SF  Double Layer, Wet Gypsum Board REMOVAL .............cceiririiirienieiiieieieesieeiesee e

02 90 50 00-0008 Cleaning(ozeosm

Note: Use "Light Clean" when soot or dust is barely evident. Use "Medium Clean" when paint color can be seen
through the soot or dust. Use "Heavy Clean" when paint color cannot be seen. Includes all man power, equipment
and expendables required

02 90 50 00-0009 Clean Furnishings(02905000-0008)

02 90 50 00-0010 EA  Office Equipment, Exterior Wipe
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0011 SF Bookcase (Per SF Of Face Area), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02905000-0012 LF  Shelving, LIght ClE@aN.........coiiiiiiiiiiirieieieieseceee e
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0013 EA Plastic Or Metal Chair, LIGNT CIEAN.........c.iiuiiiiiiii ittt ettt a et e bt et et e e s et e e s e e b e e st et e es e e b e abeanneateannenneas 7.47
For Medium Clean, Add 3.14
For Heavy Clean, Add 9.71

02 9050 00-0014 EA Upholstered Chair, Light CIE@N.........ccuiiuiriiiiiriiiieiieeieie e
For Medium Clean, Add
For Heavy Clean, Add

029050 00-0015 EA Upholstered Sofa, Light CIEAN............cccueiruiiiiiiiiiiiei e
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0016 EA Desk, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0017 EA Table, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0018 EA  Two Drawer File Cabinet, Light Clean ...........c.ccoiriiiriiiiniiiiseceseeeeeeeeieees
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0019 EA Four Drawer File Cabinet, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0020 LF Base Cabinet, Exterior Wipe, Light Clean.............ccoiviiiiiiiiiinciiisceceieeceee
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0021 LF Base Cabinet, Exterior And Interior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 905000-0022 LF  Wall Cabinet, Exterior Wipe, Light Clean............cccooiiiiiiiiiiiiiieeeesieeeseeeene
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0023 LF  Wall Cabinet, Exterior And Interior Wipe, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0024 EA Picture Frame, Glass And Back, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
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02 90 50 00-0025 Clean Hard Surfaces (02 90 50 00-0008)

02 9050 00-0026 LF  Wood, Vinyl Or Rubber Baseboard, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0027 EA Door And Hardware (Per Side), Light Clean
For Medium Clean, Add
For Heavy Clean, Add
02 9050 00-0028 EA Detailed Door And Hardware (Per Side), Light Clean
For Medium Clean, Add
For Heavy Clean, Add
02 9050 00-0029 SF  Overhead Door, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0030 SF  Mirror, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
029050 00-0031 SF  Window, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
02905000-0032 LF Handrail, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
02 9050 00-0033 LF  Bumper Rail, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0034 SF  Hard Floor, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
02 9050 00-0035 SF  Carpet, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
029050 00-0036 SF Hard Ceiling, Light Clean..........
For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0037 SF  Suspended Ceiling, Tile And Grid, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0038 SF  Ceramic Tile Wall, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
029050 00-0039 SF  Wall, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0040 SF  Masonry Wall, Light Clean
For Medium Clean, Add
For Heavy Clean, Add
02 9050 00-0041 EA Up To 24 SF Area Rug, Off-Site Cleaning, Light Clean
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add
For Heavy Clean, Add
02 905000-0042 EA >24To 96 SF Area Rug, Off-Site Cleaning, Light Clean
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add
For Heavy Clean, Add
02 90 50 00-0043 EA >96 To 140 SF Area Rug, Off-Site Cleaning, Light Clean
Note: Includes removal from site, cleaning, and return.
For Medium Clean, Add
For Heavy Clean, Add
02 9050 00-0044 EA >140 To 216 SF Area Rug, Off-Site Cleaning, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0045 Clean Window Treatments (02 90 50 00-0008)

02 9050 00-0046 SF  Window Blind, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0047 EA Up To 6' Long Drapery (Per Pleat), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 90 50 00-0048 EA Up To 6' Long Lined Drapery (Per Pleat), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0049 EA >6'To 8 Drapery (Per Pleat), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0050 EA >6'To 8 Lined Drapery (Per Pleat), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0051 EA >8'To 10' Drapery (Per Pleat), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

02 9050 00-0052 EA >8'To 10' Lined Drapery (Per Pleat), Light Clean
For Medium Clean, Add
For Heavy Clean, Add

copyright 2015 The Gordian Group, Inc. October 2015
Page 02 - 32 County of San Mateo, General Construction




Cleaning And Emergency Clean-up 02 90 50

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST

UNIT COST

02 90 50 00-0053
02 90 50 00-0054

02 90 50 00-0055

02 90 50 00-0056

02 90 50 00-0057
02 90 50 00-0058

02 90 50 00-0059

02 90 50 00-0060

02 90 50 00-0061

02 90 50 00-0062

02 90 50 00-0063

02 90 50 00-0064

02 90 50 00-0065

02 90 50 00-0066

02 90 50 00-0067

02 90 50 00-0068
02 90 50 00-0069

02 90 50 00-0070

02 90 50 00-0071

02 90 50 00-0072

02 90 50 00-0073

02 90 50 00-0074

02 90 50 00-0075

02 90 50 00-0076

02 90 50 00-0077
02 90 50 00-0078

02 90 50 00-0079
02 90 50 00-0080
02 90 50 00-0081
02 90 50 00-0082
02 90 50 00-0083

October 2015

Clean App"ances(ozgosoooroooa)
EA  Microwave Oven, Outside, Light Clean

For Medium Clean, Add
For Heavy Clean, Add

EA  Refrigerator, Outside, Light Clean
For Medium Clean, Add
For Heavy Clean, Add

EA Range, Outside, Light Clean

For Medium Clean, Add
For Heavy Clean, Add

Clean Plumblng (0290 50 00-0008)

EA  Water HEAEr, LIGNT CIEAN ...ttt ettt et e bt e e b et e e bt et 2o bt e s e bt e as e et e ese et e aseeteaseenneanen 17.24
For Medium Clean, Add 7.24
For Heavy Clean, Add 22.41
EA  Plumbing FIXIUIE, LIGNT CIBAN......c.eiuiiiiiitiiiieteee ettt ettt ekttt ettt ettt e ettt e e e ateee 17.41
For Medium Clean, Add 7.31
For Heavy Clean, Add 22.63
EA  Restroom Accessory, Light Clean .7.99
For Medium Clean, Add 3.36
For Heavy Clean, Add 10.39
Clean HVAC (02 90 50 00-0008)
LF  Baseboard HEater, LIGNt CIBAN. ..ottt ettt e et b ettt b ettt e et e et e eseaneae 5.15
For Medium Clean, Add 2.16
For Heavy Clean, Add 6.70
LF  Ductwork, EXterior Wipe, LIGNE ClIEAN .........couiiiiiieii ettt h et b ettt et et e e e et e e st et e aseennennen 14.37
For Medium Clean, Add 6.04
For Heavy Clean, Add 18.68
EA  Ductwork, Interior (Per Grille/Register), LIGNt CIEAN ...........iiuiiiiiiiiit ettt ettt et ene e 55.18
For Medium Clean, Add 23.18
For Heavy Clean, Add 71.73
EA  Grille/RegiSter, LIGNT CIEAN.......c..iiiiiiieiitiiet ettt b bbbt bttt b et et bt et e e e bt eten st anenn 5.17
For Medium Clean, Add 217
For Heavy Clean, Add 6.72
EA  Air Handling Unit, EXterior Wipe, LIGNt CIEAN ........c.eiiiiiiiiiie ittt ettt ettt et e st e e b e ateenennen 35.83
For Medium Clean, Add 15.05
For Heavy Clean, Add 46.58
EA  Furnace, EXIerior WiIpe, LIGNE CIBAN ...........iiii itttk e bt e e bt e et e et et e e e et e aseenennen 31.90
For Medium Clean, Add 13.40
For Heavy Clean, Add 41.47
Clean Electrical (0290 50 00-0008)
EA  EIECHC FAN, LIGNT CIBAN. ...ttt ettt h et b e e et e bt e a e e bt e bt et e e bt e s e bt ens et e e e et e aseebeaneeneanen 21.27
For Medium Clean, Add 8.93
For Heavy Clean, Add 27.65
EA  Ceiling Fan, LIGIt CIEAN ...ttt ettt e ekt h ket et et et et et et et et e b et et e eneseeteee 22.99
For Medium Clean, Add 9.66
For Heavy Clean, Add 29.89
EA  Ceiling Fan And Light, LIGNt CIEAN ........couiiiiiiiieiiititi ettt ettt ettt ettt ettt et e en e ateee 29.89
For Medium Clean, Add 12.55
For Heavy Clean, Add 38.86
EA Ceiling Exhaust Fan, Light Clean ..20.98
For Medium Clean, Add 8.81
For Heavy Clean, Add 27.27
EA 2" X 4" LIght FIXtUIE, LIGNT CIBAN........ciiuiiiieiieieiei ettt ettt ettt e et et en et et 13.79
For Medium Clean, Add 5.79
For Heavy Clean, Add 17.93
EA  Light FIXEUIE, LIGNT CIE@N .......eiuiitiiiiet ettt ettt bt h et e e bt e s e bt e e e E e e e s e b e e et et e e hb et e et e et e ebe et e ebeanseebeannenneas 6.32
For Medium Clean, Add 2.65
For Heavy Clean, Add 8.22
EA  SMOKE DeteCOr, LIGNT CIEAN ........iiuiiiiiiieei ettt h ettt e bt e e s et e e et et e e et et e et e et e e bt e s e ese et e ebeaneenneas 4.89
For Medium Clean, Add 2.05
For Heavy Clean, Add 6.36
EA  THhermOStat, LIGNt CIE@N ........oiuiiiiieiii ettt ekttt ettt b et b et et bttt e bt et e e e bt et e e e bt ebe et eneanean 1.72
For Medium Clean, Add 0.72
For Heavy Clean, Add 2.24
Thermal FOg (02 90 50 00-0008)
CF  Clean And Deodorize Building With ThEermMal FOQ.........coiuiiiiiiiiiieiet ettt 0.02

Contents Manipulation ez soso
SF  Cover Contents With Plastic

SF  Floor Protection - Adhesive Film

SF  Move Contents Out And Later Reset

MO 20' Long Job Site Storage Trailer.
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02 Existing Conditions
0290 Disaster Recover
02 90 50 Cleaning And Emergency Clean-up

N
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 90 50 00-0084 MO 40' Long Job Site Storage Trailer
02 90 50 00-0085 EA Delivery Or Pickup Job Site Storage Trailer

....144.53
133.69

02 90 50 00-0086 Water Emergency Clean-up e2eoso

02 90 50 00-0087 LF  Detach Baseboard
029050 00-0088 LF Detach And Later Reset Baseboard .
02 9050 00-0089 EA Block And Pad Furniture (Per Piece Of FUMNITUIE) .........cccoevuirieiiinieiesieeceeeesieeiees
02905000-0090 SF  Water Extraction From FlOOr...........cccoiiiiiiiiiiiiiiiccie e

02 905000-0091 SF Gray Water Extraction From Floor
02905000-0092 SF Black Water Extraction From Floor .
029050 00-0093 SF  Tear Out Wet Non Salvageable Carpet ...........ocoeirireiiinienieineeseee e seeeeeeseeeeiees
02 9050 00-0094 SF Tear Out Wet Non Salvageable Carpet, Black Water
02 905000-0095 SF Tear Out Wet Non Salvageable Glue DOWN Carpet............cecueeieieenirieenieeiesieeeesieaeeneeans

02 9050 00-0096 SF Tear Out Wet Non Salvageable Glue Down Carpet, Black Water.............ccccevirrininieiienieienens
02 90 50 00-0097 SF  Tear Out Vinyl Flooring
02 90 50 00-0098 SF  Tear Out Vinyl Flooring, Black Water
02905000-0099 SF Tear Out Wood Flooring, Black Water
029050 00-0100 SF  Tear Out Laminated Wood Flooring
02 905000-0101 SF Tear Out Laminated Wood Flooring, Black Water.
02 9050 00-0102 SF Tear Out Wet Ceiling Tile
029050 00-0103 SF  Tear Out Batt Insulation
02 9050 00-0104 SF Tear Out Wet Gypsum Board
02 90 50 00-0105 SF  Apply Antimicrobial Agent
029050 00-0106 SF HEPA Vacuuming

02 90 50 00-0107 Emergency Clean-up Labor c2ss0
Note: Used in the performance of time and material projects. Not to be used in conjunction with tasks in the
Cleaning, Contents Manipulation, and Water Emergency Clean-up sections.

02 9050 00-0108 HR Cleaning And Emergency Clean Up - General Laborer (Unskilled)
02 905000-0109 HR Cleaning And Emergency Clean Up - General Laborer (Skilled)
02 905000-0110 HR Cleaning And Emergency Clean Up - Skilled Tradesman...
02 905000-0111 HR Cleaning And Emergency Clean Up - Restoration Laborer.
02 905000-0112 HR Cleaning And Emergency Clean Up - Restoration Technician

02 9050 00-0113 HR Cleaning And Emergency Clean Up - Restoration SUPEIVISOT............ccueievioieinieneenneenieiaens
02 9050 00-0114 HR Cleaning And Emergency Clean Up - Restoration Project Manager............cccceevreienerseeneeseennns
02 905000-0115 HR Cleaning And Emergency Clean Up - Assistant Project Manager
02 905000-0116 HR Cleaning And Emergency Clean Up - Project Manager
02 9050 00-0117 HR Cleaning And Emergency Clean Up - ProjeCt DIF€CION.........c.cuiiriiiiiiiiieiieieeeiieeeeeie st
02 9050 00-0118 HR Cleaning And Emergency Clean Up - Resource Coordinator
02 905000-0119 HR Cleaning And Emergency Clean Up - Project Accountant
02 905000-0120 HR Cleaning And Emergency Clean Up - Corrosion Technician
02905000-0121 HR Cleaning And Emergency Clean Up - Sr. Corrosion Technician...
02905000-0122 HR Cleaning And Emergency Clean Up - Certified Mold Technician..........
02 905000-0123 HR Cleaning And Emergency Clean Up - Certified Mold Supervisor
02 905000-0124 HR Cleaning And Emergency Clean Up - Clerical
02905000-0125 HR Cleaning And Emergency Clean Up - Biohazard Technician
02 905000-0126 HR Cleaning And Emergency Clean Up - Biohazard Supervisor
02 9050 00-0127 HR Cleaning And Emergency Clean Up - Health And Safety Officer
02 905000-0128 HR Cleaning And Emergency Clean Up - Resource And Logistics Coordinator
02905000-0129 HR Cleaning And Emergency Clean Up - Restoration Consultant..............

02 90 50 00-0130 Emergency Clean-up Equipment ez soso
Note: Used in the performance of time and material projects. Used in the performance of time and material
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections.

02 90 50 00-0131 General Emergency Clean-up Equipment ez s so o120

02 90 50 00-0132 DAY Air Compressor
02 90 50 00-0133 DAY Buffer - Floor
02 90 50 00-0134 DAY Carpet Cleaning Machine - Portable
029050 00-0135 DAY Chain Saw .......
02 905000-0136 EA Cleaning Kit With Mop, Broom And Bucket
029050 00-0137 DAY Cut Off Saw
02 90 50 00-0138 DAY Dry Cleaning Unit - Portable
02 90 50 00-0139 DAY Extension Cords - 220 Volt
02 90 50 00-0140 DAY Extension Cords - 220 Volt Converter Box
02 90 50 00-0141 DAY Demolition Cart, 7 Yard
02905000-0142 EA Demolition Kit With Wheel Barrow, Shovel And Broom
02 90 50 00-0143 DAY Dry-Ice Blasting System
029050 00-0144 DAY Fogger - Mist
02 90 50 00-0145 DAY Fogger - Electric Thermal
02 90 50 00-0146 DAY Fogger - Gas Power Thermal
02 90 50 00-0147 JOB Gang Box, Demo/Framing (One Time Per Job)
02 90 50 00-0148 DAY Hand Trucks/Dollies
02 90 50 00-0149 DAY Heat Gun - Shrinkwrap
02 90 50 00-0150 DAY HEPA Negative Air Machine
Note: Includes all filters.

0290 5000-0151 DAY Ladder. 19.88
02 90 50 00-0152 DAY Lights - DemO, Drop, StANG, SHNQ ......eviiitiiiieteet ettt ettt b et b et et bt et et e st et e e ene et e eeeneaneee 21.05
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Page 02 - 34 County of San Mateo, General Construction



Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 90 50 00-0153 DAY Lights - Wobble ...25.72
02 90 50 00-0154 DAY Moisture Meter .29.23
0290 50 00-0155 DAY Nail Gun .52.62
029050 00-0156 DAY OZONE GENEIALON ........cucueiuiiiiieiiiieieie sttt ..146.16
02 90 50 00-0157 DAY PPE (Personal Protective Equipment) Mold Remediation Related .70.16
02 90 50 00-0158 DAY Portable Generator, Up TO 7,500 WALLS ..........ceruimruiriiieiiiiiieeiesie sttt neeeee ..116.93
02 9050 00-0159 DAY Pressure Washer, Hot ............
02 9050 00-0160 DAY Pressure Washer, Cold...
02 9050 00-0161 DAY Scaffolding - Per Section
02 9050 00-0162 DAY Small Tools - Tool Box
02 90 50 00-0163 DAY Soda Blasting Equipment
02 90 50 00-0164 DAY Sprayer - Hudson

02 90 50 00-0165
02 90 50 00-0166
02 90 50 00-0167
02 90 50 00-0168
02 90 50 00-0169
02 90 50 00-0170
02 90 50 00-0171
02 90 50 00-0172
02 90 50 00-0173
02 90 50 00-0174
02 90 50 00-0175
02 90 50 00-0176
02 90 50 00-0177
02 90 50 00-0178
02 90 50 00-0179
02 90 50 00-0180
02 90 50 00-0181

02 90 50 00-0182

02 90 50 00-0183
02 90 50 00-0184
02 90 50 00-0185
02 90 50 00-0186
02 90 50 00-0187
02 90 50 00-0188
02 90 50 00-0189
02 90 50 00-0190
02 90 50 00-0191
02 90 50 00-0192
02 90 50 00-0193
02 90 50 00-0194
02 90 50 00-0195
02 90 50 00-0196
02 90 50 00-0197
02 90 50 00-0198
02 90 50 00-0199
02 90 50 00-0200
02 90 50 00-0201
02 90 50 00-0202
02 90 50 00-0203
02 90 50 00-0204
02 90 50 00-0205
02 90 50 00-0206
02 90 50 00-0207
02 90 50 00-0208
02 90 50 00-0209
02 90 50 00-0210
02 90 50 00-0211
02 90 50 00-0212
02 90 50 00-0213
02 90 50 00-0214
02 90 50 00-0215
02 90 50 00-0216
02 90 50 00-0217
02 90 50 00-0218
02 90 50 00-0219
02 90 50 00-0220
02 90 50 00-0221
02 90 50 00-0222
02 90 50 00-0223
02 90 50 00-0224
02 90 50 00-0225
02 90 50 00-0226
02 90 50 00-0227
02 90 50 00-0228
02 90 50 00-0229
02 90 50 00-0230

October 2015

DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY
DAY

Sprayer - Industrial Airless

Storage Space (Per SF Per Day)
Submersible Pump
Trash Pump - 2" Gas Powered
Vehicle, Pick-up, SUV, Car
Vehicle, Van
Vehicle, 16' Or 24' Box Truck (Inclusive Of Mileage)
Trailer - Refrigerated 40" Storage

Trailer - Utility (Inclusive Of Mileage)...
Truck Mount, Per Wand Extraction
Vacuum - Backpack
Vacuum - Shop Vacuum
Vacuum - Commercial ..
Vacuum - HEPA Industrial
Vacuum - Upright
Zip Walls (Per 2 Poles)
2 Way Radio

Technical/Electronics Restoration Equipment ez sosoooo1s0

DAY
WK
MO
DAY

Computer - Diagnostic ....29.23
Computer - Diagnostic .80.39
Computer - Diagnostic ..219.24
Convection Oven - Large ..192.93
Convection Oven - Large ..530.57
Convection Oven - Large ..1,447.01
Convection Oven - Small ..105.24
Convection Oven - Small ..289.40
Convection Oven - Small ..789.28
Convection Oven - Vacuum.... ..140.32
Convection Oven - Vacuum.... ..385.87

Convection Oven - Vacuum
Decontamination Booth
Decontamination Booth
Decontamination Booth
DI Water System
DI Water System
DI Water System
ESD Bench Workstation
ESD Bench Workstation
ESD Bench Workstation

Heater/Enclosure Control System
Heater/Enclosure Control System .48.23
Heater/Enclosure Control System 131.55

Hi-Tech Mobile Cart/Workstation
Hi-Tech Mobile Cart/Workstation
Hi-Tech Mobile Cart/Workstation
Micro-Blaster/Dust Collector
Micro-Blaster/Dust Collector ..
Micro-Blaster/Dust Collector ..
Mobile Laboratory
Mobile Laboratory
Mobile Laboratory

..5,481.09

Nitrogen Enclosure Cabinet .14.03
Nitrogen Enclosure Cabinet .38.59
Nitrogen Enclosure Cabinet ..105.24

Odell Cleaning Station
Odell Cleaning Station
Odell Cleaning Station
Parts Washer
Parts Washer
Parts Washer
Ultrasonic Cleaning System....
Ultrasonic Cleaning System.
Ultrasonic Cleaning System....
Vacuum - HEPA Technical
Vacuum - HEPA Technical ....
Vacuum - HEPA Technical ...
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02 Existing Conditions

N
o

02 90

Disaster Recover

02 90 50 Cleaning And Emergency Clean-up

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

02 90 50 00-0231
02 90 50 00-0232

02 90 50 00-0233
02 90 50 00-0234

02 90 50 00-0235
02 90 50 00-0236
02 90 50 00-0237
02 90 50 00-0238
02 90 50 00-0239
02 90 50 00-0240
02 90 50 00-0241
02 90 50 00-0242
02 90 50 00-0243
02 90 50 00-0244
02 90 50 00-0245
02 90 50 00-0246
02 90 50 00-0247
02 90 50 00-0248
02 90 50 00-0249
02 90 50 00-0250
02 90 50 00-0251
02 90 50 00-0252
02 90 50 00-0253
02 90 50 00-0254
02 90 50 00-0255
02 90 50 00-0256
02 90 50 00-0257
02 90 50 00-0258
02 90 50 00-0259
02 90 50 00-0260
02 90 50 00-0261
02 90 50 00-0262
02 90 50 00-0263
02 90 50 00-0264
02 90 50 00-0265
02 90 50 00-0266
02 90 50 00-0267
02 90 50 00-0268
02 90 50 00-0269
02 90 50 00-0270
02 90 50 00-0271
02 90 50 00-0272
02 90 50 00-0273
02 90 50 00-0274
02 90 50 00-0275
02 90 50 00-0276
02 90 50 00-0277
02 90 50 00-0278
02 90 50 00-0279
02 90 50 00-0280
02 90 50 00-0281
02 90 50 00-0282
02 90 50 00-0283
02 90 50 00-0284
02 90 50 00-0285
02 90 50 00-0286
02 90 50 00-0287
02 90 50 00-0288
02 90 50 00-0289
02 90 50 00-0290
02 90 50 00-0291
02 90 50 00-0292
02 90 50 00-0293
02 90 50 00-0294
02 90 50 00-0295
02 90 50 00-0296
02 90 50 00-0297
02 90 50 00-0298
02 90 50 00-0299
02 90 50 00-0300
02 90 50 00-0301
02 90 50 00-0302
02 90 50 00-0303
02 90 50 00-0304
02 90 50 00-0305
02 90 50 00-0306

Drying/Dehumidification Equipment ez soso 00130

DAY

WK

MO

DAY
WK
DAY

DAY

DAY

copyright 2015 The Gordian Group, Inc.

Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM

Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.
Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM

Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.
Water Extraction Unit With Dual 3-Stage Vacuums, 202 CFM

Note: Includes 25' high Pressure solution hose and 25' Vacuum hose.

Centrifugal Air Mover, 2200 CFM
Centrifugal Air Mover, 2200 CFM

Centrifugal Air Mover, 2200 CFM

Axial Air Mover, 3000 CFM
Axial Air Mover, 3000 CFM

Axial Air Mover, 3000 CFM

Injectidry System
Injectidry System

Injectidry System

1200 Drizair Refrigerant Dehumidifier

1200 Drizair Refrigerant Dehumidifier

1200 Drizair Refrigerant Dehumidifier

2000 Drizair Refrigerant Dehumidifier

2000 Drizair Refrigerant Dehumidifier

2000 Drizair Refrigerant Dehumidifier
2400 Drizair Refrigerant Dehumidifier

2400 Drizair Refrigerant Dehumidifier

2400 Drizair Refrigerant Dehumidifier
Phoenix 200 Refrigerant Dehumidifier

Phoenix 200 Refrigerant Dehumidifier

Phoenix 200 Refrigerant Dehumidifier
Phoenix 300 Refrigerant Dehumidifier

Phoenix 300 Refrigerant Dehumidifier

Phoenix 300 Refrigerant Dehumidifier
D-500 Desiccant Dehumidifier

D-500 Desiccant Dehumidifier

D-500 Desiccant Dehumidifier

D-750 Desiccant Dehumidifier

D-750 Desiccant Dehumidifier

D-750 Desiccant Dehumidifier

D-1000 Desiccant Dehumidifier

D-1000 Desiccant Dehumidifier

D-1000 Desiccant Dehumidifier

D-1500 Desiccant Dehumidifier

D-1500 Desiccant Dehumidifier

D-1500 Desiccant Dehumidifier

D-2000 Desiccant Dehumidifier

D-2000 Desiccant Dehumidifier

D-2000 Desiccant Dehumidifier

D-2250 Desiccant Dehumidifier

D-2250 Desiccant Dehumidifier

D-2250 Desiccant Dehumidifier

D-3000 Desiccant Dehumidifier

D-3000 Desiccant Dehumidifier

D-3000 Desiccant Dehumidifier

D-4500 Desiccant Dehumidifier

D-4500 Desiccant Dehumidifier

D-4500 Desiccant Dehumidifier

D-5000 Desiccant Dehumidifier

D-5000 Desiccant Dehumidifier

D-5000 Desiccant Dehumidifier

D-9000 Desiccant Dehumidifier

D-9000 Desiccant Dehumidifier

D-9000 Desiccant Dehumidifier

D-10500 Desiccant Dehumidifier

D-10500 Desiccant Dehumidifier

....2,163.20
....5,948.81
..16,224.04
....2,572.46
...7,074.26

D-10500 Desiccant Dehumidifier

..19,293.45

DX Unit - Heating / Air Conditioning (3.5 Ton)

DX Unit - Heating / Air Conditioning (3.5 Ton)

DX Unit - Heating / Air Conditioning (3.5 Ton)

DX Unit - Heating / Air Conditioning (5 Ton)

DX Unit - Heating / Air Conditioning (5 Ton)

DX Unit - Heating / Air Conditioning (5 Ton)
DX Unit - Heating / Air Conditioning (10 Ton)

DX Unit - Heating / Air Conditioning (10 Ton)

DX Unit - Heating / Air Conditioning (10 Ton)
DX Unit - Heating / Air Conditioning (25 Ton)

DX Unit - Heating / Air Conditioning (25 Ton)

DX Unit - Heating / Air Conditioning (25 Ton)
DX Unit - Heating / Air Conditioning (50 Ton)

...1,140.07

DX Unit - Heating / Air Conditioning (50 Ton)

.3,135.19

DX Unit - Heating / Air Conditioning (50 Ton)

.8,650.51

October 2015
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Cleaning And Emergency Clean-up 02 90 50

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 90 50 00-0307 DAY DX Unit - Heating / Air Conditioning (80 Ton)
02 90 50 00-0308 WK DX Unit - Heating / Air Conditioning (80 Ton)
02 9050 00-0309 MO DX Unit - Heating / Air Conditioning (80 Ton)
0290 50 00-0310 DAY Flex Duct - 25'..
02905000-0311 WK Flex Duct - 25
02905000-0312 MO Flex Duct - 25'..
02 90 50 00-0313 DAY Hygro Thermograph
02 90 50 00-0314 WK Hygro Thermograph
02 9050 00-0315 MO Hygro Thermograph . .
02 9050 00-0316 DAY Dehumidification Trailer With 1,500 CFM Desiccant Unit ............cccceeeeeiivieeeeeiiiieeeeeennnns
Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited
electrical distribution.
02 905000-0317 WK Dehumidification Trailer With 1,500 CFM DeSICCANT UNIt .......ccuiiiiiiiiiiiiiieeii ettt 14,068.14
Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited
electrical distribution.
029050 00-0318 MO Dehumidification Trailer With 1,500 CFM DeSiCCaNt UNit............cccoiiiiiiiiiiiiiiicccsss e 38,367.66

02 90 50 00-0319

02 90 50 00-0320
02 90 50 00-0321
02 90 50 00-0322
02 90 50 00-0323
02 90 50 00-0324
02 90 50 00-0325
02 90 50 00-0326
02 90 50 00-0327
02 90 50 00-0328
02 90 50 00-0329
02 90 50 00-0330
02 90 50 00-0331
02 90 50 00-0332
02 90 50 00-0333
02 90 50 00-0334

02 90 50 00-0335

02 90 50 00-0336
02 90 50 00-0337
02 90 50 00-0338
02 90 50 00-0339

02 90 50 00-0340

02 90 50 00-0341
02 90 50 00-0342
02 90 50 00-0343
02 90 50 00-0344
02 90 50 00-0345
02 90 50 00-0346
02 90 50 00-0347
02 90 50 00-0348
02 90 50 00-0349
02 90 50 00-0350
02 90 50 00-0351

02 90 50 00-0352

02 90 50 00-0353

02 90 50 00-0354
02 90 50 00-0355
02 90 50 00-0356
02 90 50 00-0357
02 90 50 00-0358
02 90 50 00-0359
02 90 50 00-0360
02 90 50 00-0361
02 90 50 00-0362
02 90 50 00-0363
02 90 50 00-0364
02 90 50 00-0365
02 90 50 00-0366
02 90 50 00-0367

October 2015

Note: Includes 400 KW generator, 1500 CFM desiccant DH, 25 Ton DX unit, 1000 gallon fuel tank, and limited
electrical distribution.

Power Equipment (02 90 50 00-0130)

Generator, Up 10 65 KVA ........oiiiiiiicee e
Generator, Up to 125 KVA
Generator, Up to 250 KVA
Generator, Up to 375 KVA
Generator, Up to 440 KVA
Generator, Up to 625 KVA
Generator, Up to 800 KVA
Generator, Up to 1,000 KVA
Generator, Up to 1,500 KVA
Generator Cable/Pigtails (Per Section)
Sub-Distribution Panel (Spider Box)
Electrical Distribution Panel
Quad Box Strings (25' Sections)
50' Power Cord For Spider Box
Pig Tails (Per Each)

Freight Charges (02 90 50 00-0130)
Freight Up To 1 Ton Pick Up Truck 1.46
Freight >1 TON PICK UP TTUCK ...tttk etttk e et et ettt e et et bt e eteanen 2.63
Freight 16' Or 24' Box Truck
Freight Tractor Trailer

Emergency Clean-up Personal Protection Equipment czsoso
Note: Used in the performance of time and material projects. Used in the performance of time and material
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-

u

p sections.

LAY U OSSOSO T SO PSSP P PP UPPPPPPTPPPPRPPN 8.77
Cartridge - Respirator

Dust Mask
Gloves - Cotton
Gloves - Latex
Gloves - Leather
Gloves - Rubber (Heavy Duty)

Polycarbonate Lens Safety Goggles 8.65
Respirator - With ONE Pair CArtTAgES ........c.eoviriuiiteieiieteeeee ettt ettt e ettt et ettt e et st et e eb e st et et ese et et e e eteanes 39.65
Safety Gl 3.79
Safety Harness (Per Person/Day) .5.85

Emergency Clean-up Expendables 250

Note: Used in the performance of time and material projects. Used in the performance of time and material
projects. Not used in conjunction with tasks in the Cleaning, Contents Manipulation, and Water Emergency Clean-
up sections.

GAL
GAL
GAL
EA
EA
GAL
EA
EA
EA
GAL
GAL
GAL
GAL
ROL

General Materials (02 90 50 00-0352)

Adhesive Remover
Bio-HS
Biocide
Box - Book
Box - Large
Bleach
Brush - Stainless - Small

Buckets - 2 % Gal .

Buckets - 5 Gallon ..9.35
Carpet Defoamer .24.06
CArPEL Pre-trEAL ... .eiuiiieiieieiieieet ettt nnes .23.12
Carpet Spotter ....34.92
Carpet/Upholstery Cleaner ...31.41
Carpet Masking/Shield L7717
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02 Existing Conditions

02 90 Disaster Recover

02 90 50 Cleaning And Emergency Clean-up

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 905000-0368 EA Chem Sponge
029050 00-0369 GAL Clear Seal
02 90 50 00-0370 GAL Coil Cleaner
02905000-0371 EA Comfort Masks, Per Box 50
02905000-0372 EA Coverall - Bio-Hazard
029050 00-0373 EA Decon Chamber
02 90 50 00-0374 GAL Degreaser, All Purpose
02 90 50 00-0375 GAL De-Foamer Liquid
02 905000-0376 EA Deodorization Membrane
0290 50 00-0377 GAL Deodorizer, 9D9
02 905000-0378 LB Deodorizing Gel
02 90 50 00-0379  GAL Deodorizing Liquid
02 90 50 00-0380  PAIL Deodorizing Block
02 90 50 00-0381 GAL Disinfectant/Antimicrobial
02 9050 00-0382 GAL Disinfectant, BruClean
0290 50 00-0383 GAL Dryclene........
02 90 50 00-0384 GAL Duct Sealant Spray
02 90 50 00-0385 GAL Duct Sealant, Antifungal
02 90 50 00-0386 GAL Microbial Encapsulant (Fosters 20 - 40)
02905000-0387 PR Ear Plugs
02 90 50 00-0388 GAL Encapsulant
02 90 50 00-0389 GAL Fiberlocke - Aftershock
029050 00-0390 GAL Fiberlocke - IAQ 2500
029050 00-0391 GAL Fiberlocke - IAS 6000
029050 00-0392 ROL Filter Material
02 905000-0393 EA Filter, Blue Paper Collection Bag
02905000-0394 EA Filter, CVAC For HEPA Vacuum
02 905000-0395 EA Filter, Pre-Filter For Negative Air Machine
02 905000-0396 EA Filter, Pleated For Negative Air Machine
02 9050 00-0397 EA Filter, Charcoal For Negative Air Machine
02 9050 00-0398 EA Filter, HEPA For Negative Air Machine
02905000-0399 EA Filter, Pleated For Dehumidifiers.
02 90 50 00-0400 GAL Floor Stripper
029050 00-0401 GAL Floor Wax
02 90 50 00-0402 GAL Fogger (Thermal)
02 90 50 00-0403 BOX Furniture Blocks
02 90 50 00-0404 EA  Furniture Polish, Per Can
02 90 50 00-0405 GAL Glass Cleaner
02 90 50 00-0406 PR Chemical Splash/Impact Resistant, Polycarbonate Lens Safety Goggles
029050 00-0407 EA  Goof Off Spray, 12 Oz .......c.ccceiiiiiiiiiiiiisiececse s
029050 00-0408 EA  Halogen Light BUIDS........c.coiiiiiiiiiiieieeet et
029050 00-0409 QT HaNd SANIIZET .......c.ciiiiiiiiiiiiicicei s
02 9050 00-0410 EA Hard Hats

029050 00-0411 BOX Hog Rings, Box Of 2,500
029050 00-0412 GAL HVAC Coal Cleaner
02 90 50 00-0413 BOX Inventory Tag, Box Of 1,000
029050 00-0414 EA  Knives - ULility ..o
029050 00-0415 ROL Lay Flat Tubing, 13" (250" Roll)
029050 00-0416 ROL Lay Flat Tubing, 20" (250" Roll)
029050 00-0417 ROL Lay Flat Tubing, 29" (250" Roll)
029050 00-0418 ROL Lay Flat Tubing, 39" (250" Roll)
029050 00-0419  GAL LemOn Ol ....c.ccuiuiiiiiiiiiiiiiiiicei s
0290 50 00-0420 GAL LPS 1/Mecca Lube
029050 00-0421  GAL LPS 2.t
029050 00-0422 GAL LPS Contact Cleaner
02 90 50 00-0423 GAL Lubricant, Preserver (Light)
02 90 50 00-0424 GAL Lubricant, Preserver (Heavy)
02 90 50 00-0425 GAL Machinery Cleaning Solvent
029050 00-0426 GAL Metal PoliShing PASte ...........c.ccuiuiuiiiiiiiiiiiiciceiiic s
02 90 50 00-0427 GAL Microban
029050 00-0428 GAL Milgo
02905000-0429 EA Mop Heads
02 9050 00-0430 EA Nylon Scouring Pads
02 9050 00-0431 GAL Odor Neutralizer.
02 905000-0432 EA Packing Paper, 25 LB Bundle
029050 00-0433 EA  PaiNt BrUSNES........uviiiiiiiiiiee ettt e e e ataaa e e e ennens
02 90 50 00-0434 ROL Paper, Corrugated/Craft
029050 00-0435 EA Putty Knives
029050 00-0436 ROL Red Resin Paper, 200' Roll
02 90 50 00-0437 GAL Reodorant....
02 9050 00-0438 EA Respirator - N95
02 9050 00-0439 EA Respirator - N95 w/valve
02 9050 00-0440 PR Respirator Cartridges - 3M
029050 00-0441 PR Respirator Cartridges -P100
02 905000-0442 EA Respirator Cleaning Wipes, Per Box 100
0290 50 00-0443  GAL RESIOracide..........ccooviiiiruiuiiiiiieiccicssee s
02 90 50 00-0444  GAL RUSE REMOVEN .....cocuiiiiiiiiiiiiiiee e
02 905000-0445 EA Saltesmo Test Samples
02 905000-0446 EA Sand Bag, Excluding Sand .
02 9050 00-0447 EA  Scotch-Brite 7447, Per BOX 50........ccuiiiiiiiiiiiieiieieeie ettt
029050 00-0448 EA  Sm. Scrub Brushes
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Cleaning And Emergency Clean-up 02 90 50

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 90 50 00-0449
02 90 50 00-0450
02 90 50 00-0451
02 90 50 00-0452
02 90 50 00-0453
02 90 50 00-0454
02 90 50 00-0455
02 90 50 00-0456
02 90 50 00-0457
02 90 50 00-0458
02 90 50 00-0459
02 90 50 00-0460
02 90 50 00-0461
02 90 50 00-0462
02 90 50 00-0463
02 90 50 00-0464
02 90 50 00-0465
02 90 50 00-0466
02 90 50 00-0467
02 90 50 00-0468
02 90 50 00-0469
02 90 50 00-0470
02 90 50 00-0471
02 90 50 00-0472
02 90 50 00-0473
02 90 50 00-0474
02 90 50 00-0475
02 90 50 00-0476
02 90 50 00-0477
02 90 50 00-0478

02 90 50 00-0479

02 90 50 00-0480
02 90 50 00-0481
02 90 50 00-0482
02 90 50 00-0483
02 90 50 00-0484
02 90 50 00-0485
02 90 50 00-0486
02 90 50 00-0487
02 90 50 00-0488
02 90 50 00-0489
02 90 50 00-0490
02 90 50 00-0491
02 90 50 00-0492
02 90 50 00-0493
02 90 50 00-0494
02 90 50 00-0495
02 90 50 00-0496
02 90 50 00-0497
02 90 50 00-0498
02 90 50 00-0499
02 90 50 00-0500
02 90 50 00-0501
02 90 50 00-0502
02 90 50 00-0503
02 90 50 00-0504
02 90 50 00-0505
02 90 50 00-0506
02 90 50 00-0507
02 90 50 00-0508
02 90 50 00-0509

02 90 50 00-0510

02 90 50 00-0511
02 90 50 00-0512
02 90 50 00-0513

02 90 50 00-0514

02 90 50 00-0515
02 90 50 00-0516
02 90 50 00-0517

02 90 50 00-0518

02 90 50 00-0519
02 90 50 00-0520

October 2015

GAL Soot Sealant, Clear.

...45.60

GAL Soot Sealant, Pigmented

ROL Shrinkwrap Plastic

EA  Sponges - Dry

EA  Spray Adhesive, Per Can

.46.77
.56.13

EA  Spray Bot./Trigger.

GAL Stain Remover

GAL Stainless Steel Cleaner

EA  Stainless Steel Polish, Per Can

LB  Sweeping Compound
ROL Tape - Duct

ROL Tape - Environmental (Teal)

ROL Tape - HVAC (Aluminum)
ROL Tape - Blue Masking (Painters Tape)

ROL Tape - Poly Box

LB  Terry Towels
GAL Thermal Fog

ROL Trash Bags - Lawn And Leaf

ROL Trash Bags - 6 Mil Heavy Duty (50 Count) ....

EA  Trisodium Phosphaste, 20 LB Pail

EA  Vacuum Bags - Backpack

EA  Vacuum Bags - Upright.

GAL Vinyl And Leather Cleaner

ROL Visqueen 1 Mil
ROL Visqueen 4 Mil

ROL Visqueen 6 Mil

LB  Wipes, Cotton Cloth
ROL 12" x 750', Wrap, Bubble / Anti-Static

EA  Wyp-Alls, Case, 160 Wipes

EA  Zip Wall Zippers

Technical/Electronics Restoration Materials w2 0 so 000252

EA  Brush - Brass

EA  Brush - Natural Bristle 1"

EA  Brush - Natural Bristle 1/2"

EA  Brush - Natural Bristle 1/4"

EA  Brush - Parts

EA  Brush - Plastic

EA  Brush - Wire Grout

EA  Brushing Tool

EA Cleaning Swabs, Cotton

EA Cleaning Swabs, Foam Tip
EA  Contact Restorer, Per Can

EA  Contact Spray, Per Can

UNIT Corrosion Inhibitor Emitter - 1 CF

UNIT Corrosion Inhibitor Emitter - 5 CF

UNIT Corrosion Inhibitor Emitter - 10 CF

LB  Cotton Cleaning Cloths
EA 12" x 17" Dust Cloths

EA 24" x 24" Dust Cloths

EA  Deoxidizing Agent, Per Can

GAL Electronic Grade Detergent

SHT Inventory Labels

GAL Isopropyl Alcohol

EA  Lubrication/Penetrating Oil, Per Can

GAL PC Board Detergent
GAL Rust Inhibitor, Regular Duty
GAL Rust Inhibitor - Moderate Duty

GAL Rust Inhibitor - Severe Duty
LB  Wipes - Lint Free Cloths

EA  Wire Marker Card

EA  Steel Wool, 16 Pad Sleeve

Board Up And Tarp Up c2sos0
SF  Polyethylene Tarp On Roof.

SF  Temporary Plywood On Roof.. .

SF  Temporary Plywood On Wall Or Windows

Minimum Charges ez sso
EA  Minimum For Cleaning

EA  Minimum For Water Extraction

EA  Minimum For Carpet Cleaning

Document Restoration czsoso
EA  Book Rebinding, Each

EA  Book Recasing, Each

copyright 2015 The Gordian Group, Inc.

County of San Mateo, General Construction

Page 02 - 39



02 Existing Conditions

02 90 Disaster Recover

02 90 50 Cleaning And Emergency Clean-up

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
029050 00-0521 EA Boxes-MCS, 1.2 CF 7.25

029050 00-0522 EA Boxes-MCS, 2.0 CF
02 90 50 00-0523 EA Boxes Bankers
029050 00-0524 EA Boxes Standard Packout
029050 00-0525 EA Boxes X Ray
02 905000-0526 EA CD Scanning and Diagnostics, Each
02 90 50 00-0527 EA Cleaning Antique Books, Each
02 9050 00-0528 EA Cleaning Catheter Roll, Per Roll
02 905000-0529 EA Cleaning CD And DVD, Per Disc
02 9050 00-0530 EA Cleaning Level 1 - Blue Prints, Each
02 905000-0531 CF Cleaning Level 1 - Document Per CF
02 905000-0532 EA Cleaning Level 1 - Linen, Each
02 90 50 00-0533 EA Cleaning Level 1 - Mylar, Each
02 9050 00-0534 EA Cleaning Level 2 - Blue Print, Each
02 9050 00-0535 CF Cleaning Level 2 - Document Per CF
02 905000-0536 EA Cleaning Level 2 - Linen, Each
02 9050 00-0537 EA Cleaning Level 2 - Mylar, Each
02 9050 00-0538 EA  Cleaning Level 3 - Blue Prints, Each
02 905000-0539 CF Cleaning Level 3 - Document Per CF
02 9050 00-0540 EA Cleaning Level 3 - Linen, Each
02 905000-0541 EA Cleaning Level 3 - Mylar, Each
02 90 50 00-0542 EA Cleaning Level 4 - All Fire-Blue Print, Each.
02 9050 00-0543 EA Cleaning Level 4 - All Fire-Linen, Each
02 9050 00-0544 EA Cleaning Level 4 - All Fire-Mylar, Each
02 9050 00-0545 CF Cleaning Level 4 - Light Fire-Document Per CF ....
02 90 50 00-0546 EA  Cleaning Level 5 - Severe Fire-Blue Print, Each.
02 90 50 00-0547 CF Cleaning Level 5 - Severe Fire-Document Per CF.
02 9050 00-0548 EA Cleaning Level 5 - Severe Fire-Linen, Each
02 9050 00-0549 EA Cleaning Level 5 - Severe Fire-Mylar, Each
02 90 50 00-0550 EA Cleaning Microfiche Sheets, Each
02 9050 00-0551 EA Cleaning Microfiche Strips, Each
02 90 50 00-0552 EA  Cleaning Microfilm Rolls (In House), Per Roll
02 90 50 00-0553 EA  Cleaning Microfilm Rolls (Outside), Per Roll
02 9050 00-0554 EA Cleaning Photographs Negatives, Per Negative
02 90 50 00-0555 EA Cleaning Photographs, Each
02 9050 00-0556 EA Cleaning Record Albums, Each
02 90 50 00-0557 EA Cleaning VHS And Beta Tapes-In House, Each
02 90 50 00-0558 EA Cleaning VHS And Beta Tapes-Outside, Each
02 9050 00-0559 EA Cleaning X Ray 1-1000, Per Film
02 9050 00-0560 EA Cleaning X Ray 1K-5K, Per Film
02 9050 00-0561 EA Cleaning X Ray 5K-Up, Per Film
02 9050 00-0562 EA Copying Clean Water, Per Page
02 9050 00-0563 EA Copying Greywater Fire, Per Page
02 90 50 00-0564 EA Deodorization, Vapor Tech, Per Cube
02 9050 00-0565 EA Disinfectant-Fogging, Per Cube
02 90 50 00-0566 EA  Document Disposal In House No Shredding
02 90 50 00-0567 EA  Document Disposal In House With Shredding .
02 90 50 00-0568 EA  Drying-MCS Center 1-50 Cubes
02 9050 00-0569 EA Drying-MCS Center 151-500 Cubes
02905000-0570 EA  Drying-MCS Center 500 And Up
02 905000-0571 EA Drying-MCS Center 51-150 Cubes
02 90 50 00-0572 EA  Drying-Onsite 1-500 Cubes
02 90 50 00-0573 EA  Drying-Onsite 501- Up Cube
02 90 50 00-0574 EA  Drying Antique Books, Each
02 90 50 00-0575 EA  Drying Blue Prints, Each
02 9050 00-0576 EA DVD Scanning And Diagnostics, Each
02 90 50 00-0577 EA Freeze Drying (In House)
02 90 50 00-0578 EA  Freeze Drying (Outside)
02 90 50 00-0579 EA Irradiation - Gamma 0-48 Cubes (minimum charge)
029050 00-0580 EA Irradiation - Gamma 49-Up Cube (per cube charge).
02905000-0581 EA Linen Prints
02 905000-0582 EA Minimal Drying Jobs
02 90 50 00-0583 EA  Monthly Storage
02 9050 00-0584 EA  Mylar Prints
02 9050 00-0585 EA Ozoning, Per Cube
02 9050 00-0586 MO Stabilization Freezer Storage, Per Cube-Per Month
02 90 50 00-0587 MO Stabilization Freezer Storage, Per Page-Per Month
029050 00-0588 EA Wood Pallets, Each

END OF SECTION 02
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Concrete 03

Maintenance Of Concrete 03 01
Maintenance Of Cast-In-Place Concrete 03 01 30

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 Concrete

03 01 Maintenance Of Concreteq

03 01 30 Maintenance Of Cast-In-Place Concrete e
03013051 Cleaning Of Cast-In-Place Concrete csoisn
03 01 30 51-0001 Abrasive Blasting esoisosy

Note: Includes containment and clean-up of all material.
03 013051-0002 SF Concrete Floors, Abrasive Shot Blasting (Beads, Steel Balls, ELCEEIa)..........curiiiiriiiiiriiieiireeeieseeeee e 3.79

03013071 Rehabilitation Of Cast-in-Place Concrete go o
03 01 30 71-0001 Concrete Resurfacing/Repair oz 307

See CSI section 09 91 43 00-0002 for surface preparation as required.

03 01 30 71-0002 Concrete Repair(oamao 71-0001)
03 01 30 71-0003 Decks Or Floors (0301 30 71-0002)

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.
0301 3071-0004 SF 1/8"To 1/4", Cementitious Mortar Patch, Decks And Floors
03 013071-0005 SF 1/8"To 1/4", Epoxy Cementitious Mortar Patch, Decks And Floors.
03 013071-0006 SF  White Aluminum Oxide Grit (Non Slip Aggregate) Patch, Decks ANd FIOOTS...........cuiiiiiriiiiiieiinieseeeee e 0.47

03 01 30 71-0007 Verticals Or OVerheadS(oamson-oooz)

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.
0301 3071-0008 SF 1/8" To 1/4" Cementitious Mortar Patch, Verticals And Overheads
03 013071-0009 SF 1/8"To 1/4" Epoxy Cementitious Mortar Patch, Verticals And Overheads
03013071-0010 SF 1/8" To 1/4" Latex Cementitious Mortar Patch, Verticals And Overheads
03013071-0011 SF 1/8" To 1/4" Elastomeric Compound Patch, Verticals And Overheads ............cccocoveeirinencinnns
03013071-0012 SF 1/8" To 1/4" Copolymer Cementitious Compound Patch, Verticals And Overheads

Note: Rapid Set - Wunderfixx

03 01 30 71-0013 Brldge Deck Treatment ez o130 71-0002)
03 013071-0014 SF Sweep Bridge Deck
03013071-0015 SF Clean Bridge Deck
03 013071-0016 SF Treat Bridge Deck With Methacrylate Resin Sealant

03 01 30 71-0017 Concrete FinisheS(o3013o71-0001)
03 01 30 71-0018 Concrete PatChing(03013071-0017)

03 01 30 71-0019 Wa”S(osmsonroom)

03 01 30 71-0020  BAG SIK TOP 111 PIUS. ...ttt ete ettt ettt e et e e e st e e e et e e s e e et e s e et e ee e e e 4o e e e b2 bt eas e £t e e b2 bt e et e b e eb e et e eb e eas et e ane et e annebeaneenean 96.94
Note: SikaTop 111 PLUS is a two-component, polymer-modified, portland-cement, fast-setting, screed mortar.
Yield: Approximately 0.5 cu. ft./unit. Approximately 0.75 cu. ft./unit (SikaTop 111 + 42 Ibs. of 3/8" pea gravel).

For Up To 10, Add 31.83

For >10 To 25, Add 19.10

For >25 To 50, Add 12.73

For >50 To 75, Add 6.37
03013071-0021 BAG Sika Grout 212, 50 LB Bag s 39.09

Note: SikaGrout 212 is a non-shrink, cementitious grout with a unique 2-stage shrinkage compensating
mechanism. It is non-metallic and contains no chloride. Coverage: Approximately 0.44 cu. ft./bag at high flow.

For Up To 10, Add 5.68

For >10 To 25, Add 341

For >25 To 50, Add 2.27

For >50 To 75, Add 1.14
0301 3071-0022 EA  Sika Flex 1A, 10.3 OUNCE TUDE .. ..ottt h ettt e s £t e s e e bt e e e et e e et et e e b e et e et e enb et e aseenbeaneenseann 26.46

Note: Sikaflex-1a is a premium-grade, high-performance, moisture-cured, 1-component, polyurethane-based,
non-sag elastomeric sealant. Coverage: 10.3 fl. oz. cartridge seals 12.4 lineal ft. of 1/2 x 1/4 in. joint. 20 fl. oz.
uni-pac sausage seals 24 lineal ft. of 1/2 x 1/4 in. joint.

0301 3071-0023 BAG Pea Gravel

03 01 30 71-0024 Crack Repair For Concrete oso1 30710001
03 01 30 71-0025 Non Structural Crack Repair For Concrete es o s 7.0024)
03 01 30 71-0026 Surface Applied, Non Structural Crack Repair For Concrete s o1 0710025

Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing sealer with caulk gun, cartridge gun, squeeze bottle, etc.
Excludes backer rod and sanding.
0301 3071-0027 LF Up To 1/4" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With
Squeeze Tube (Quikrete® CONCrete Crack SEAI)..........uiiiiiiiiiiiteieiiee ettt 5.02
For V-Grooving Crack With Grinder, Add 4.05
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03 Concrete

0301 Maintenance Of Concrete

03 01 30 Maintenance Of Cast-In-Place Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03013071-0028 LF >1/4"To 1/2" Wide, Latex Emulsion, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied With
Squeeze Tube (Quikrete® Concrete Crack Seal) 6.53
For V-Grooving Crack With Grinder, Add 3.96
03013071-0029 LF Up To 1/4" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface Applied
With Caulk Gun (QUIKrete® CONCIEIE REPAIN ......ccuviiuieueietiiteete ettt ettt ettt et ettt e st e e bt e e e ebeeas et e ese e bease e seaseeseaseannennen 5.09
For V-Grooving Crack With Grinder, Add 4.05
03013071-0030 LF >1/4"To 1/2" Wide, Sanded Acrylic Latex, Gravity Fed Non Structural Crack Repair For Concrete, Surface
Applied With Caulk Gun (QUIKrete® CONCIELE REPAIN) .......c.iiuiiieiitiieiieteteii ettt e ettt e et e eseanens 6.67
For V-Grooving Crack With Grinder, Add 3.96
03013071-0031 LF Up To 1/4" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete,
Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling S€alant) ............ccueiriiririiieeieee e 5.34
For V-Grooving Crack With Grinder, Add 4.05
03013071-0032 LF >1/4"To 1/2" Wide, Self Leveling Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For Concrete,
Surface Applied With Cartridge Tool (Sikaflex® Self-Leveling SEalant) ...........ccoiiiiriiiirieee e 7.18
For V-Grooving Crack With Grinder, Add 3.96
03 013071-0033 LF Up To 1/4" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For
Concrete, Surface Applied With Cartridge Tool (SikafleX® CONCIete FiX) ........ccuiiiriiriiiirieeiesiesrete st 5.53
For V-Grooving Crack With Grinder, Add 4.05

03 01 30 71-0034

03 01 30 71-0035

03 01 30 71-0036

03 01 30 71-0037
03 01 30 71-0038

03 01 30 71-0039

03 01 30 71-0040

03 01 30 71-0041

03 01 30 71-0042

03 01 30 71-0043

03 01 30 71-0044

03 01 30 71-0045

03 01 30 71-0046

03 01 30 71-0047

03 01 30 71-0048
03 01 30 71-0049

03 01 30 71-0050

03 01 30 71-0051
03 01 30 71-0052

03 01 30 71-0053

LF  >1/4" To 1/2" Wide, Non-Sag Elastomeric Polyurethane Sealant, Gravity Fed Non Structural Crack Repair For
Concrete, Surface Applied With Cartridge Tool (Sikaflex® Concrete Fix)
For V-Grooving Crack With Grinder, Add

.7.55

Pressure Injected, Non Structural Crack Repair For Concrete s o1 so71.0025)
Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only),
injecting the crack with polyurethane and restoring the sealed surface to flush conditions. Excludes disposal.
LF  Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non Structural Crack Repair For Concrete, Installed
With Automated Injection EQUIPMENt (SEAIBOSS 1570) ......ccutiuiruiiuiirieeiieeie et ettt e sse et steeseestease e s esseaseesseeneenseasnenneans 19.96
For Cracks Accessible From Both Sides, Add 4.05

Structural Crack Repair For Concrete oso: a0 71.0020)

Surface Applied, Structural Crack Repair For Concrete s o1 071003
Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Excludes disposal.

LF  Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,

Surface Applied With Trowel (Sikadur® 35) 5.57
For V-Grooving Crack With Grinder, Add 4.05
LF  >1/4"To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,
Surface Applied With Trowel (Sikadur® 35) 7.64
For V-Grooving Crack With Grinder, Add 3.96
LF  Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack
Repair For Concrete, Surface Applied Trowel (SIKAOUI® 52) .........cceiiiiiiiiieieieeeei sttt 5.57
For V-Grooving Crack With Grinder, Add 4.05
LF  >1/4"To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack
Repair For Concrete, Surface Applied With Trowel (SIKadUI® 52)..........c.ccuiiiiiiiiieieieieieiereetee e 7.62
For V-Grooving Crack With Grinder, Add 3.96

LF  Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Gravny Fed Structural Crack Repair For Concrete,

Surface Applied With Caulk Gun (Sikadur® Crack Fix) .. 6.30
For V-Grooving Crack With Grinder, Add 4.05
LF  >1/4"To 1/2" Wide, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack Repair For Concrete,
Surface Applied With Caulk Gun (Sikadur® Crack FiX) ..........ccceee. 9.09
For V-Grooving Crack With Grinder, Add 3.96
Pressure Injected, Structural Crack Repair For Concrete s oz o 71.003,
Note: Includes removing all debris and contaminants accessible within the crack using hand tools, water blasting,
compressed air or vacuuming. Includes installing injection ports, sealing the crack opening (one side only),
injecting the crack with epoxy and restoring the sealed surface to flush conditions. Excludes disposal.
LF  Up To 1/4" Wide, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For Concrete, Installed With
Automated Injection EQUIPMENT (SIKAAUI® 35)........c.uiuiiiiiiiiiiieiieteee ettt ettt ettt ettt ettt et et eteeseraneee 17.98
For Cracks Accessible From Both Sides, Add 4.05
LF  Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For
Concrete, Installed With Automated Injection Equipment (SIKQAUI® 52)..........c.ccuiiiiiiiniiiiiiieireeeeieee et seeeaeees 17.98
For Cracks Accessible From Both Sides, Add 4.05

Pool Deck Texture Repair eso1 so 71000

SF POOI DECK T@XIUINE REPAIN......cuiuttiuteuietiteitetiet ettt ettt ettt ettt et st et et es et e seebeee et eb e et e e es e et et es e et et eh e et et ese et e s esteneeeeneanenne 11.00
Note: Includes surface preparation, cleaning, repair of surface, crack repair, liquid underlayment coat, troweled
top coat and finish.

Carbon Fiber Strengthening System oso: 3o 710001
Note: Includes preparing surface, dust and debris removal by hand, clean and protect adjacent area, fill voids,
primer, fabric substrate layers, final coat of epoxy and finish. Excludes disposal.
SF  Carbon Fiber Strengthening System Beams, Per Layer
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.

SF  Carbon Fiber Strengthening System Columns, Per Layer et 49.36
Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.
SF  Carbon Fiber Strengthening System Slabs, Per Layer ettt 43.21

Note: Includes carbon fabric epoxy saturant, primer, filler for voids, anchors, finish.
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Concrete

Maintenance Of Concrete

03
03 01

Maintenance Of Cast-In-Place Concrete 03 01 30

MINOR

TOTAL DIRECT

CSI_UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

03 01 30 71-0054
03 01 30 71-0055

SF

Corrosive Inhibitor ez z07
Corrosive Inhibitor 3.00

03 05 Common Work Results For Concrete
03 05 00 00-0001 Concrete Admixtures wos

03 05 00 00-0002
03 05 00 00-0003
03 05 00 00-0004
03 05 00 00-0005
03 05 00 00-0006
03 05 00 00-0007
03 05 00 00-0008
03 05 00 00-0009
03 05 00 00-0010
03 05 00 00-0011
03 05 00 00-0012
03 05 00 00-0013
03 05 00 00-0014
03 05 00 00-0015
03 05 00 00-0016
03 05 00 00-0017
03 05 00 00-0018
03 05 00 00-0019
03 05 00 00-0020
03 05 00 00-0021
03 05 00 00-0022

Low Range Water Reducing (LRWR), Type A Concrete Admixture
Set Retarding, Type B Concrete Admixture
1% Calcium Chloride Accelerating, Type C Concrete Admixture....................
2% Calcium Chloride Accelerating, Type C Concrete AdmIxXture............c.c.....
1% Non-Chloride Accelerating, Type C Concrete Admixture
2% Non-Chloride Accelerating, Type C Concrete Admixture
Water Reducing and Retarding (Hydration Stabilizer), Type D Concrete Admixture
1% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture.....
2% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture
Mid Range Water Reducing (MRWR) Superplasticizer, Type A Or E Concrete Admixture
High Range Water Reducing (HRWR) Superplasticizer, Type F Concrete Admixture

1-1/2 LBICY Polyethylene, Polypropylene, Nylon, Synthetic Plastic Fibers, Concrete Admixture
25 LB/CY Steel Fibers, Concrete Admixture...............
10% Microsilica (Silica Fume), Concrete Admixture
Corrosion Inhibiting Concrete Admixture
Winter Service Or Heat, Concrete Add
Chilled Water, Concrete Add
Subtle Color (See Davis Colors Color Card), Concrete Admixture
Standard Color (See Davis Colors Color Card), Concrete Admixture
Premium Color (See Davis Colors Color Card), Concrete Admixture...
Ultra Premium Color (See Davis Colors Color Card), Concrete Admixture

03 10 Concrete Forming And Accessoriess

03 11 Concrete Forming e

031113 Structural Cast-In-Place Concrete Forming esiy
Note: Per square foot of formwork.

03 11 13 00-0001

03 11 13 00-0002

03 11 13 00-0003

03 11 13 00-0004

03 11 13 00-0005

03 11 13 00-0006

03 11 13 00-0007

03 11 13 00-0008
03 11 13 00-0009

03 11 13 00-0010

03 11 13 00-0011

October 2015

Wood Formwork 1115

Note: For job built wood and/or plywood form systems where metal framed formwork cannot be used. Includes
erecting, stripping, stacking, plywood, framing lumber, oiling, studs/walers, strongbacks, deadmen, supporting
braces, turnbuckles, ties, and clips.

Foundation Wood Formwork (03 11 13 00-0001)

Note: For foundation work below or at grade.

SF  Continuous Footings FOUNdAtion W00 FOMMWOTK............cotiiiiiiiii ettt se et e et ese e s e aseenneanee 6.41
For <1,000, Add 1.19
For Foundations >8' Below Grade, Add 1.15
For Curved Formwork, Add 2.29

SF  Pile Cap, Pier Or Spread Footings Foundation Wood Formwork

For <1,000, Add
For Foundations >8' Below Grade, Add
For Curved Formwork, Add

SF

For <1,000, Add
For Foundations >8' Below Grade, Add
For Curved Formwork, Add

SF

For <1,000, Add
For Foundations >8' Below Grade, Add
For Curved Formwork, Add

Mat Foundation Wood Formwork

Grade Beams Or Duct Bank Foundation Wood FOrmwork ............ccccccieiiiiiiiiniiiieics

SF  Below Grade Walls Foundation W00d FOIMWOTK ............coiiiiiiiiiiiiccs s
Note: Excludes footing

For <1,000, Add 1.95

For Foundations >8' Below Grade, Add 1.89

For Curved Formwork, Add 3.77

Slab Edge And Block-Out Wood FOmeOfk(oa 11 13 00-0001)

LF  Up To 6" High Slab Edge and BIOCK-Out W00 FOMMWOTK ..........ctitiiiiiiiiiteieiisieieie ettt ettt see e anene 4.93
For Foundations >8' Below Grade, Add 0.91
For Curved Formwork, Add 1.83
For <250, Add 0.94

LF  >6"To 12" High Slab Edge and BlOCK-Out W00d FOMMWOTK ..........c.iitiiiiiiiiiiieieistese ettt 7.08
For Foundations >8' Below Grade, Add 1.28
For Curved Formwork, Add 2.55
For <250, Add 1.32

SF  >12" High Slab Edge and BIOCK-OuUt W00 FOMMWOTK...........itiiiiiiiaiieteeie ettt sttt se e b et e b e seeeeabeennenees 9.03
For Foundations >8' Below Grade, Add 1.65
For Curved Formwork, Add 3.29
For <1,000, Add 1.70
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03 Concrete

0310 Concrete Forming And Accessories

03 11 Concrete Forming

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 11 13 00-0012 Column Wood Formwork e 11 13 000001

0311 1300-0013 LF Up To 8" Square Column Wood Formwork
03111300-0014 LF >8"To 12" Square Column Wood Formwork
0311 1300-0015 LF >12"To 18" Square Column Wood Formwork
0311 1300-0016 LF >18"To 24" Square Column Wood Formwork
0311 1300-0017 LF >24"To 36" Square Column Wood Formwork
0311 1300-0018 LF  >36"To 48" Square Column Wood Formwork

03 11 13 00-0019 Above Grade Wall Wood Formwork s 11 13 000001

0311 1300-0020 SF Up To 8 High Above Grade Wall W00 FOMMWOTK ..........eitiiiiiiiiit ettt ettt e e sbe e nteennanneas 11.56
For Curved Formwork, Add 4.26
For <1,000, Add 2.19
03111300-0021 SF  >8' High Above Grade Wall W00d FOIMWOTK ........c..ctitiiiiiiiiieieet ettt b ettt et e e e aneee 13.71
For Curved Formwork, Add 5.06
For <1,000, Add 2.60

03 11 13 00-0022 Elevated Beam Wood Formwork s 11 13 000001

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam.

0311 1300-0023 SF Bottom of Elevated Beam WoO0d FOIMWOIK ...........ccuiiiiiiiiiiiiii s 14.93
For Curved Formwork, Add 553
For <1,000, Add 2.84
0311 1300-0024 SF Vertical Sides of Elevated Beam Wo0d FOIMWOTK...........cccciuiiiiiiiiiiiicc s 9.58
For Curved Formwork, Add 3.54
For <1,000, Add 1.82

03 11 13 00-0025 Elevated Slab Wood Formwork s 11 13000001
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab.
0311 1300-0026 SF  Elevated Slab Wo0d FOMMWOTK...........ccuiiiiiiiiiii bbb bbbttt 8.80
For <1,000, Add 1.62

03 11 13 00-0027 Metal Framed Formwork ez 1113

Note: For all metal framed and metal form systems. Includes erecting, stripping, stacking, oiling, studs/walers,
strongbacks, deadmen, supporting braces, turnbuckles, ties, and clips.

03 11 13 00-0028 Foundation Metal Framed Formwork s 11 12 00-0027)

Note: For foundation work below or at grade.

03111300-0029 SF Continuous Footings Foundation Metal Framed FOMMWOTK ...........cuiiiiiiiiiiiie it 5.41

For <1,000, Add 1.03

For Foundations >8' Below Grade, Add 1.01

For Curved Formwork, Add 2.01
03 11 1300-0030 SF  Pile Cap, Pier Or Spread Footings Foundation Metal Framed FOMMWOIK ...........c.ccuiiiiiiiiiriiaieeieee e 6.05

For <1,000, Add 1.16

For Foundations >8' Below Grade, Add 1.13

For Curved Formwork, Add 2.26
03111300-0031 SF Mat Foundation Metal Framed FOMWOIK ...........cccciuiiiiiiii s 6.70

For <1,000, Add 1.28

For Foundations >8' Below Grade, Add 1.24

For Curved Formwork, Add 2.49
0311 1300-0032 SF Grade Beams Or Duct Bank Foundation Metal Framed Formwork . ....5.65

For <1,000, Add 1.07

For Foundations >8' Below Grade, Add 1.05

For Curved Formwork, Add 2.09
0311 1300-0033 SF Below Grade Walls Foundation Metal Framed FOrMWOTK............cccuiiiiiiiiiiiiiiii s 8.75

Note: Excludes footing.

For <1,000, Add 1.68

For Foundations >8' Below Grade, Add 1.65

For Curved Formwork, Add 3.29

03 11 13 00-0034 Slab Edge And Block-Out Metal Framed FOrmwork s 1113000029

0311 1300-0035 LF Up To 6" High Slab Edge and Block-Out Metal Framed FOIMWOTK ...........cc.ioiiiiiiiiiiieesie et 4.17

For Foundations >8' Below Grade, Add 0.82

For Curved Formwork, Add 1.64

For <250, Add 0.83
03111300-0036 LF >6"To 12" High Slab Edge and Block-Out Metal Framed FOrMWOTK...........c.ciiiiiiiiiiiiieieiesec e 5.20

For Foundations >8' Below Grade, Add 1.02

For Curved Formwork, Add 2.04

For <250, Add 1.03
031113 00-0037 SF >12"High Slab Edge and Block-Out Metal Framed Formwork s 5.75

For Foundations >8' Below Grade, Add 1.13

For Curved Formwork, Add 2.26

For <1,000, Add 1.14

03 11 13 00-0038 Column Metal Framed Formwork s 11 13 oo-0027)

03 11 13 00-0039 Square COlUmnS(o3 11 13 00-0038)

03111300-0040 LF Up To 12" Square Column Metal Framed Formwork
03111300-0041 LF >12"To 16" Square Column Metal Framed FOrMWOrK .............cceiiioiiininiiieneicesceene

copyright 2015 The Gordian Group, Inc. October 2015
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Concrete Forming

03

03 10
0311

October 2015

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0311 1300-0042 LF >16"To 20" Square Column Metal Framed Formwork ...46.45

0311 1300-0043 LF >20"To 24" Square Column Metal Framed Formwork
03 11 1300-0044 LF >24"To 30" Square Column Metal Framed Formwork
031113 00-0045 LF >30"To 36" Square Column Metal Framed Formwork
031113 00-0046 LF >36"To 48" Square Column Metal Framed Formwork
0311 1300-0047 LF  >48"To 60" Square Column Metal Framed Formwork

03 11 13 00-0048 Round COlUmnS(031113oo-ooas)

03111300-0049 LF Up To 12" Diameter Column Metal Formwork
0311 1300-0050 LF >12"To 16" Diameter Column Metal Formwork
0311 1300-0051 LF >16"To 20" Diameter Column Metal Formwork
0311 1300-0052 LF >20"To 24" Diameter Column Metal Formwork
0311 1300-0053 LF >24"To 30" Diameter Column Metal Formwork
0311 1300-0054 LF >30"To 36" Diameter Column Metal Formwork
0311 1300-0055 LF >36"To 48" Diameter Column Metal Formwork
0311 1300-0056 LF >48"To 60" Diameter Column Metal Formwork

03 11 13 00-0057 Above Grade Wall Metal Framed Formwork s 11 13 000027

03 11 1300-0058 SF  Up to 8 High Above Grade Wall Metal Framed Formwork

.55.60
.66.88
.80.13
..102.70

5.15

For Curved Formwork, Add
For <1,000, Add
0311 1300-0059 SF >8'High Above Grade Wall Metal Framed Formwork

For Curved Formwork, Add
For <1,000, Add

03 11 13 00-0060 Elevated Beam Metal Framed FOormwork s i1 1s 000021
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam.
0311 1300-0061 SF Bottom of Elevated Beam Metal Framed FOrmwork ............cccooiiiirinieniniciisreeseeiee

For Curved Formwork, Add
For <1,000, Add
0311 1300-0062 SF Vertical Sides of Elevated Beam Metal Framed Formwork

For Curved Formwork, Add
For <1,000, Add

03 11 13 00-0063 Elevated Slab Metal Framed Formwork s 11 13 00-0027)

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab.

031113 00-0064 SF Elevated Slab Metal Framed FOrMWOTK...........ccocuiiiiiiiiiiiii e

For <1,000, Add

03 11 13 00-0065 Fiber Tube Formwork 1113

Note: Includes all supporting braces, erecting, aligning, stripping, turnbuckles, ties and clips.

03 11 13 00-0066 Round Column Fiber Tube Formwork s 11 13 oo-00ss)

0311 1300-0067 LF 8" Diameter Round Fiber Tube Formwork

............... 6.55
1.06

16.33

For Plastic Lined, Add
For Columns >12' In Length, Add
0311 1300-0068 LF 10" Diameter Round Fiber Tube Formwork

0.82
1.63
18.35

For Plastic Lined, Add
For Columns >12' In Length, Add
0311 1300-0069 LF 12" Diameter Round Fiber Tube Formwork

1.04
1.84
20.93

For Plastic Lined, Add
For Columns >12' In Length, Add
0311 1300-0070 LF 14" Diameter Round Fiber Tube Formwork

1.20
2.09
22.92

For Plastic Lined, Add
For Columns >12' In Length, Add
0311 1300-0071 LF 16" Diameter Round Fiber Tube Formwork

1.37
2.29
24.15

For Plastic Lined, Add
For Columns >12' In Length, Add
03111300-0072 LF 18" Diameter Round Fiber Tube Formwork

1.55
2.42
26.90

For Plastic Lined, Add
For Columns >12' In Length, Add
0311 1300-0073 LF 20" Diameter Round Fiber Tube Formwork

2.15
2.69
29.54

For Plastic Lined, Add
For Columns >12' In Length, Add
0311 1300-0074 LF 22" Diameter Round Fiber Tube Formwork

2.72
2.95
31.17

For Plastic Lined, Add
For Columns >12' In Length, Add
03111300-0075 LF 24" Diameter Round Fiber Tube Formwork

291
3.12
32.81

For Plastic Lined, Add
For Columns >12' In Length, Add
0311 1300-0076 LF 26" Diameter Round Fiber Tube Formwork

3.09
3.28
33.96

For Plastic Lined, Add
For Columns >12' In Length, Add
0311 1300-0077 LF 28" Diameter Round Fiber Tube Formwork

3.32
3.40
35.21

For Plastic Lined, Add
For Columns >12' In Length, Add
03111300-0078 LF 30" Diameter Round Fiber Tube Formwork

3.57
3.52
36.60

For Plastic Lined, Add
For Columns >12' In Length, Add

3.86
3.66

copyright 2015 The Gordian Group, Inc.
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Concrete Forming And Accessories

03 11 Concrete Forming
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03111300-0079 LF 36" Diameter Round Fiber Tube Formwork 41.38
For Plastic Lined, Add 4.85
For Columns >12' In Length, Add 4.14
0311 1300-0080 LF 42" Diameter Round Fiber Tube Formwork 50.68
For Plastic Lined, Add 7.32
For Columns >12' In Length, Add 5.07
03111300-0081 LF 48" Diameter Round Fiber Tube Formwork 59.96
For Plastic Lined, Add 9.79
For Columns >12' In Length, Add 6.00
03 11 13 00-0082 Accessories For Formwork es 11
03 11 13 00-0083 Keyway Forms, All MaterialS(o3 1113 00-0082)
03111300-0084 LF 2"x4"To2"x6"Keyway Forms for Concrete Formwork, All Materials...............cccoiiiiiiiiiiiiiiiiiiiiicc s 1.76
03 11 13 00-0085 Chamfer Strips, All Materials s 11 13 000082
031113 00-0086 LF 1/2" Wide Chamfer Strips for Concrete Formwork, All Materials... .1.85

0311 13 00-0087 LF
0311 1300-0088 LF

03 11 13 00-0089
031113 00-0090 LF

03 11 13 00-0091

03 11 13 00-0092 EA
0311 13 00-0093 EA
0311 13 00-0094 EA
0311 13 00-0095 EA
03 11 13 00-0096 EA
03 11 13 00-0097 EA

031116

03 11 16 00-0001
031116 00-0002 SF

031123

03 11 23 00-0001
031123000002 SF

For Curved Formwork, Add
For <1,000, Add

0311 23 00-0003 SF

For Curved Formwork, Add
For <1,000, Add

03 11 23 00-0004
031123 00-0005 SF

For Curved Formwork, Add
For <1,000, Add

03 11 23 00-0006  SF

For Curved Formwork, Add
For <1,000, Add

3/4" Wide Chamfer Strips for Concrete Formwork, All Materials... .2.15

1" Wide Chamfer Strips for Concrete FOrmwork, All MAEIHAIS. .........c.uiiiiiiiiiiiiieeie e 2.48
Strip Out Reglets For Concrete FOrmwork 1113 000082

24 To 26 Gauge Galvanized Steel, Strip Out Reglets For Concrete FOrmwork ............cccoecveeveieennae ..8.56

Sleeves And Chases, Plastic Or Sheet Metal (s 11 13 00-0082)

2" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
4" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
6" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
8" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
12" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
18" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal

Architectural Cast-In-Place Concrete Forming esum

Concrete Form Liners e
Concrete Form Liner, Various Patterns And Textures, Add To FOrmwork ...........cccceeevuveeeeecinnnnenns

...... 451

Permanent Stair Forming e

Stairway Wood Formwork s 123
Cast On Grade Stairway Wood Formwork

Elevated Stairway Wood Formwork
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.

Stairway Metal Framed Formwork s 112
Cast On Grade Stairway Metal Framed FOMMWOTK ..........ocuiiiiiiii ettt ie e s e et e e e e steaseenseaseeneanes 11.79

Elevated Stairway Metal Framed Formwork
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.

03 15 Concrete AccessorieSwn

031513
03151313

03 15 13 13-0001

03 1513 13-0002 LF
03 1513 13-0003 LF
031513 13-0004 LF
031513 13-0005 LF
031513 13-0006 LF
03 1513 13-0007 LF
03 1513 13-0008 LF
03 1513 13-0009 LF
03 151313-0010 LF

copyright 2015 The Gordian Group, Inc.

Watersto PS ©z15
Non-Expanding Waterstops s

Polyvinyl Chloride (PVC) Waterstops esis1s13

3/16" Thick x 4" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop
3/16" Thick x 6" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop
3/16" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb
3/8" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb
1/2" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop
3/16" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop
3/8" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop
3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop

3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop With Center Bulb

October 2015
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03

Concrete Forming And Accessories 03 10
Concrete Accessories 03 15
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

03 1513 13-0011

03 15 13 13-0012
03 15 13 13-0013
03 15 13 13-0014
03 15 13 13-0015
03 15 13 13-0016
03 15 13 13-0017

Rubber Waterstops es 5113

LF  3/8" Thick x 6" Wide Rubber DUMBDEIl WALEISIOP. .........c.uiiiiiiiteietieie ettt ettt ea et en e ene s 7.97
LF  3/8" Thick x 9" Wide Rubber Dumbbell Waterstop ...9.23
LF  1/4" Thick x 6" Wide Rubber Waterstop, With Center Bulb 8.55
LF  1/4" Thick x 9" Wide Rubber Waterstop, With Center Bulb .11.94
LF  3/8" Thick x 6" Wide Rubber Waterstop, With Center Bulb 9.67
LF  3/8" Thick x 9" Wide Rubber Waterstop, With Center Bulb .12.59

03151316 Expanding Waterstops e

03 15 13 16-0001

03 15 13 16-0002
03 15 13 16-0003
03 15 13 16-0004
03 15 13 16-0005

031516 Concrete Construction Joints s

03 15 16 00-0001
03 15 16 00-0002

03 15 16 00-0003
03 15 16 00-0004
03 15 16 00-0005
03 15 16 00-0006
03 15 16 00-0007
03 15 16 00-0008
03 15 16 00-0009

03 15 16 00-0010

03 15 16 00-0011

03 15 16 00-0012

03 15 16 00-0013
03 15 16 00-0014
03 15 16 00-0015
03 15 16 00-0016
03 15 16 00-0017
03 15 16 00-0018
03 15 16 00-0019
03 15 16 00-0020
03 15 16 00-0021
03 15 16 00-0022
03 15 16 00-0023
03 15 16 00-0024
03 15 16 00-0025
03 15 16 00-0026
03 15 16 00-0027
03 15 16 00-0028
03 15 16 00-0029
03 15 16 00-0030
03 15 16 00-0031
03 15 16 00-0032

03 15 16 00-0033

03 15 16 00-0034
03 15 16 00-0035
03 15 16 00-0036
03 15 16 00-0037
03 15 16 00-0038
03 15 16 00-0039
03 15 16 00-0040
03 15 16 00-0041

03 15 16 00-0042

03 15 16 00-0043
03 15 16 00-0044
03 15 16 00-0045

October 2015

Bentonite Waterstops sis s

LF  3/4" x 3/8" Bentonite Waterstop
LF  1-1/4" x 1/2" Bentonite Waterstop
LF 1" x 3/4" Bentonite Waterstop
LF 1" x 1" Bentonite Waterstop

Poured Expansion Joint es1s 1

LF  1/2"x 1" Plain Asphalt Expansion Joint, Poured
For Installation In Walls, Add

LF  1"x 2" Plain Asphalt Expansion Joint, Poured
For Installation In Walls, Add

LF  1/2"x 1" Liquid Neoprene Expansion Joint, Poured, Cold Applied ..
For Installation In Walls, Add

LF  1"x 2" Liquid Neoprene Expansion Joint, Poured, Cold Applied
For Installation In Walls, Add

LF  1/2" x 1" Polyurethane Expansion Joint, Poured, 2 Parts
For Installation In Walls, Add

LF 1" x 2" Polyurethane Expansion Joint, Poured, Poured, 2 Parts.
For Installation In Walls, Add

LF  1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Or Cold Applied
For Installation In Walls, Add

LF  1/2" x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant
For Installation In Walls, Add .

LF 1" x 2" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel RESISTANT ............ccciriiiiirieceeeeseee e 3.23
For Installation In Walls, Add 1.32

Premolded Expansion Joints cs:s s

Asphalt Saturated Fiber, Premolded Expansion Joints s s s o001

LF  1/4" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  1/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  1/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  1/4" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  3/8"x 3" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  3/8"x 4" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  3/8"x 5" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  3/8"x 6" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  1/2" x 2" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  1/2" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  1/2"x 4" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  1/2"x 5" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  1/2"x 6" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  1/2" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  1/2" x 10" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  1/2" x 12" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  3/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  3/4"x 5" Asphalt Saturated Fiber, Premolded Expansion Joint
LF  3/4" x 8" Asphalt Saturated Fiber, Premolded Expansion Joint
SF 1" Asphalt Saturated Fiber, Premolded Expansion Joint

Cork, Premolded Expansion JOints s s 100001y

LF  1/2" x 4" Cork, Premolded Expansion Joint .
LF  1/2"x 6" Cork, Premolded Expansion Joint .
LF  1/2" x 8" Cork, Premolded Expansion Joint .
LF  1/2" x 10" Cork, Premolded EXpansion JOINE ..........c.cceererieriirieneeieeieie e seeeenees
LF  1/2" x 12" Cork, Premolded EXpansion JOINE ..........ccccereerieriinieneeieereee e eeenees
SF  1/2" Cork, Premolded Expansion Joint
SF  3/4" Cork, Premolded Expansion Joint
SF 1" Cork, Premolded Expansion Joint

Flexible Polyethylene Foam, Premolded Expansion JOints os s s cooo1
LF  1/4" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint
LF  1/4" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint e
LF  1/4" x 6" Flexible Polyethylene Foam, Premolded EXpansion JOiNt.............ccecuveoieinenerinnnns

0.70
0.70
0.70
0.70
0.70
0.70
0.70
0.70

0.70

0.87

0.92
1.01
1.05
1.09
114
1.44
1.44
1.44

0.92
0.96
1.01
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0315 Concrete Accessories
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 1516 00-0046 LF  1/4" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint .2.50 1.05

03 1516 00-0047 LF  1/2" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint .2.05 0.92

03 1516 00-0048 LF  1/2"x 5" Flexible Polyethylene Foam, Premolded Expansion Joint .2.15 0.96

031516 00-0049 LF 1/2"x 6" Flexible Polyethylene Foam, Premolded Expansion Joint .2.23 1.01

031516 00-0050 LF  1/2"x 8" Flexible Polyethylene Foam, Premolded Expansion Joint .2.43 1.05
03 15 16 00-0051 Zip Strip, Premolded Expansion Joints s s 1s 0011

031516 00-0052 LF 1" Zip Strip, Premolded EXPANSION JOINT.........ootiiiiiitietteteet ettt se e e b e s e et e es e e b e et e e b e ete et eabeasseabeannenbeannenneanes 2.02 0.92

031516 00-0053 LF  1-1/2" Zip Strip, Premolded Expansion Joint. 2.19 0.96

031516 00-0054 LF 2" Zip Strip, Premolded EXPANSION JOINT........c.oiuiiiiiiiiieiiieitet ettt ettt e ettt ettt e et ettt et et et ebeeneneneane 242 1.05
03 15 16 00-0055 Sponge Rubber, Premolded Expansion Joints os s s cooo

031516 00-0056 LF  1/2" x 4" Sponge Rubber, Premolded Expansion Joint .3.83 0.87

03 1516 00-0057 LF  1/2" x 6" Sponge Rubber, Premolded Expansion Joint .4.58 0.87
03 15 16 00-0058 Asphalt Felt Control Joints Or Bond Breaker es:s1s)

03 1516 00-0059 SF  Asphalt Felt Control Joint, 30 LB Felt Bond Breaker .1.00 0.65

03 1516 00-0060 SF  Asphalt Felt Control Joint, 15 LB Felt Bond Breaker 0.65

03 15 16 00-0061
03 15 16 00-0062

Keyed Cold Expansion And Control Joints 151
24 Gauge Galvanized Steel With Stakes es 15 1 coooen)

03 1516 00-0063 LF 24 Gauge Galvanized Steel Keyed Joint, 3-1/2" Cold Expansion Or Control Joint ....5.02
031516 00-0064 LF 24 Gauge Galvanized Steel Keyed Joint, 4-1/2" Cold Expansion Or Control Joint.. ...5.11
031516 00-0065 LF 24 Gauge Galvanized Steel Keyed Joint, 5-1/2" Cold Expansion Or Control Joint.. ....5.30
031516 00-0066 LF 24 Gauge Galvanized Steel Keyed Joint, 7-1/2" Cold Expansion Or CONtrol JOINE........cc.eecueiirieriiiieeneeiesie e 5.62
031516 00-0067 LF 24 Gauge Galvanized Steel Keyed Joint, 9-1/2" Cold Expansion Or CONtrol JOINt..........cc.eouririerieirenieiseseeeseseeeseeseeeeees 7.09

031519 Cast-In Concrete Anchors w1
03 15 19 00-0001 Cast In Place Anchors ez 1519

Note: For cast in place installations. Includes nut and washer.

J-Type Anchor Bolts (03 15 19 00-0001)
See CSl section 03 11 13 00-0002 for template.

03 15 19 00-0003 1/2" And 5/8" Diameter(os 15 19 00-0002)

03 1519 00-0004 EA 1/2" Diameter x 6" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0005 EA 1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0006 EA 1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0007 EA 5/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0008 EA 5/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0009 EA 5/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0002

03 15 19 00-0010 3/4" And 7/8" Diameter(os 15 19 00-0002)

October 2015
County of San Mateo, General Construction
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Concrete Accessories 03 15

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

031519 00-0011 EA 3/4" Diameter x 8" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt............cooiiiiiiiiiiiiiccieeeseeee e 11.91

For Galvanized, Add 2.49

For Stainless Steel, Add 17.40

For >10 To 50, Deduct -0.35

For >50 To 100, Deduct -0.82

For >100, Deduct -1.64
03 151900-0012 EA 3/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place ANChor BOlt ...........ccoiiiiiiiiiiicieeeee e 13.51

For Galvanized, Add 2.90

For Stainless Steel, Add 20.27

For >10 To 50, Deduct -0.39

For >50 To 100, Deduct -0.92

For >100, Deduct -1.83
031519 00-0013 EA 3/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt ...........ccoiiiiiiiiiiiieeeeeeeeee e 16.09

For Galvanized, Add 3.71

For Stainless Steel, Add 25.97

For >10 To 50, Deduct -0.43

For >50 To 100, Deduct -1.05

For >100, Deduct -2.11
031519 00-0014 EA 3/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt ...........ccoiiiiiiiiiiiieee e 19.07

For Galvanized, Add 4.68

For Stainless Steel, Add 32.73

For >10 To 50, Deduct -0.49

For >50 To 100, Deduct -1.21

For >100, Deduct -2.41
031519 00-0015 EA 7/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt ...........ccoiiiiiiiiiiicieeeee e 15.47

For Galvanized, Add 3.40

For Stainless Steel, Add 23.80

For >10 To 50, Deduct -0.43

For >50 To 100, Deduct -1.04

For >100, Deduct -2.07
031519 00-0016 EA 7/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ..........ccociiiiiiiiiiiiicceeeeeeeeceeee 18.06

For Galvanized, Add 4.07

For Stainless Steel, Add 28.49

For >10 To 50, Deduct -0.50

For >50 To 100, Deduct -1.20

For >100, Deduct -2.39
031519 00-0017 EA 7/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ...........ccciiiiiiiiiiiiiiccicceeeeee 22.42

For Galvanized, Add 5.43

For Stainless Steel, Add 37.98

For >10 To 50, Deduct -0.58

For >50 To 100, Deduct -1.43

For >100, Deduct -2.86

03 15 19 00-0018 1" And 1-1/8" Diameter(os 15 19 00-0002)

03 151900-0019 EA 1" Diameter x 12" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ..........ccoiiiiiiiiiiiieeeeeeee e 18.71

For Galvanized, Add 4.40

For Stainless Steel, Add 30.77

For >10 To 50, Deduct -0.50

For >50 To 100, Deduct -1.21

For >100, Deduct -2.42
03 1519 00-0020 EA 1" Diameter x 18" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ..........cc.oiiiiiiiiiiiiieeeee e 22.15

For Galvanized, Add 5.29

For Stainless Steel, Add 37.03

For >10 To 50, Deduct -0.58

For >50 To 100, Deduct -1.42

For >100, Deduct -2.84
031519 00-0021 EA 1" Diameter x 24" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ..........ccoiiiiiiiiiiieieeeeee e 27.14

For Galvanized, Add 6.63

For Stainless Steel, Add 46.41

For >10 To 50, Deduct -0.69

For >50 To 100, Deduct -1.72

For >100, Deduct -3.44
031519 00-0022 EA 1" Diameter x 36" Length, Plain Steel, J-Type Cast In Place ANChOT BOIt ..........coiiiiiiiiiiiiiiee e 33.56

For Galvanized, Add 8.10

For Stainless Steel, Add 56.70

For >10 To 50, Deduct -0.87

For >50 To 100, Deduct -2.14

For >100, Deduct -4.28
031519 00-0023 EA 1-1/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt.........ccooiiiiiiiiiiiiicicieceseeeeeseeeeee 21.88

For Galvanized, Add 5.50

For Stainless Steel, Add 38.47

For >10 To 50, Deduct -0.54

For >50 To 100, Deduct -1.36

For >100, Deduct -2.73
031519 00-0024 EA 1-1/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place ANChor BOlt.........ccoiiiiiiiiniiiiiccieceseeeeeseceeee 25.92

For Galvanized, Add 6.61

For Stainless Steel, Add 46.27

For >10 To 50, Deduct -0.64

For >50 To 100, Deduct -1.60

For >100, Deduct -3.20
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031519 00-0025 EA 1-1/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place ANChor BOlt...........ccuiiiiiiiiiniiieieeeeeseee e 31.82
For Galvanized, Add 8.29
For Stainless Steel, Add 58.03
For >10 To 50, Deduct -0.76
For >50 To 100, Deduct -1.94
For >100, Deduct -3.88
031519 00-0026 EA 1-1/8" Diameter x 36" Length, Plain Steel, J-Type Cast In Place ANChor BOlt............ccuiiiiiiiiiiiiieieeieeseee e 39.30
For Galvanized, Add 10.13
For Stainless Steel, Add 70.88
For >10 To 50, Deduct -0.95
For >50 To 100, Deduct -2.41
For >100, Deduct -4.82

03 15 19 00-0027 1-1/4" And 1-1/2" Diameter(oa 15 19 00-0002)

031519 00-0028 EA 1-1/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........ccccoceevvinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0029 EA 1-1/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..............ccccceeeenene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0030 EA 1-1/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ..............ccccceeeenene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0031 EA 1-1/4" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt..............ccccceeuenene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0032 EA 1-1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt..............ccccceevenene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0033 EA 1-1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........ccccceeveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0034 EA 1-1/2" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........cccccceeveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0035 EA 1-1/2" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........cccccceevvinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0036 L-Type Anchor Bolts (03 15 19 00-0001)
See CSI section 03 11 13 00-0002 for template.

03 15 19 00-0037 3/4" And 7/8" Diameter(oms 19 00-0036)

031519 00-0038 EA  3/4" Diameter x 12" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt ..........cceoiiiiiiiiriiieiceieiiseeeee e 11.52
For Galvanized, Add 1.90
For Stainless Steel, Add 13.30
For >10 To 50, Deduct -0.39
For >50 To 100, Deduct -0.87
For >100, Deduct -1.73
031519 00-0039 EA 3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt ..........cceoiiiiiiiiiiieiseeiieeeeese e 13.36
For Galvanized, Add 2.35
For Stainless Steel, Add 16.42
For >10 To 50, Deduct -0.43
For >50 To 100, Deduct -0.98
For >100, Deduct -1.97
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031519 00-0040 EA 3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0041 EA 3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0042 EA 3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0043 EA 7/8" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0044 EA 7/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0045 EA 7/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0046 EA 7/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0047 EA 7/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0048 1" And 1-1/8" Diameter(oals 19 00-0036)

031519 00-0049 EA 1" Diameter x 12" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........ccccccovvieecrnunnnee
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0050 EA 1" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccveeernunnnee
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0051 EA 1" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccvvvevnunnnee
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0052 EA 1" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cceeeriinennnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0053 EA 1" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccceeerinnennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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031519 00-0054 EA 1" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............ccccceverienenns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0055 EA 1" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt ............ccccceeveiienienns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0056 EA  1-1/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccceinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0057 EA 1-1/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0058 EA 1-1/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccccoveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0059 1-1/4" And 1-3/8" Diameter(omsmoorooas)

031519 00-0060 EA 1-1/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceeienene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0061 EA 1-1/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccveieeene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0062 EA 1-1/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0063 EA 1-1/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0064 EA 1-1/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0065 EA 1-1/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0066 EA 1-1/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccccvevennnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0067 EA 1-1/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccccoveveneene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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03 1519 00-0068 EA 1-3/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.cccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0069 EA 1-3/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceeveniene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0070 EA  1-3/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevnnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0071 EA 1-3/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevnnnn
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0072 EA 1-3/8" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccceevnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0073 EA 1-3/8" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevnens
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0074 EA 1-3/8" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0075 EA 1-3/8" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceeveiene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0076 1-1/2", 1-3/4", And 2" Diameter(oslsmooroose)

031519 00-0077 EA 1-1/2" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevnens
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0078 EA 1-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevnnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0079 EA 1-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevvnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0080 EA 1-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceevenene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0081 EA 1-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceeveniene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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031519 00-0082 EA 1-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccceeieenne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0083 EA 1-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceeiennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0084 EA 1-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0085 EA 1-3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccoveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0086 EA  1-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccvevnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0087 EA  1-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 1519 00-0088 EA 1-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccvevennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0089 EA 1-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccveienene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0090 EA 1-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccveiennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0091 EA 1-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccccvevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0092 EA 1-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccceveinene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0093 EA 2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .............cccccoveieiins
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0094 EA 2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .............ccccceveieiinns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0095 EA 2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt .............ccccceveieinnns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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031519 00-0096 EA 2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cceovervriennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0097 EA 2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccceerirnennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0098 EA 2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccoverernnnnne.
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0099 EA 2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccecevecnnennnee
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0100 EA 2" Diameter x 66" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccvcveernunnne.
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0101 EA 2" Diameter x 72" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccecveernunnnee
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0102 2-1/2" And 2-3/4" Diameter(omsmoorooas)

031519 00-0103 EA 2-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccceevenieane
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0104 EA 2-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0105 EA 2-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevvene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0106 EA  2-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccevnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0107 EA  2-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccceevnens
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0108 EA 2-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceeveneane
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0109 EA 2-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt...........c.ccccceevennene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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031519 00-0110 EA 2-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............c.cccccveieeene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03151900-0111 EA 2-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccceevennnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03151900-0112 EA 2-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0113 EA  2-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0114 EA 2-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0115 EA 2-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............cccceveinne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03151900-0116 EA 2-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccccveiennnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 20 Concrete Reinforcinge

Note: Includes cutting or torching to size, bending where necessary and tie wires.

03 21 Reinforcement Barses»
Note: Includes cutting, bending, tie wire, tying, bar chairs and all non-mechanical splicing. The weights of reinforcing steel shall be
used as follows: #2 - 0.167 Lbs./LF, #3 - 0.376 Lbs./LF, #4 - 0.668 Lbs./LF, #5 - 1.043 Lbs./LF, #6 - 1.502 Lbs./LF, #7 - 2.044
Lbs./LF, #8 - 2.670 Lbs./LF, #9 - 3.400 Lbs./LF, #10 - 4.303 Lbs./LF, #11 - 5.313 Lbs./LF, #14 - 7.650 Lbs./LF, #18 - 13.600 Lbs./LF.

032111 Plain Steel Reinforcement Bars c:2y
03 21 11 00-0001 Beams And Girders, Steel Reinforcement Bar oz 2111

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
0321 1100-0002 LF #3, Grade 40, Beams And Girders, Steel Reinforcement Bar
0321 1100-0003 LF #4, Grade 40, Beams And Girders, Steel Reinforcement Bar
0321 1100-0004 LF #5, Grade 40, Beams And Girders, Steel Reinforcement Bar
0321 1100-0005 LF #6, Grade 40, Beams And Girders, Steel Reinforcement Bar
03211100-0006 LF #3, Grade 50, Beams And Girders, Steel Reinforcement Bar
03211100-0007 LF #4, Grade 50, Beams And Girders, Steel Reinforcement Bar
03211100-0008 LF #5, Grade 50, Beams And Girders, Steel Reinforcement Bar
0321 1100-0009 LF #6, Grade 50, Beams And Girders, Steel Reinforcement Bar
03211100-0010 LF #3, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0011 LF #4, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0012 LF #5, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0013 LF #6, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0014 LF #7, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0015 LF #8, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0016 LF #9, Grade 60, Beams And Girders, Steel Reinforcement Bar
03211100-0017 LF #10, Grade 60, Beams And Girders, Steel Reinforcement Bar..
03211100-0018 LF #11, Grade 60, Beams And Girders, Steel Reinforcement Bar..
03211100-0019 LF #14, Grade 60, Beams And Girders, Steel Reinforcement Bar..
03211100-0020 LF #18, Grade 60, Beams And Girders, Steel Reinforcement Bar-..
03211100-0021 LF #6, Grade 75, Beams And Girders, Steel Reinforcement Bar
03211100-0022 LF #7, Grade 75, Beams And Girders, Steel Reinforcement Bar
03211100-0023 LF #8, Grade 75, Beams And Girders, Steel Reinforcement Bar
03211100-0024 LF #9, Grade 75, Beams And Girders, Steel Reinforcement Bar
0321 1100-0025 LF #10, Grade 75, Beams And Girders, Steel Reinforcement Bar..
03211100-0026 LF #11, Grade 75, Beams And Girders, Steel Reinforcement Bar..
03211100-0027 LF #14, Grade 75, Beams And Girders, Steel Reinforcement Bar..
03211100-0028 LF #18, Grade 75, Beams And Girders, Steel Reinforcement Bar..
03211100-0029 LF #3, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
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Concrete 03

Concrete Reinforcing
Reinforcement Bars 0321

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0321 1100-0030 LF #4, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ....0.86
03211100-0031 LF #5, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ...1.29
03211100-0032 LF #6, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ....1.76
03211100-0033 LF #7, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ...2.29
03211100-0034 LF #8, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ....2.83
03211100-0035 LF #9, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ....3.46
03211100-0036 LF #10, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ...........cccccevviieiiniennns ..4.21
0321 1100-0037 LF #11, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar ...........ccccccevviieiieiennne ..4.97
0321 1100-0038 LF #14, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar 6.85

03211100-0039 LF #18, Grade 60, Beams And Girders, Low Alloy Steel ReiNforcement Bar .............cocueiiiiiriiiiiniieieiesieeee e 11.63

03 21 11 00-0040 Columns, Steel Reinforcement Bar s 211y
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
03 211100-0041 LF #3, Grade 40, Columns, Steel Reinforcement Bar
0321 1100-0042 LF #4, Grade 40, Columns, Steel Reinforcement Bar
0321 1100-0043 LF #5, Grade 40, Columns, Steel Reinforcement Bar
0321 1100-0044 LF #6, Grade 40, Columns, Steel Reinforcement Bar
0321 1100-0045 LF #3, Grade 50, Columns, Steel Reinforcement Bar
0321 1100-0046 LF #4, Grade 50, Columns, Steel Reinforcement Bar
032111 00-0047 LF #5, Grade 50, Columns, Steel Reinforcement Bar
0321 1100-0048 LF #6, Grade 50, Columns, Steel Reinforcement Bar
0321 1100-0049 LF #3, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0050 LF #4, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0051 LF #5, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0052 LF #6, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0053 LF #7, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0054 LF #8, Grade 60, Columns, Steel Reinforcement Bar
03 211100-0055 LF #9, Grade 60, Columns, Steel Reinforcement Bar
03211100-0056 LF #10, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0057 LF #11, Grade 60, Columns, Steel Reinforcement Bar
032111 00-0058 LF #14, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0059 LF #18, Grade 60, Columns, Steel Reinforcement Bar
0321 1100-0060 LF #6, Grade 75, Columns, Steel Reinforcement Bar
03 211100-0061 LF #7, Grade 75, Columns, Steel Reinforcement Bar
03 211100-0062 LF #8, Grade 75, Columns, Steel Reinforcement Bar
03 211100-0063 LF #9, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0064 LF #10, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0065 LF #11, Grade 75, Columns, Steel Reinforcement Bar
032111 00-0066 LF #14, Grade 75, Columns, Steel Reinforcement Bar
032111 00-0067 LF #18, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0068 LF #3, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
0321 1100-0069 LF #4, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
0321 1100-0070 LF #5, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
03211100-0071 LF #6, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
03211100-0072 LF #7, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
03211100-0073 LF #8, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
03211100-0074 LF #9, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
0321 1100-0075 LF #10, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
0321 1100-0076 LF #11, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
032111 00-0077 LF  #14, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
0321 1100-0078 LF #18, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.

03 21 11 00-0079 Footings, Steel Reinforcement Bar esz1 1
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.

0321 1100-0080 LF #3, Grade 40, Footings, Steel Reinforcement Bar
03211100-0081 LF #4, Grade 40, Footings, Steel Reinforcement Bar
03211100-0082 LF #5, Grade 40, Footings, Steel Reinforcement Bar
03211100-0083 LF #6, Grade 40, Footings, Steel Reinforcement Bar
03211100-0084 LF #3, Grade 50, Footings, Steel Reinforcement Bar
03211100-0085 LF #4, Grade 50, Footings, Steel Reinforcement Bar
0321 1100-0086 LF #5, Grade 50, Footings, Steel Reinforcement Bar
0321 1100-0087 LF #6, Grade 50, Footings, Steel Reinforcement Bar
0321 1100-0088 LF #3, Grade 60, Footings, Steel Reinforcement Bar
0321 1100-0089 LF #4, Grade 60, Footings, Steel Reinforcement Bar
03211100-0090 LF #5, Grade 60, Footings, Steel Reinforcement Bar
03211100-0091 LF #6, Grade 60, Footings, Steel Reinforcement Bar
03211100-0092 LF #7, Grade 60, Footings, Steel Reinforcement Bar
03211100-0093 LF #8, Grade 60, Footings, Steel Reinforcement Bar
03211100-0094 LF #9, Grade 60, Footings, Steel Reinforcement Bar
03211100-0095 LF #10, Grade 60, Footings, Steel Reinforcement Bar
03211100-0096 LF #11, Grade 60, Footings, Steel Reinforcement Bar
03211100-0097 LF #14, Grade 60, Footings, Steel Reinforcement Bar
03211100-0098 LF #18, Grade 60, Footings, Steel Reinforcement Bar
03211100-0099 LF #6, Grade 75, Footings, Steel Reinforcement Bar
0321 1100-0100 LF #7, Grade 75, Footings, Steel Reinforcement Bar
03211100-0101 LF #8, Grade 75, Footings, Steel Reinforcement Bar
03211100-0102 LF #9, Grade 75, Footings, Steel Reinforcement Bar
03211100-0103 LF #10, Grade 75, Footings, Steel Reinforcement Bar .
03211100-0104 LF #11, Grade 75, Footings, Steel Reinforcement Bar ............cccccoecveiriiieineneiciseeeee
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03 Concrete

0320 Concrete Reinforcing
0321 Reinforcement Bars

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

03 211100-0105 LF
03 211100-0106 LF
0321 1100-0107 LF
03 211100-0108 LF
03 211100-0109 LF
03211100-0110 LF
03211100-0111 LF
03211100-0112 LF
03211100-0113 LF
03211100-0114 LF
03211100-0115 LF
03211100-0116 LF
03211100-0117 LF

03 2111 00-0118

03211100-0119 LF
03 211100-0120 LF
03211100-0121 LF
03211100-0122 LF
03211100-0123 LF
03211100-0124 LF
03211100-0125 LF
03 211100-0126 LF
0321 1100-0127 LF
03 211100-0128 LF
03211100-0129 LF
03211100-0130 LF
03211100-0131 LF
03211100-0132 LF
03 211100-0133 LF
03211100-0134 LF
03211100-0135 LF
03211100-0136 LF
03 211100-0137 LF
03 211100-0138 LF
03 211100-0139 LF
0321 1100-0140 LF
03 211100-0141 LF
03 211100-0142 LF
03 211100-0143 LF
03 211100-0144 LF
03 211100-0145 LF
03 211100-0146 LF
032111 00-0147 LF
03 211100-0148 LF
0321 1100-0149 LF
0321 1100-0150 LF
03211100-0151 LF
03 211100-0152 LF
03 211100-0153 LF
0321 1100-0154 LF
0321 1100-0155 LF
0321 1100-0156 LF

03 21 11 00-0157

0321 1100-0158 LF
03 211100-0159 LF
0321 1100-0160 LF
03 211100-0161 LF
03 211100-0162 LF
03 211100-0163 LF
03 211100-0164 LF
0321 1100-0165 LF
0321 1100-0166 LF
0321 1100-0167 LF
03 211100-0168 LF
03 211100-0169 LF
03211100-0170 LF
03211100-0171 LF
03211100-0172 LF
03211100-0173 LF
03211100-0174 LF
03211100-0175 LF
03211100-0176 LF
03211100-0177 LF
03211100-0178 LF
03211100-0179 LF

copyright 2015 The Gordian Group, Inc.

#14, Grade 75, Footings, Steel Reinforcement Bar

#18, Grade 75, Footings, Steel Reinforcement Bar

#3, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#4, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#5, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#6, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#7, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
#8, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#9, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#10, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
#11, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#14, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

#18, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

Slab On Grade, Steel Reinforcement Bar o211
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
#3, Grade 40, Slab On Grade, Steel Reinforcement Bar

#4, Grade 40, Slab On Grade, Steel Reinforcement Bar

#5, Grade 40, Slab On Grade, Steel Reinforcement Bar

#6, Grade 40, Slab On Grade, Steel Reinforcement Bar

#3, Grade 50, Slab On Grade, Steel Reinforcement Bar

#4, Grade 50, Slab On Grade, Steel Reinforcement Bar

#5, Grade 50, Slab On Grade, Steel Reinforcement Bar

#6, Grade 50, Slab On Grade, Steel Reinforcement Bar

#3, Grade 60, Slab On Grade, Steel Reinforcement Bar

#4, Grade 60, Slab On Grade, Steel Reinforcement Bar
#5, Grade 60, Slab On Grade, Steel Reinforcement Bar

#6, Grade 60, Slab On Grade, Steel Reinforcement Bar

#7, Grade 60, Slab On Grade, Steel Reinforcement Bar
#8, Grade 60, Slab On Grade, Steel Reinforcement Bar

#9, Grade 60, Slab On Grade, Steel Reinforcement Bar

#10, Grade 60, Slab On Grade, Steel Reinforcement Bar
#11, Grade 60, Slab On Grade, Steel Reinforcement Bar

#14, Grade 60, Slab On Grade, Steel Reinforcement Bar

#18, Grade 60, Slab On Grade, Steel Reinforcement Bar

#6, Grade 75, Slab On Grade, Steel Reinforcement Bar

#7, Grade 75, Slab On Grade, Steel Reinforcement Bar

#8, Grade 75, Slab On Grade, Steel Reinforcement Bar

#9, Grade 75, Slab On Grade, Steel Reinforcement Bar

#10, Grade 75, Slab On Grade, Steel Reinforcement Bar

#11, Grade 75, Slab On Grade, Steel Reinforcement Bar

#14, Grade 75, Slab On Grade, Steel Reinforcement Bar

#18, Grade 75, Slab On Grade, Steel Reinforcement Bar
#3, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

#4, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

#5, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
#6, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

#7, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

#8, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

#9, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

#10, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
#11, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
#14, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
#18, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

Elevated Slabs, Steel Reinforcement Bar o211
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
#3, Grade 40, Elevated Slabs, Steel Reinforcement Bar

#4, Grade 40, Elevated Slabs, Steel Reinforcement Bar
#5, Grade 40, Elevated Slabs, Steel Reinforcement Bar

#6, Grade 40, Elevated Slabs, Steel Reinforcement Bar

#3, Grade 50, Elevated Slabs, Steel Reinforcement Bar
#4, Grade 50, Elevated Slabs, Steel Reinforcement Bar

#5, Grade 50, Elevated Slabs, Steel Reinforcement Bar

#6, Grade 50, Elevated Slabs, Steel Reinforcement Bar

#3, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#4, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#5, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#6, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#7, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#8, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#9, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#10, Grade 60, Elevated Slabs, Steel Reinforcement Bar
#11, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#14, Grade 60, Elevated Slabs, Steel Reinforcement Bar

#18, Grade 60, Elevated Slabs, Steel Reinforcement Bar
#6, Grade 75, Elevated Slabs, Steel Reinforcement Bar

#7, Grade 75, Elevated Slabs, Steel Reinforcement Bar

#8, Grade 75, Elevated Slabs, Steel Reinforcement Bar
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Concrete Reinforcing
Reinforcement Bars 0321

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03211100-0180 LF #9, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0181 LF #10, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0182 LF #11, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0183 LF #14, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0184 LF #18, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0185 LF #3, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0186 LF #4, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0187 LF #5, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0188 LF #6, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0189 LF #7, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0190 LF #8, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0191 LF #9, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0192 LF #10, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0193 LF #11, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0194 LF #14, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0195 LF #18, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar

03 21 11 00-0196 Wallls, Steel Reinforcement Bar s 211y

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
03211100-0197 LF #3, Grade 40, Walls, Steel Reinforcement Bar
03211100-0198 LF #4, Grade 40, Walls, Steel Reinforcement Bar
03211100-0199 LF #5, Grade 40, Walls, Steel Reinforcement Bar
0321 1100-0200 LF #6, Grade 40, Walls, Steel Reinforcement Bar
03211100-0201 LF #3, Grade 50, Walls, Steel Reinforcement Bar
03211100-0202 LF #4, Grade 50, Walls, Steel Reinforcement Bar
03211100-0203 LF #5, Grade 50, Walls, Steel Reinforcement Bar
0321 1100-0204 LF #6, Grade 50, Walls, Steel Reinforcement Bar
03211100-0205 LF #3, Grade 60, Walls, Steel Reinforcement Bar
03211100-0206 LF #4, Grade 60, Walls, Steel Reinforcement Bar
0321 1100-0207 LF #5, Grade 60, Walls, Steel Reinforcement Bar
03211100-0208 LF #6, Grade 60, Walls, Steel Reinforcement Bar
03211100-0209 LF #7, Grade 60, Walls, Steel Reinforcement Bar
03211100-0210 LF #8, Grade 60, Walls, Steel Reinforcement Bar
03211100-0211 LF #9, Grade 60, Walls, Steel Reinforcement Bar
03211100-0212 LF #10, Grade 60, Walls, Steel Reinforcement Bar
03211100-0213 LF #11, Grade 60, Walls, Steel Reinforcement Bar
03211100-0214 LF #14, Grade 60, Walls, Steel Reinforcement Bar
03211100-0215 LF #18, Grade 60, Walls, Steel Reinforcement Bar..............ccccocviiicciicinicccicieecnne
03211100-0216 LF #6, Grade 75, Walls, Steel Reinforcement Bar
03211100-0217 LF #7, Grade 75, Walls, Steel Reinforcement Bar
03211100-0218 LF #8, Grade 75, Walls, Steel Reinforcement Bar
03211100-0219 LF #9, Grade 75, Walls, Steel Reinforcement Bar
03211100-0220 LF #10, Grade 75, Walls, Steel Reinforcement Bar .............c.cccooviiiiiiniiiiiiniiiecce
03211100-0221 LF #11, Grade 75, Walls, Steel Reinforcement Bar
03211100-0222 LF #14, Grade 75, Walls, Steel Reinforcement Bar
03211100-0223 LF #18, Grade 75, Walls, Steel Reinforcement Bar
03211100-0224 LF #3, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0225 LF #4, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0226 LF #5, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
0321 1100-0227 LF #6, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0228 LF #7, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0229 LF #8, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0230 LF #9, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0231 LF #10, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0232 LF #11, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0233 LF #14, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0234 LF #18, Grade 60, Walls, Low Alloy Steel Reinforcement Bar

03 21 11 00-0235 Mechanical Joint Connection s z: 1y

03 21 11 00-0236 Thermal Type Mechanical Joint Connection es2: 11 oszss)
03211100-0237 EA Thermal Type Mechanical Joint Connection, Add Per SPlICE ..........cciiuiiiiiiiiiiiieee e 152.61

03 21 11 00-0238 Screwed Type Mechanical Joint Connection es2: 11000235
03211100-0239 EA Screwed Type Mechanical Joint Connection, Add Per SPIICE .........ccuiiiiiiiiiiiiieieisee et 84.30

03 21 11 00-0240 Deformed Straight Dowels s 2: 1

03211100-0241 EA 3/8" Diameter x 24" Long, Deformed Straight DOWEN ...........cc.iiiiiiiiiiiieii ettt et e e e 211
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 2.07
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 1.99
For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth 2.38
For Up To 12" Length, Deduct -0.23
For >12" To <24" Length, Deduct -0.12
October 2015 copyright 2015 The Gordian Group, Inc.
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03 Concrete

0320 Concrete Reinforcing
0321 Reinforcement Bars

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0321 1100-0242 EA 1/2" Diameter x 24" Long, Deformed Straight DOWEN ............ccuiiiiiiiiiiieiie ettt e eeaneenennes 2.50

For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 2.34

For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 2.26

For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth 2.69

For Up To 12" Length, Deduct -0.30

For >12" To <24" Length, Deduct -0.15
0321 1100-0243 EA 5/8" Diameter x 24" Long, Deformed Straight DOWEN ............ccuiiiiiiiiiiieiiee ettt e ee e enennes 3.04

For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 2.47

For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 2.38

For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth 2.84

For Up To 12" Length, Deduct -0.48

For >12" To <24" Length, Deduct -0.24
03211100-0244 EA 3/4" Diameter x 24" Long, Deformed Straight DOWEN ...........c.ociiiiiiiiiiiiice ettt 3.68

For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 2.60

For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 251

For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth 2.99

For Up To 12" Length, Deduct -0.70

For >12" To <24" Length, Deduct -0.35
03211100-0245 EA 7/8" Diameter x 24" Long, Deformed Straight DOWEN ...........c.cciiiiiiiiiiiiiieice ettt 4.30

For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
03211100-0246 EA 1" Diameter x 24" Long, Deformed Straight Dowel
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

.5.42

03211100-0247 EA 1-1/8" Diameter x 24" Long, Deformed Straight DOWEN ............cc.iouiiiiiiiiirieiii ettt 6.39

For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 3.41

For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 3.28

For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth 3.92

For Up To 12" Length, Deduct -1.53

For >12" To <24" Length, Deduct -0.77
0321 1100-0248 EA 1-1/4" Diameter x 24" Long, Deformed Straight DOWEN ............couiiiiiiiiiiiit ettt e e e 7.80

For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 3.72

For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 3.58

For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth 4.28

For Up To 12" Length, Deduct -2.00

For >12" To <24" Length, Deduct -1.00
0321 1100-0249 EA 1-3/8" Diameter x 24" Long, Deformed Straight DOWEN ............coiiiiiiiiiiiii ettt nennes 9.23

For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 4.05

For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 3.89

For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth 4.66

For Up To 12" Length, Deduct -2.47

For >12" To <24" Length, Deduct -1.24

03 21 11 00-0250 Spirals, Reinforcing Steel 211

03211100-0251 TON Up To 15" Diameter, Grade 60, Spirals, ReINFOrCING StEEI ..........c.ciiiiiiiiiiiiiii et 3,492.91
For Grade 75, Add 161.98

03211100-0252 TON >15"To 24" Diameter, Grade 60, Spirals, Reinforcing Steel..............coceoeiiiiiiiiiinciinnns
For Grade 75, Add

03211100-0253 TON >24"To 36" Diameter, Grade 60, Spirals, Reinforcing Steel
For Grade 75, Add

0321 1100-0254 TON >36" To 48" Diameter, Grade 60, Spirals, Reinforcing Steel...........cccooeiiiiiiiniicniiienns
For Grade 75, Add

0321 1100-0255 TON >48"To 64" Diameter, Grade 60, Spirals, Reinforcing Steel...........cccoceiiiiiiiniicniiienns
For Grade 75, Add

0321 1100-0256 TON >64"To 84" Diameter, Grade 60, Spirals, Reinforcing Steel...........cccceviiiininiicniiienns
For Grade 75, Add

032111 00-0257 TON >84" To 96" Diameter, Grade 60, Spirals, Reinforcing Steel...........cccooeiiiiininiiiniiienne
For Grade 75, Add

03 21 11 00-0258 Dowel Or Hairpin, Drilled And Epoxy Into Concrete csz111

03211100-0259 EA Dowels Or Hairpin, 1/2" x 30" Length, Drilled And Epoxy In Concrete, 6" Embedment
03211100-0260 EA Dowels Or Hairpin, 1/2" x 36" Length, Drilled And Epoxy In Concrete, >6" To 12" Embedment

03 21 11 00-0261 Accessories For Reinforcing Steel o211

03 21 11 00-0262 Reinforcing Steel Weld Splice ©s21 11 00026

0321 1100-0263 EA Up To #6 ReiNfOrcing StEEl WEIA SPIICE ..ottt ettt et et et e ebe e b e eteennenneas 32.08
0321 1100-0264 EA >#6 ReiNfOrcing StEEI WEIH SPICE..........i ittt ettt ettt ettt e et e e e et e e bt et e e be e b e abeeneenteas 46.42

03 21 11 00-0265 Reinforcing Steel Sleeve And Wedge Splice Joint cs21 1100021
03211100-0266 EA Up To #4 Reinforcing Steel, Sleeve And Wedge SPlICE JOINT ..ottt neeas 23.65
0321 1100-0267 EA #5 Reinforcing Steel, Sleeve And Wedge Splice Joint.... .
03211100-0268 EA #6 Reinforcing Steel, Sleeve And Wedge Splice Joint....
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Concrete Reinforcing

Reinforcement Bars 0321

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

032113 Galvanized Reinforcement Steel Bars 2y

03 21 13 00-0001 Beams And Girders, Galvanized Steel Reinforcement Bar s 2113
Note: ASTM A-767 Hot Dipped Galvanized Steel.

0321 1300-0002 LF #3, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar ..0.57
0321 1300-0003 LF #4, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar ..0.96
0321 1300-0004 LF #5, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar ..1.45
0321 1300-0005 LF #6, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar .1.99
0321 1300-0006 LF #3, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar ..0.58
032113 00-0007 LF #4, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar ..0.98
0321 1300-0008 LF #5, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar ..1.47
0321 1300-0009 LF #6, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar .2.02
0321 1300-0010 LF #3, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..0.60
03211300-0011 LF #4, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..1.00
03211300-0012 LF #5, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..1.50
0321 1300-0013 LF #6, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..2.07
0321 1300-0014 LF #7, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar 271
0321 1300-0015 LF #8, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..3.38
03211300-0016 LF #9, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .4.15
03211300-0017 LF #10, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .5.08
03211300-0018 LF #11, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar ..6.06
03211300-0019 LF #14, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar .8.41
0321 1300-0020 LF #18, Grade 60, Beams And Girders, Galvanized Steel ReiNfOrCEMENt Bar............cccoiviieeeeiiiiee et e e eeeaaaea s 14.40
0321 1300-0021 LF #6, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar 212
0321 1300-0022 LF #7, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ..2.78
03211300-0023 LF #8, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .3.47
03211300-0024 LF #9, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .4.27
0321 1300-0025 LF #10, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ..5.23
03211300-0026 LF #11, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar .6.23
03 211300-0027 LF #14, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar ..8.66
03 211300-0028 LF #18, Grade 75, Beams And Girders, Galvanized Steel ReiNfOrCEMENt Bar............cccoiviieeeiiiiiee e et eaaaea s 14.86

03 21 13 00-0029 Columns, Galvanized Steel Reinforcement Bar cz2:13
Note: ASTM A-767 Hot Dipped Galvanized Steel.

0321 1300-0030 LF #3, Grade 40, Columns, Galvanized Steel Reinforcement Bar ...
03211300-0031 LF #4, Grade 40, Columns, Galvanized Steel Reinforcement Bar.
03211300-0032 LF #5, Grade 40, Columns, Galvanized Steel Reinforcement Bar....
03211300-0033 LF #6, Grade 40, Columns, Galvanized Steel Reinforcement Bar....
0321 1300-0034 LF #3, Grade 50, Columns, Galvanized Steel Reinforcement Bar.
0321 1300-0035 LF #4, Grade 50, Columns, Galvanized Steel Reinforcement Bar.
0321 1300-0036 LF #5, Grade 50, Columns, Galvanized Steel Reinforcement Bar.
0321 1300-0037 LF #6, Grade 50, Columns, Galvanized Steel Reinforcement Bar.
03211300-0038 LF #3, Grade 60, Columns, Galvanized Steel Reinforcement Bar.
03211300-0039 LF #4, Grade 60, Columns, Galvanized Steel Reinforcement Bar.
03211300-0040 LF #5, Grade 60, Columns, Galvanized Steel Reinforcement Bar....
0321 1300-0041 LF #6, Grade 60, Columns, Galvanized Steel Reinforcement Bar ...
0321 1300-0042 LF #7, Grade 60, Columns, Galvanized Steel Reinforcement Bar.
0321 1300-0043 LF #8, Grade 60, Columns, Galvanized Steel Reinforcement Bar ...
0321 1300-0044 LF #9, Grade 60, Columns, Galvanized Steel Reinforcement Bar
03211300-0045 LF #10, Grade 60, Columns, Galvanized Steel Reinforcement Bar
03211300-0046 LF #11, Grade 60, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0047 LF #14, Grade 60, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0048 LF #18, Grade 60, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0049 LF #6, Grade 75, Columns, Galvanized Steel Reinforcement Bar ...
0321 1300-0050 LF #7, Grade 75, Columns, Galvanized Steel Reinforcement Bar.
0321 1300-0051 LF #8, Grade 75, Columns, Galvanized Steel Reinforcement Bar.
03211300-0052 LF #9, Grade 75, Columns, Galvanized Steel Reinforcement Bar....
03211300-0053 LF #10, Grade 75, Columns, Galvanized Steel Reinforcement Bar
03211300-0054 LF #11, Grade 75, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0055 LF #14, Grade 75, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0056 LF #18, Grade 75, Columns, Galvanized Steel Reinforcement Bar

03 21 13 00-0057 Footings, Galvanized Steel Reinforcement Bar o215
Note: ASTM A-767 Hot Dipped Galvanized Steel.
0321 1300-0058 LF #3, Grade 40, Footings, Galvanized Steel Reinforcement Bar
03211300-0059 LF #4, Grade 40, Footings, Galvanized Steel Reinforcement Bar
03211300-0060 LF #5, Grade 40, Footings, Galvanized Steel Reinforcement Bar
03211300-0061 LF #6, Grade 40, Footings, Galvanized Steel Reinforcement Bar
03211300-0062 LF #3, Grade 50, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0063 LF #4, Grade 50, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0064 LF #5, Grade 50, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0065 LF #6, Grade 50, Footings, Galvanized Steel Reinforcement Bar
03211300-0066 LF #3, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0067 LF #4, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0068 LF #5, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0069 LF #6, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0070 LF #7, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0071 LF #8, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0072 LF #9, Grade 60, Footings, Galvanized Steel Reinforcement Bar ...........ccccceviiieieriiicnicienns
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0320 Concrete Reinforcing
0321 Reinforcement Bars

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0321 1300-0073 LF #10, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0074 LF #11, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0075 LF #14, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0076 LF #18, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0077 LF #6, Grade 75, Footings, Galvanized Steel Reinforcement Bar
03211300-0078 LF #7, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0079 LF #8, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0080 LF #9, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0081 LF #10, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0082 LF #11, Grade 75, Footings, Galvanized Steel Reinforcement Bar
03211300-0083 LF #14, Grade 75, Footings, Galvanized Steel Reinforcement Bar
03211300-0084 LF #18, Grade 75, Footings, Galvanized Steel Reinforcement Bar

.4.79
.5.74

03 21 13 00-0085 Slab On Grade, Galvanized Steel Reinforcement Bar sz
Note: ASTM A-767 Hot Dipped Galvanized Steel.
03211300-0086 LF #3, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0087 LF #4, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0088 LF #5, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0089 LF #6, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0090 LF #3, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0091 LF #4, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0092 LF #5, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0093 LF #6, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0094 LF #3, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0095 LF #4, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0096 LF #5, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0097 LF #6, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03 211300-0098 LF #7, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0099 LF #8, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0100 LF #9, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0101 LF #10, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0102 LF #11, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0103 LF #14, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03 211300-0104 LF #18, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03 211300-0105 LF #6, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0106 LF #7, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0107 LF #8, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0108 LF #9, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0109 LF #10, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0110 LF #11, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0111 LF #14, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0112 LF #18, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar

03 21 13 00-0113 Elevated Slabs, Galvanized Steel Reinforcement Bar os2: 13
Note: ASTM A-767 Hot Dipped Galvanized Steel.
03211300-0114 LF #3, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0115 LF #4, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0116 LF #5, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0117 LF #6, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0118 LF #3, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0119 LF #4, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0120 LF #5, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0121 LF #6, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0122 LF #3, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0123 LF #4, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0124 LF #5, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0125 LF #6, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0126 LF #7, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0127 LF #8, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0128 LF #9, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0129 LF #10, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0130 LF #11, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0131 LF #14, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0132 LF #18, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0133 LF #6, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0134 LF #7, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0135 LF #8, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0136 LF #9, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0137 LF #10, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0138 LF #11, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0139 LF #14, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
0321 1300-0140 LF #18, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar

03 21 13 00-0141 Walls, Galvanized Steel Reinforcement Bar es211
Note: ASTM A-767 Hot Dipped Galvanized Steel.

03211300-0142 LF #3, Grade 40, Walls, Galvanized Steel Reinforcement Bar

03211300-0143 LF #4, Grade 40, Walls, Galvanized Steel Reinforcement Bar

0321 1300-0144 LF #5, Grade 40, Walls, Galvanized Steel Reinforcement Bar
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...1.65
0.46
0.80
121
1.68
0.48
..0.82
..1.24
1.73
..2.28

03211300-0145 LF #6, Grade 40, Walls, Galvanized Steel Reinforcement Bar
03211300-0146 LF #3, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0147 LF #4, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0148 LF #5, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0149 LF #6, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0150 LF #3, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0151 LF #4, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0152 LF #5, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0153 LF #6, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0154 LF #7, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0155 LF #8, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0156 LF #9, Grade 60, Walls, Galvanized Steel Reinforcement Bar s
0321 1300-0157 LF #10, Grade 60, Walls, Galvanized Steel Reinforcement Bar ..............cccocovviviinincniciicnnn.
03211300-0158 LF #11, Grade 60, Walls, Galvanized Steel Reinforcement Bar ............cccccccoiiiiiiiiiiniciinn,
03211300-0159 LF #14, Grade 60, Walls, Galvanized Steel Reinforcement Bar s
03211300-0160 LF #18, Grade 60, Walls, Galvanized Steel Reinforcement Bar ............ccccccoiiiiiiiiiiiniciinn,
03211300-0161 LF #6, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0162 LF #7, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0163 LF #8, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0164 LF #9, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0165 LF #10, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0166 LF #11, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0167 LF  #14, Grade 75, Walls, Galvanized Steel Reinforcement Bar s
03211300-0168 LF #18, Grade 75, Walls, Galvanized Steel Reinforcement Bar ............ccccoooviiiiiiiiiniciin,

032116 Epoxy-Coated Reinforcement Steel Bars ez
03 21 16 00-0001 Beams And Girders, Epoxy Coated Steel Reinforcement Bar cs211¢

Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0002 LF #3, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0003 LF #4, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0004 LF #5, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0005 LF #6, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0006 LF #3, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0007 LF  #4, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0008 LF #5, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0009 LF #6, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0010 LF #3, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
03211600-0011 LF #4, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
03211600-0012 LF #5, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0013 LF #6, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0014 LF #7, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0015 LF #8, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0016 LF #9, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0017 LF #10, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccoeevevviienns
032116 00-0018 LF #11, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar e
032116 00-0019 LF #14, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccoeevevvnnenine
032116 00-0020 LF #18, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccoeevevviieninns
032116 00-0021 LF #6, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0022 LF #7, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0023 LF #8, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0024 LF #9, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0025 LF #10, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccceevevvnnenine
032116 00-0026 LF #11, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0027 LF #14, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar e
032116 00-0028 LF #18, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ............ccccccvveicrnnnne.

03 21 16 00-0029 Columns, Epoxy Coated Steel Reinforcement Bar sz 1)
Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0030 LF #3, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0031 LF #4, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0032 LF #5, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0033 LF #6, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0034 LF #3, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0035 LF #4, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0036 LF #5, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0037 LF  #6, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0038 LF #3, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0039 LF #4, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0040 LF #5, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0041 LF #6, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0042 LF #7, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0043 LF  #8, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0044 LF #9, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0045 LF #10, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0046 LF #11, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0047 LF  #14, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0048 LF #18, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0049 LF #6, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0050 LF #7, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
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....... 3.54

032116 00-0051 LF #8, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0052 LF #9, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0053 LF  #10, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0054 LF #11, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0055 LF  #14, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0056 LF #18, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar

03 21 16 00-0057 Footings, Epoxy Coated Steel Reinforcement Bar s 2116
Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0058 LF #3, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0059 LF #4, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0060 LF #5, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0061 LF #6, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0062 LF #3, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0063 LF #4, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0064 LF #5, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0065 LF #6, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0066 LF #3, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0067 LF #4, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0068 LF #5, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0069 LF #6, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0070 LF #7, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0071 LF #8, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0072 LF #9, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0073 LF #10, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0074 LF #11, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0075 LF #14, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0076 LF  #18, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0077 LF  #6, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0078 LF  #7, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0079 LF #8, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0080 LF #9, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0081 LF #10, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
0321 1600-0082 LF #11, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0083 LF #14, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar .
032116 00-0084 LF #18, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar............cccccvvveiiiienennenens

03 21 16 00-0085 Slab On Grade, Epoxy Coated Steel Reinforcement Bar cs21 16

Note: ASTM A-775 Epoxy Coated Steel.

032116 00-0086 LF #3, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.50
032116 00-0087 LF  #4, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.85
032116 00-0088 LF #5, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..1.27
032116 00-0089 LF #6, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...1.76
032116 00-0090 LF #3, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.50
032116 00-0091 LF #4, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.86
032116 00-0092 LF #5, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..1.29
032116 00-0093 LF #6, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..1.79
032116 00-0094 LF #3, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.52
032116 00-0095 LF #4, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...0.88
032116 00-0096 LF #5, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..1.33
032116 00-0097 LF #6, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..1.84
032116 00-0098 LF #7, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..241
032116 00-0099 LF #8, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...3.02
032116 00-0100 LF #9, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..3.74
032116 00-0101 LF #10, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..4.59
032116 00-0102 LF #11, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..5.49
032116 00-0103 LF #14, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..7.66
032116 00-0104 LF #18, Grade 60, Slab On Grade, Epoxy Coated Steel ReiNfOrCemMEeNt Bar.............ccoeiiiiiiiirieiieiseieiieeee e 13.16
032116 00-0105 LF #6, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...1.89
032116 00-0106 LF #7, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...2.48
032116 00-0107 LF  #8, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..3.11
032116 00-0108 LF #9, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ...3.85
032116 00-0109 LF #10, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..4.73
03211600-0110 LF #11, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar ..5.67
032116 00-0111 LF  #14, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar .7.91
032116 00-0112 LF #18, Grade 75, Slab On Grade, Epoxy Coated Steel ReINfOrCEMENt Bar............cccoeiiiiieiiirieiieisieieeiieeeeee s 13.62

03 21 16 00-0113 Elevated Slabs, Epoxy Coated Steel Reinforcement Bar osz116
Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0114 LF #3, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0115 LF  #4, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0116 LF #5, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0117 LF  #6, Grade 40, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0118 LF #3, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
03211600-0119 LF #4, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0120 LF #5, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
03211600-0121 LF #6, Grade 50, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
032116 00-0122 LF #3, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar
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Concrete Reinforcing
Reinforcement Bars

0321

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
032116 00-0123 LF #4, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar... ...0.83
0321 1600-0124 LF #5, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar 1.26
03211600-0125 LF #6, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar 1.74
032116 00-0126 LF #7, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar 2.29
032116 00-0127 LF #8, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar 2.87
032116 00-0128 LF #9, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar... 3.57
03211600-0129 LF #10, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar. ...4.40

03211600-0130 LF #11, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar....
03211600-0131 LF #14, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar.
03211600-0132 LF #18, Grade 60, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar....
032116 00-0133 LF #6, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar...
032116 00-0134 LF #7, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar

032116 00-0135 LF #8, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar...
03211600-0136 LF #9, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar...
032116 00-0137 LF #10, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar.
03211600-0138 LF #11, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar....
03211600-0139 LF #14, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar....
032116 00-0140 LF  #18, Grade 75, Elevated Slabs, Epoxy Coated Steel Reinforcement Bar....

03 21 16 00-0141 Walls, Epoxy Coated Steel Reinforcement Bar cs211¢
Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0142 LF #3, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar

...5.28
7.38

032116 00-0143 LF #4, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0144 LF #5, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0145 LF #6, Grade 40, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0146 LF #3, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0147 LF  #4, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0148 LF #5, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0149 LF #6, Grade 50, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0150 LF #3, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0151 LF #4, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0152 LF #5, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0153 LF #6, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0154 LF #7, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0155 LF #8, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0156 LF #9, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0157 LF  #10, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0158 LF #11, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0159 LF  #14, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0160 LF #18, Grade 60, Walls, Epoxy Coated Steel Reinforcement Bar
03211600-0161 LF #6, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

03211600-0162 LF #7, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0163 LF #8, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0164 LF #9, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0165 LF #10, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0166 LF #11, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar
032116 00-0167 LF  #14, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

032116 00-0168 LF #18, Grade 75, Walls, Epoxy Coated Steel Reinforcement Bar

03 21 16 00-0169 Epoxy Coated Deformed Straight Dowels @s 211

032116 00-0170 EA  3/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel.......................

For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

032116 00-0171 EA 1/2" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel..
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

032116 00-0172 EA 5/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

032116 00-0173 EA 3/4" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

032116 00-0174 EA 7/8" Diameter x 24" Long, Epoxy Coated Deformed Straight Dowel
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth
For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct

October 2015
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2.24
2.16
2.57
-0.32
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03 Concrete

0320 Concrete Reinforcing
0321 Reinforcement Bars

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
032116 00-0175 EA 1" Diameter x 24" Long, Epoxy Coated Deformed Straight DOWEN............couiiiiiiiiiiiieieeeei e 6.40
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 3.10
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 2.98
For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth 3.56
For Up To 12" Length, Deduct -1.63
For >12" To <24" Length, Deduct -0.82
0321 1600-0176 EA 1-1/8" Diameter x 24" Long, Epoxy Coated Deformed Straight DOWEL..............couiiiiiiiiiiiiiieieie s 7.63
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 3.58
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 3.44
For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth 4.12
For Up To 12" Length, Deduct -1.98
For >12" To <24" Length, Deduct -0.99
032116 00-0177 EA 1-1/4" Diameter x 24" Long, Epoxy Coated Deformed Straight DOWEL..............cuiiiiiiriiiiiieieiisceee st 9.15
For Drilling Hole Into Concrete, Horizontal, Add Per Inch Of Depth 4.20
For Drilling Hole Into Concrete, Vertical, Add Per Inch Of Depth 4.04
For Drilling Hole Into Concrete, Inverted Overhead, Add Per Inch Of Depth 4.84
For Up To 12" Length, Deduct -2.39
For >12" To <24" Length, Deduct -1.20

03 22 Fabric And Grid Reinforcing e
032211 Plain Welded Wire Fabric Reinforcing ez

Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing.

03 22 11 00-0001 Plain Welded Wire Fabric Reinforceing Placed In Floors Or Slabs cs2211
Note: Includes bar chairs. Under 5 tons. ASTM A-185
03221100-0002 SF 6"x6"x#10, 21 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4) ....
For >5 Ton, Deduct .
0322 1100-0003 SF 6"x6"x#8, 30 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 X W2.1) ......ccccceviiiinienes 0.71

For >5 Ton, Deduct -0.11
0322 1100-0004 SF 6"x6"x#6,42 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 X W2.9) ........ccccceiviiiienes 0.81
For >5 Ton, Deduct -0.12
032211 00-0005 SF 6"x6"x#4,58LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 X W4.0) ......c.ccceeeniinienens 0.95
For >5 Ton, Deduct -0.14
0322 1100-0006 SF 4"x4"x#10, 31 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 XW1.4) ......cccceeiniininnns 0.74
For >5 Ton, Deduct -0.11

0322 1100-0007 SF 4"x4"x#8, 44 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1) ... .0.84

For >5 Ton, Deduct

03221100-0008 SF 4"x4"x#6, 62 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 X W2.9) ........ccccocvviinnnns 1.04
For >5 Ton, Deduct -0.15

03221100-0009 SF 4"x4"x#4,85LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 X W4.0) ........ccccviniinnnns 1.21
For >5 Ton, Deduct -0.17

03221100-0010 SF 2"x2"x#12, 37 LB/CSF, Plain Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W0.9 X W0.9) ........ccccceivnnns 1.12
For >5 Ton, Deduct -0.15

032213 Galvanized Welded Wire Fabric Reinforcing esz
03 22 13 00-0001 Galvanized Welded Wire Fabric Reinforceing Placed In Floors Or Slabs 2

13)
Note: Includes bar chairs. Under 5 tons.

0322 1300-0002 SF 6"x6"x#10, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4)................ 0.69
For >5 Ton, Deduct -0.10
0322 1300-0003 SF 6"x6"x#8, 29 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1).................. 0.79
For >5 Ton, Deduct -0.12
03221300-0004 SF 6"x6"x#6,42 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9).................. 0.91
For >5 Ton, Deduct -0.13
0322 1300-0005 SF 6"x6"x#4, 58 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0).................. 1.09
For >5 Ton, Deduct -0.15
0322 1300-0006 SF 4"x4"x#10, 31 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x W1.4)................ 0.83
For >5 Ton, Deduct -0.12
0322 1300-0007 SF 4"x4"x#8, 43 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 X W2.1)........c.cc..... 0.95
For >5 Ton, Deduct -0.13
0322 1300-0008 SF 4"x4"x#6,62 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 X W2.9)...........c...... 1.22
For >5 Ton, Deduct -0.16
0322 1300-0009 SF 4"x4"x#4,85 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 X W4.0).................. 1.44
For >5 Ton, Deduct -0.19

03 22 13 00-0010 Galvanized Welded Wire Reinforcement Wrap Placed In Beams And

CO'UmnS(oazz 13)
Note: Includes bar chairs. Under 5 tons.
03221300-0011 SF 2"x2"x#14, 21 LB/CSF, Galvanized Welded Wire Fabric Reinforcing Wrap Placed In Beams And Columns
(W5 X WOL5) ...t 2.46
For >5 Ton, Deduct -0.39

0322 16 Epoxy-Coated Welded Wire Fabric Reinforcing sz
03 22 16 00-0001 Epoxy Coated Welded Wire Fabric Reinforceing Placed In Floors Or Slabs

(03 2216)
Note: Includes bar chairs. Under 5 tons.
032216 00-0002 SF 6" x6"x#10, 21 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x
W1.4) 0.68
For >5 Ton, Deduct -0.10
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% Concrete Reinforcing
Fabric And Grid Reinforcing 03 22

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
032216 00-0003 SF 6"x6"x#8, 29 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1)............. 0.78
For >5 Ton, Deduct -0.11
0322 16 00-0004 SF 6"x6"x#6, 42 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9)............. 0.90
For >5 Ton, Deduct -0.13
032216 00-0005 SF 6" x 6" x#4, 58 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0)............. 1.08
For >5 Ton, Deduct -0.15
032216 00-0006 SF 4" x4"x#10, 31 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W1.4 x
W1.4) 0.82
For >5 Ton, Deduct -0.12
0322 16 00-0007 SF 4" x4"x#8, 43 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.1 x W2.1)............. 0.94
For >5 Ton, Deduct -0.13
0322 16 00-0008 SF 4" x4"x#6, 62 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W2.9 x W2.9)............. 1.20
For >5 Ton, Deduct -0.16
032216 00-0009 SF 4" x4"x#4,85 LB/CSF, Epoxy Coated Welded Wire Fabric Reinforcing Placed In Floors Or Slabs (W4.0 x W4.0)............. 1.41
For >5 Ton, Deduct -0.19

0322 23 Stainless Steel Welded Wire Fabric Reinforcing o2
Note: Includes cutting, tie wire, tying, overlap, bar chairs and all non-mechanical splicing.
03 22 23 00-0001 Stainless Steel Welded Wire Fabric Reinforceing Placed In Floors Or Slabs
(03 2223)
03222300-0002 SF 6"x6"x#10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs.
03222300-0003 SF 4"x4"x#10, Stainless Steel Welded Wire Fabric Reinforcing Placed In Floors Or Slabs.

03 30 Cast-In-Place Concrete
See CSI section 01 74 19 00-0038 for hauling over 15 miles.

03 31 Structural Concrete «x

033113 Heavyweight Structural Concrete o)
Note: Includes delivery and placement of material. See CSI section 02 41 00 00-0000 for demolition, 03 05 00 00-0001 for
admixtures, 03 11 00 00-0000 for forming, 03 20 00 00-0000 for reinforcing, 03 35 00 00-0000 for finishing, 03 39 00 00-0000
for curing.

03 31 13 00-0001 Concrete Assemblies e 13
03 31 13 00-0002 3,000 PSI Slab On Grade Concrete Slabs Assemblies oss1 13000001

Note: Includes forms, welded wire reinforcement (where necessary), #3-#6 reinforcing rods at 12" on center with
chairs (where necessary), vapor barrier, concrete, curing, latex or hot asphalt expansion joints, control joints,
screed, float, and finish for pedestrian slabs. Excludes excavation, base, earthwork, and expansion joints along
existing. See CSI section 03 05 00 00-0001 for color additive alternative, 03 31 13 00-0088 for concrete pumping
equipment.
03 31 1300-0003 SF 4"3,000 PSI Slab On Grade Concrete Slabs Assembly

For 2,000 PSI Concrete, Deduct

For 2,500 PSI Concrete, Deduct

For 3,500 PSI Concrete, Add

For 4,000 PSI Concrete, Add

For Reinforcing Rods Are At 18" On Center, Deduct

For Reinforcing Rods Are At 24" On Center, Deduct

For Up To 500, Add

For >500 To 1,000, Add

For >1,000 To 2,000, Add

For >2,000 To 5,000, Add

For >10,000 To 20,000, Deduct

For >20,000 To 35,000, Deduct

For >35,000 To 50,000, Deduct

For >50,000 To 70,000, Deduct

For >70,000, Deduct

03 311300-0004 SF 5"3,000 PSI Slab On Grade Concrete Slabs Assembly

For 2,000 PSI Concrete, Deduct

For 2,500 PSI Concrete, Deduct

For 3,500 PSI Concrete, Add

For 4,000 PSI Concrete, Add

For Reinforcing Rods Are At 18" On Center, Deduct

For Reinforcing Rods Are At 24" On Center, Deduct

For Up To 500, Add

For >500 To 1,000, Add

For >1,000 To 2,000, Add

For >2,000 To 5,000, Add

For >10,000 To 20,000, Deduct

For >20,000 To 35,000, Deduct

For >35,000 To 50,000, Deduct

For >50,000 To 70,000, Deduct

For >70,000, Deduct
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03 Concrete

0330 Cast-In-Place Concrete
03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0331 1300-0005 SF 6"3,000 PSI Slab On Grade Concrete Slabs Assembly
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct
03 311300-0006 SF 7"3,000 PSI Slab On Grade Concrete Slabs Assembly
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct
03 311300-0007 SF 8"3,000 PSI Slab On Grade Concrete Slabs Assembly
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct
03 31 1300-0008 SF 10" 3,000 PSI Slab On Grade Concrete Slabs ASSEMDBIY .........ccooieiiiriiiiniiieeeeseeeees
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct
03311300-0009 SF 12" 3,000 PSI Slab On Grade Concrete Slabs Assembly
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For Reinforcing Rods Are At 18" On Center, Deduct
For Reinforcing Rods Are At 24" On Center, Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For >2,000 To 5,000, Add
For >10,000 To 20,000, Deduct
For >20,000 To 35,000, Deduct
For >35,000 To 50,000, Deduct
For >50,000 To 70,000, Deduct
For >70,000, Deduct

03 31 13 00-0010 Concrete Delivery And Placement sz 13

Note: Includes cleaning out equipment and standard concrete placement tests. See CSI section 01 45 23 00-
0000 for additional tests, 03 05 00 00-0001 for admixtures.
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Cast-In-Place Concrete 03 30
Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 3113 00-0011 Place Concrete By Method Indicated s s1 13000010
Note: Tasks for concrete placement "By Concrete Pump" exclude the pumping equipment. See CSI section 03
31 13 00-0088 for concrete pumping equipment.

03 31 13 00-0012 Place Concrete Pile Caps (0331 13 00-0011)

03311300-0013 CY Crane And Bucket, Place 3,000 PSI CONCIete Pile CaPS ......c.cuiuiiiiiiiiiiiiiieeeiieieet ettt an e eneaeeae 237.85
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 37.94
For >20 To 50, Add 14.23
For >100 To 200, Deduct -4.76
For >200 To 400, Deduct -9.51
For >400, Deduct -14.27

03311300-0014 CY Direct Chute, Place 3,000 PSI CONCIEte Pile CAPS ......cccuiiiiiiuiitiieiietit ettt ettt ettt ettt eeeeneneeeeas 187.38
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 17.75
For >20 To 50, Add 6.66
For >100 To 200, Deduct -3.75
For >200 To 400, Deduct -7.50
For >400, Deduct -11.24

0331 1300-0015 CY Concrete Pump, Place 3,000 PSI CONCIELE Pile CaPS .....ccuiiuiiiiaiieiiaiiaieaie ettt ettt ettt ettt e te s et e aseenneaseenneanes 197.18

Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 16.91
For >20 To 50, Add 6.34
For >100 To 200, Deduct -3.94
For >200 To 400, Deduct -7.89
For >400, Deduct -11.83

03 31 13 00-0016 Place Concrete Continuous Footings wss: 1s000011)

03311300-0017 CY Crane And Bucket, Place 3,000 PSI Concrete Continuous FOOtINGS..........cccuerrerieirenieiniiaeens
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
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03 Concrete

0330 Cast-In-Place Concrete

03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0018 CY Direct Chute, Place 3,000 PSI Concrete Continuous Footings e —— e e e aa———aa e e 182.45
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 15.78
For >20 To 50, Add 5.92
For >100 To 200, Deduct -3.65
For >200 To 400, Deduct -7.30
For >400, Deduct -10.95
03311300-0019 CY Concrete Pump, Place 3,000 PSI Concrete Continuous Footings e 192.48
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 15.03
For >20 To 50, Add 5.64
For >100 To 200, Deduct -3.85
For >200 To 400, Deduct -7.70
For >400, Deduct -11.55

03 31 13 00-0020 Place Concrete Spread Footings oss: s o000

0331 1300-0021 CY Crane And Bucket, Place 3,000 PSI Concrete Spread FOOtNGS ........cc.iiiiiiriirieeiiie ettt e e aee e e 285.27
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59

For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
0331 1300-0022 CY Direct Chute, Place 3,000 PSI Concrete Spread Footings..
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add

For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 26.63
For >20 To 50, Add 9.99
For >100 To 200, Deduct -4.19
For >200 To 400, Deduct -8.38
For >400, Deduct -12.57
copyright 2015 The Gordian Group, Inc. October 2015

Page 03 - 30 County of San Mateo, General Construction



Concrete 03

Cast-In-Place Concrete 03 30

Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 31 1300-0023 CY Concrete Pump, Place 3,000 PSI Concrete Spread Footings BT P U UPO P PPOPIPRION 218.32
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 25.36
For >20 To 50, Add 9.51
For >100 To 200, Deduct -4.37
For >200 To 400, Deduct -8.73
For >400, Deduct -13.10

03 31 13 00-0024 Place Concrete Mat Foundation s s: 1z 00011

03 311300-0025 CY Crane And Bucket, Place 3,000 PSI Concrete Mat FOUNAALION............ccciuuiieiieiiiieeeeecieeeeeeecieeeeeeeeaaee e e e s eaaaeeeeaeeaaasaeeaannens 168.29
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 10.12
For >20 To 50, Add 3.79
For >100 To 200, Deduct -3.37
For >200 To 400, Deduct -6.73
For >400, Deduct -10.10

03 311300-0026 CY Direct Chute, Place 3,000 PSI Concrete Mat FOUNUALION...........ccoiuiiieiiiiiiiee et ee et e et e e e et e e e e e eaaaaeaeeseaaasaeeeannaens 154.84
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59

For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
03 31 1300-0027 CY Concrete Pump, Place 3,000 PSI Concrete Mat Foundation
Note: Excludes pumping equipment.

For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 3.95
For >20 To 50, Add 1.48
For >100 To 200, Deduct -3.30
For >200 To 400, Deduct -6.59
For >400, Deduct -9.89

03 31 13 00-0028 Place Concrete Grade Beams s 1 13 000011
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03 Concrete

0330 Cast-In-Place Concrete

03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0331 1300-0029 CY Crane And Bucket, Place 3,000 PSI Concrete Grade BEaMS............ccccouiruiiiiiiiiiiiiiccceis s 210.44
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 26.98
For >20 To 50, Add 10.12
For >100 To 200, Deduct -4.21
For >200 To 400, Deduct -8.42
For >400, Deduct -12.63

03 311300-0030 CY Direct Chute, Place 3,000 PSI CONCrete Grade BEAIMS.........cccuuieeieeiiiiieeeeeeiteeeeeeeiteeeeeaaiaaeeeeaaiasaeaeeaaassesaeeaaissssseesasessaeaaans 174.56
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 12.62
For >20 To 50, Add 4.73
For >100 To 200, Deduct -3.49
For >200 To 400, Deduct -6.98
For >400, Deduct -10.47

0331 1300-0031 CY Concrete Pump, Place 3,000 PSI CONCrete Grade BEAMS ..........ccuiriiiiiiiriiiieeiieeite ittt ettt es e se e steeeesteeseessaanneneean 184.97

Note: Excludes pumping equipment.

For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 12.02
For >20 To 50, Add 4.51
For >100 To 200, Deduct -3.70
For >200 To 400, Deduct -7.40
For >400, Deduct -11.10

03 31 13 00-0032 Place Concrete Slab On Grade s 21 1300001)

0331 1300-0033 CY Up To 6", By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade...........cccoerieriiiinieiiinieeeesie e 212.03
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 27.61
For >20 To 50, Add 10.35
For >100 To 200, Deduct -4.24
For >200 To 400, Deduct -8.48
For >400, Deduct -12.72
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Cast-In-Place Concrete 03 30

Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 311300-0034 CY >6" By Crane And Bucket, Place 3,000 PSI Concrete Slab On Grade ...........ccooiiiiriiiiiniiiiesieeeesie e nees 195.39
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 20.96
For >20 To 50, Add 7.86
For >100 To 200, Deduct -3.91
For >200 To 400, Deduct -7.82
For >400, Deduct -11.72
03311300-0035 CY Up To 6", By Direct Chute, Place 3,000 PSI Concrete Slab On Grade............cevveieiriiiiiiiienieieiesieieesie e 175.30
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 12.92
For >20 To 50, Add 4.85
For >100 To 200, Deduct -3.51
For >200 To 400, Deduct -7.01
For >400, Deduct -10.52
03311300-0036 CY >6" By Direct Chute, Place 3,000 PSI Concrete Slab On Grade e 167.51
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 9.80
For >20 To 50, Add 3.68
For >100 To 200, Deduct -3.35
For >200 To 400, Deduct -6.70
For >400, Deduct -10.05
03311300-0037 CY Up To 6", By Concrete Pump, Place 3,000 PSI Concrete SIab On Grade............ccueiriieiiiinieiiesieieiesieieeseeeeeeee e 181.83
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 10.77
For >20 To 50, Add 4.04
For >100 To 200, Deduct -3.64
For >200 To 400, Deduct -7.27
For >400, Deduct -10.91
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03 Concrete

0330 Cast-In-Place Concrete

03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0038 CY >6", By Concrete Pump, Place 3,000 PSI Concrete SlIab On Grade..........cc.ceiiiiiiirieiiiiieieiesiieie et 175.33
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 8.17
For >20 To 50, Add 3.06
For >100 To 200, Deduct -3.51
For >200 To 400, Deduct -7.01
For >400, Deduct -10.52

03 31 13 00-0039 Place Concrete Duct Bank(o331 1300-0011)

033113 00-0040 CY Direct Chute, Place 3,000 PSI CONCrete DUCE BANK ..........ooiiiiiiiiieiieiieiee ettt e et e e e et e e e e e iaraea e e s eaaaaeeesenaaaeaeaans 169.74
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 10.70
For >20 To 50, Add 4.01
For >100 To 200, Deduct -3.39
For >200 To 400, Deduct -6.79
For >400, Deduct -10.18

03 31 13 00-0041 Place Concrete Stairs oz 1 12 000011

0331 1300-0042 CY Crane And Bucket, Place 3,000 PSI On Grade CONCIete StaIrS...........cccoeuriiiiiririiiiiiiicce e 453.59
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 124.24
For >20 To 50, Add 46.59
For >100 To 200, Deduct -9.07
For >200 To 400, Deduct -18.14
For >400, Deduct -27.22

0331 1300-0043 CY Direct Chute, Place 3,000 PSI On Grade CONCIete SAlS............cciiiiiiiriiiiiiiieee s 288.35
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 58.14
For >20 To 50, Add 21.80
For >100 To 200, Deduct -5.77
For >200 To 400, Deduct -11.53
For >400, Deduct -17.30
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Concrete 03

Cast-In-Place Concrete 03 30
Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0044 CY Concrete Pump, Place 3,000 PSI On Grade CONCIELE STAIMS ........coeeuiiriieaiieiteeieeiteeie ettt estesteeeesteesee e st enseaseesseaseenneanes 276.05
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 48.46
For >20 To 50, Add 18.17
For >100 To 200, Deduct -5.52
For >200 To 400, Deduct -11.04
For >400, Deduct -16.56

03 31 13 00-0045 Place Concrete Thrust Blocks And Backfill oz 113000011

03 311300-0046 CY Direct Chute, Place 3,000 PSI Concrete Thrust Blocks e e e —— e e e e e e a——aaan 214.01
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 28.40
For >20 To 50, Add 10.65
For >100 To 200, Deduct -4.28
For >200 To 400, Deduct -8.56
For >400, Deduct -12.84

03 31 13 00-0047 Place Concrete SIurry s s 100001
Note: 2 bag cement per CY.
03311300-0048 CY Direct Chute, Place 1,200 PSI CONCIEIE SIUIMY .......cuiiuiuiiuiiiiieiiiteiteit ettt sttt ettt ettt e e et eneeneneaneas 196.13
03311300-0049 CY Concrete Pump, Place 1,200 PSI CONCIELE SIUIMY .......cuiuiiiiiiiiitiiteiietiet ettt ettt ss ettt e et eeeeneneatens 184.27
Note: Excludes pumping equipment.

03 31 13 00-0050 Hand Mix And Place Concrete (03 3113 00-0011)

03311300-0051 CF  Hand Mix AN PIACE CONCIBLE..........ouiiiiiiiiiiiii bbb bbb bbb bbb s 28.68
Note: For use where conventional equipment access is limited or when directed by the owner.
For 2,000 PSI Concrete, Deduct -0.33
For 2,500 PSI Concrete, Deduct -0.16
For 3,500 PSI Concrete, Add 0.31
For 3,750 PSI Concrete, Add 0.42
For 4,000 PSI Concrete, Add 0.53
For 4,500 PSI Concrete, Add 0.61
For 5,000 PSI Concrete, Add 0.70
For 6,000 PSI Concrete, Add 1.65
For White Cement Concrete, Add 0.73
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 0.79
For High Early Strength, Type 3 ASTM C150, Add 0.61
For Lightweight Aggregate, ASTM C330, Add 1.83

03 31 13 00-0052 Place Concrete Superstructure By Method Indicated 1 13000010

See CSl section 03 31 13 00-0088 for concrete pump truck.

03 31 13 00-0053 Place Elevated Concrete Beams oss1 13 000052
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03 Concrete

0330 Cast-In-Place Concrete
03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0054 CY Crane And Bucket, Place 3,000 PSI Elevated Concrete BEAMS.............cccuruiiiiiiiiiiiciiniccic e 311.62
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 67.45
For >20 To 50, Add 25.29
For >100 To 200, Deduct -6.23
For >200 To 400, Deduct -12.46
For >400, Deduct -18.70
0331 1300-0055 CY Concrete Pump, Place 3,000 PS| Elevated CONCIEte BEAMS .........cccuiuiruiiriiiiiiieieeste ettt et eseste e e sseeeesteaseenseanneneean 230.06
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 30.06
For >20 To 50, Add 11.27
For >100 To 200, Deduct -4.60
For >200 To 400, Deduct -9.20
For >400, Deduct -13.80

03 31 13 00-0056 Place Elevated Concrete Slab (03 31 13 00-0052)

03311300-0057 CY UpTo 6", By Crane And Bucket, Place 3,000 PSI Elevated Concrete Slab, FE TSRS U PSPPI 222.38
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 31.75
For >20 To 50, Add 11.91
For >100 To 200, Deduct -4.45
For >200 To 400, Deduct -8.90
For >400, Deduct -13.34

0331 1300-0058 CY >6", By Crane And Bucket, Place 3,000 PSI Elevated CONCrete SIab ...........cc.ooiiiirieiiiiieieieseeese e 203.23
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 24.09
For >20 To 50, Add 9.03
For >100 To 200, Deduct -4.06
For >200 To 400, Deduct -8.13
For >400, Deduct -12.19
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Concrete 03

Cast-In-Place Concrete 03 30

Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0059 CY Up To 6", By Concrete Pump, Place 3,000 PSI Elevated CONCrete SIab............ccuiiiiiiiiiiiiiiieieieeie e 190.28
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 14.15
For >20 To 50, Add 5.31
For >100 To 200, Deduct -3.81
For >200 To 400, Deduct -7.61
For >400, Deduct -11.42
03311300-0060 CY >6" By Concrete Pump, Place 3,000 PSI Elevated Concrete Slab s 181.75
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 10.74
For >20 To 50, Add 4.03
For >100 To 200, Deduct -3.64
For >200 To 400, Deduct -7.27
For >400, Deduct -10.91

03 31 13 00-0061 Place Concrete Columns s 12 00002

03311300-0062 CY 12" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete COlUMNS ..........cceruiiririeiiinieieiseeeeieeeeseeieeeens 325.11
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 72.84
For >20 To 50, Add 27.32
For >100 To 200, Deduct -6.50
For >200 To 400, Deduct -13.00
For >400, Deduct -19.51

03311300-0063 CY 18" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete COIUMNS ..........coiiieiiirieiiinieieiseeeeieeeeeeeeeiens 275.36
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 52.94
For >20 To 50, Add 19.85
For >100 To 200, Deduct -5.51
For >200 To 400, Deduct -11.01
For >400, Deduct -16.52

October 2015 copyright 2015 The Gordian Group, Inc.

County of San Mateo, General Construction Page 03 - 37



03 Concrete

0330 Cast-In-Place Concrete

03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0064 CY 24" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete COIUMNS ........c.coviiiriirienienienieeieneeaireseeaeeneeans 239.79
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 38.72
For >20 To 50, Add 14.52
For >100 To 200, Deduct -4.80
For >200 To 400, Deduct -9.59
For >400, Deduct -14.39
03311300-0065 CY 36" Square Or Round, By Crane And Bucket, Place 3,000 PSI Concrete COlUMNS .........cooeiueiiinieinineeinieneeeeeseeseeeeees 223.93
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 32.37
For >20 To 50, Add 12.14
For >100 To 200, Deduct -4.48
For >200 To 400, Deduct -8.96
For >400, Deduct -13.44
03311300-0066 CY 12" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete COlUMNS ..........ccuririiiirinienieinieneeneieseeeeesee e 236.07
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 32.46
For >20 To 50, Add 12.17
For >100 To 200, Deduct -4.72
For >200 To 400, Deduct -9.44
For >400, Deduct -14.16
0331 1300-0067 CY 18" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete COIUMNS .......c..oouiiiiiiniiiisieeieesieeeeseeene e 213.90
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 23.60
For >20 To 50, Add 8.85
For >100 To 200, Deduct -4.28
For >200 To 400, Deduct -8.56
For >400, Deduct -12.83
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Concrete 03

Cast-In-Place Concrete 03 30

Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 31 1300-0068 CY 24" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete COIUMNS .........cocveriirierierienieeieniesiresiese e sieeniesees 198.04
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 17.25
For >20 To 50, Add 6.47
For >100 To 200, Deduct -3.96
For >200 To 400, Deduct -7.92
For >400, Deduct -11.88
03311300-0069 CY 36" Square Or Round, By Concrete Pump, Place 3,000 PSI Concrete COlUMNS .........ccueiiiiiiiiinieieesieneeseeeeieeeeseeeeeens 190.98
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 14.43
For >20 To 50, Add 541
For >100 To 200, Deduct -3.82
For >200 To 400, Deduct -7.64
For >400, Deduct -11.46

03 31 13 00-0070 Place Concrete Wa"S(osausooroosz)

03311300-0071 CY 8" Thick, By Crane And Bucket, Place 3,000 PSI Concrete Walls e 313.73
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 68.29
For >20 To 50, Add 25.61
For >100 To 200, Deduct -6.27
For >200 To 400, Deduct -12.55
For >400, Deduct -18.82

03311300-0072 CY 12" Thick, By Crane And Bucket, Place 3,000 PSI CoNCrete WallS...........cooouiiiiiiiiiieiieseise e 299.57
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 62.63
For >20 To 50, Add 23.49
For >100 To 200, Deduct -5.99
For >200 To 400, Deduct -11.98
For >400, Deduct -17.97
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03 Concrete

0330 Cast-In-Place Concrete
03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0331 1300-0073 CY 15" Thick, By Crane And Bucket, Place 3,000 PSI CONCrete WallS ..........c.ccuiiiiiiiiiiieeiieieei et 262.51
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 47.80
For >20 To 50, Add 17.93
For >100 To 200, Deduct -5.25
For >200 To 400, Deduct -10.50
For >400, Deduct -15.75
03311300-0074 CY 8" Thick, By Direct Chute, Place 3,000 PSI CONCIete WIS ..........ccoiuiriiiriiiiiiieieciei ettt 222.89
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 31.96
For >20 To 50, Add 11.98
For >100 To 200, Deduct -4.46
For >200 To 400, Deduct -8.92
For >400, Deduct -13.37
03311300-0075 CY 12" Thick, By Direct Chute, Place 3,000 PSI CONCrete WallS ...........coiuiiriiiiiiiiieeieie et 206.91
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 25.56
For >20 To 50, Add 9.59
For >100 To 200, Deduct -4.14
For >200 To 400, Deduct -8.28
For >400, Deduct -12.41
03311300-0076 CY 15" Thick, By Direct Chute, Place 3,000 PSI CONCrete WallS ...........c.oiuiiriiiiiiiieiee ettt 198.91
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 22.36
For >20 To 50, Add 8.39
For >100 To 200, Deduct -3.98
For >200 To 400, Deduct -7.96
For >400, Deduct -11.93
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Concrete 03

Cast-In-Place Concrete 03 30
Structural Concrete 0331

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 31 1300-0077 CY 8" Thick, By Concrete Pump, Place 3,000 PSI CONCIEte WS ........cccuiiuiiiiiuiiieitiee ettt 230.99
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 30.43
For >20 To 50, Add 11.41
For >100 To 200, Deduct -4.62
For >200 To 400, Deduct -9.24
For >400, Deduct -13.86
03311300-0078 CY 12" Thick, By Concrete Pump, Place 3,000 PSI CONCrete WallS ..........ccueiiuiiiuiiiiiiieieeieieesiet et 215.77
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 24.34
For >20 To 50, Add 9.13
For >100 To 200, Deduct -4.32
For >200 To 400, Deduct -8.63
For >400, Deduct -12.95
0331 1300-0079 CY 15" Thick, By Concrete Pump, Place 3,000 PSI CONCrete WIS ..........cceiiiiiiieieiiiieeii ettt 208.17
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 21.30
For >20 To 50, Add 7.99
For >100 To 200, Deduct -4.16
For >200 To 400, Deduct -8.33
For >400, Deduct -12.49

03 31 13 00-0080 Place Elevated Concrete Stairs s s1 1300002

0331 1300-0081 CY Crane And Bucket, Place 3,000 PSI Elevated CONCrete SEarS ............cccociiiiiiiiiiiiiiccccssss s 488.15
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 138.06
For >20 To 50, Add 51.77
For >100 To 200, Deduct -9.76
For >200 To 400, Deduct -19.53
For >400, Deduct -29.29
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03 Concrete

0330 Cast-In-Place Concrete
03 31 Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 311300-0082 CY Direct Chute, Place 3,000 PSI EleVated CONCIELE SEAIIS.......ccciuuiieeeiiieie e e e citieeeeeeiitee e e e eeteee e e e eiaaaeaeeaaiasaeaeeaetaaaaeesanaasaeaans 304.50
For 2,000 PSI Concrete, Deduct -7.72
For 2,500 PSI Concrete, Deduct -3.86
For 3,500 PSI Concrete, Add 7.15
For 3,750 PSI Concrete, Add 9.72
For 4,000 PSI Concrete, Add 12.30
For 4,500 PSI Concrete, Add 14.30
For 5,000 PSI Concrete, Add 16.30
For 6,000 PSI Concrete, Add 38.61
For White Cement Concrete, Add 17.16
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 18.59
For High Early Strength, Type 3 ASTM C150, Add 14.30
For Lightweight Aggregate, ASTM C330, Add 42.90
For Up To 20, Add 64.60
For >20 To 50, Add 24.23
For >100 To 200, Deduct -6.09
For >200 To 400, Deduct -12.18
For >400, Deduct -18.27
03311300-0083 CY Concrete Pump, Place 3,000 PSI Elevated Concrete Stairs TSP PP PP POUPIPTRPPRON 289.50
Note: Excludes pumping equipment.
For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 53.84
For >20 To 50, Add 20.19
For >100 To 200, Deduct -5.79
For >200 To 400, Deduct -11.58
For >400, Deduct -17.37

03 31 13 00-0084 Place Concrete Coping(oaal 13 00-0052)

0331 1300-0085 CY Crane And Bucket, Place 3,000 PSI Concrete Coping
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
0331 1300-0086 CY Direct Chute, Place 3,000 PSI CONCrete COPING ...cc.eeverurrieriieienieeeesieeieseeeeeseeeneneeas
For 2,000 PSI Concrete, Deduct
For 2,500 PSI Concrete, Deduct
For 3,500 PSI Concrete, Add
For 3,750 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For 6,000 PSI Concrete, Add
For White Cement Concrete, Add
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add
For High Early Strength, Type 3 ASTM C150, Add
For Lightweight Aggregate, ASTM C330, Add
For Up To 20, Add
For >20 To 50, Add
For >100 To 200, Deduct
For >200 To 400, Deduct
For >400, Deduct
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Concrete 03
Cast-In-Place Concrete 03 30
Structural Concrete 0331
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

03 3113 00-0087 CY

Concrete Pump, Place 3,000 PSI Concrete Coping ST RSO P PP PP TP PPPPPRPPIN 397.88
Note: Excludes pumping equipment.

For 2,000 PSI Concrete, Deduct -8.37
For 2,500 PSI Concrete, Deduct -4.18
For 3,500 PSI Concrete, Add 7.75
For 3,750 PSI Concrete, Add 10.53
For 4,000 PSI Concrete, Add 13.32
For 4,500 PSI Concrete, Add 15.49
For 5,000 PSI Concrete, Add 17.66
For 6,000 PSI Concrete, Add 41.83
For White Cement Concrete, Add 18.59
For High Sulfate Resistance, Type 5 Cement Concrete ASTM C150, Add 20.14
For High Early Strength, Type 3 ASTM C150, Add 15.49
For Lightweight Aggregate, ASTM C330, Add 46.47
For Up To 20, Add 97.19
For >20 To 50, Add 36.45
For >100 To 200, Deduct -7.96
For >200 To 400, Deduct -15.92
For >400, Deduct -23.87

03 31 13 00-0088

03 31 13 00-0089 HR
03 3113 00-0090 HR
0331 1300-0091 HR
03 3113 00-0092 HR
033113 00-0093 HR
033113 00-0094 HR
033113 00-0095 HR
03 3113 00-0096 HR
03 31 13 00-0097 HR

03 31 13 00-0098

03 31 13 00-0099 CY
03 31 13 00-0100 CY
033113 00-0101 CY
03 3113 00-0102 CY
03 31 13 00-0103 CY
03 31 13 00-0104 CY

03 31 13 00-0105
03311300-0106 CY

03 31 13 00-0107
03 31 13 00-0108

03 3113 00-0109 SF
0331 1300-0110 SF
03 311300-0111 SF
03 311300-0112 SF

03 31 13 00-0113
03311300-0114 EA

Concrete Pumping With Boom Truck s s: 1s 000010

Note: Includes truck rental, operator, and local travel delivery. For delivery/set-up of equipment add one hour, for

clean-up of equipment add one hour. Use four hours as the minimum cost including set-up and clean-up.

Excludes concrete, use "Concrete Pump" concrete tasks from appropriate section to place into pump hopper and

place concrete. Sizes are measured at a 30 degree vertical reach.
55' To 60' Boom Truck For Concrete Placement (95 CY Per Hour Rating)
70' To 80' Boom Truck For Concrete Placement (117 CY Per Hour Rating)
90' To 100" Boom Truck For Concrete Placement (117 CY Per Hour Rating)
105' To 115' Boom Truck For Concrete Placement (117 CY Per Hour Rating)
120" To 130" Boom Truck For Concrete Placement (170 CY Per Hour Rating)
135' To 140" Boom Truck For Concrete Placement (170 CY Per Hour Rating)
148' To 155' Boom Truck For Concrete Placement (170 CY Per Hour Rating)
170' To 175' Boom Truck For Concrete Placement (182 CY Per Hour Rating)
35 CY/HR, 66 HP Trailer Mounted Concrete Pump
Note: Includes hoses

Concrete Carts 33113000010
Note: Used to place concrete were necessary.
50' Haul, Non Motorized, CONCIete BUGQY .......ucoverreruerriiierreiesieeiesie e sieeeesseeeenees
150" Haul, Non Motorized, Concrete Buggy.......
250" Haul, Non Motorized, Concrete Buggy.......
50' Haul, Motorized, Concrete Buggy .
150' Haul, Motorized, Concrete Buggy .12.92
250" Haul, MOtorized, CONCIEIE BUGGY .......cutrueutruiieieetietetettetet ettt ettt et s st e st et et st eb et s et et es e et e eseseebe et eseebeeseneeteanen 17.22

....19.68
....26.36
.35.15

Delivery Fee For Small Purchases wssi1s
Delivery Fee For Concrete Purchases Per CY For Each CY Less Than 9 CY ....
Note: The task quantity is 9 minus the number of CY's delivered. For example, the delivery fee for 2CY's is: (9-2)
=7.

...16.56

Equipment Pads esa 13
Small Concrete Equipment Housekeeping Pad Assemblies s s: 13000107

Note: Includes forms, hand mix concrete, finish, curing and reinforcing. For up to 50 SF per pad and up to 5 pads

per project.
4" Equipment Pad With Welded Wire REINFOFCEMENT .........cc.iiiiiiiiiii ittt ettt n e seenennes 13.92
4" Equipment Pad With Rebar ....17.04
6" Equipment Pad With Rebar .21.59
8" Equipment Pad With Rebar ..27.23

Delivery Fee For Concrete, Per Truck Load ess:1s

Concrete Delivery Fee, Per Truck .40.00
Note: To be added to all concrete leaving concrete yard

03 35 Concrete Finishingewx
033516 Heavy-Duty Concrete Floor Finishing esss

03 35 16 00-0001

Floor Finishes esss 1
Note: Task is for final finish type and includes all required prior finishes.

033516 00-0002 SF  CoNCrete FIOOr FINISNES, SCIEEM ......cciiiuuiiieeieiieee e eeeee e e ettt e e e e e eaee e e e e et aeeeaaeaataeeeaaaeaaeeaassassaeaaansasaeeaassesseaaassssaeeaassasaaeaanes 0.74
For Up To 50 SF, Add 2.96
For >50 To 250, Add 0.74
For >2,500 To 7,500, Deduct -0.07
For >7,500 To 10,000 SF, Deduct -0.15
For >10,000 SF, Deduct -0.19
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03 Concrete

03 30 Cast-In-Place Concrete
03 35 Concrete Finishing
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 3516 00-0003 SF  Concrete FIOOr FINISNES, DADY .........oiiiiiiiiiiii ettt ettt ettt b e e b b e et e et e et et e e st et e aseeteaneenennes 0.88
For Up To 50 SF, Add 3.52
For >50 To 250, Add 0.88
For >2,500 To 7,500, Deduct -0.09
For >7,500 To 10,000 SF, Deduct -0.18
For >10,000 SF, Deduct -0.22
033516 00-0004 SF  Concrete FIOOr FINISNES, BIOOM ..........eiiiiiiiiieeeieeieeee e e e eitteeeeeeeiteeee e e e eaaeeeeaaetaeeaeaasseasaeaassesaeaaassssaeaaasssssaeaaassssseeaaassesaeeaasnnens 0.98
For Up To 50 SF, Add 3.92
For >50 To 250, Add 0.98
For >2,500 To 7,500, Deduct -0.10
For >7,500 To 10,000 SF, Deduct -0.20
For >10,000 SF, Deduct -0.25
033516 00-0005 SF  Concrete FlIoor Finishes, FINal FIOAL ..........cccciiiiiiiccic e 114
For Up To 50 SF, Add 4.56
For >50 To 250, Add 1.14
For >2,500 To 7,500, Deduct -0.11
For >7,500 To 10,000 SF, Deduct -0.23
For >10,000 SF, Deduct -0.29
03 3516 00-0006 SF  Concrete Floor Finishes, Steel Trowel 1.29
For Up To 50 SF, Add 5.16
For >50 To 250, Add 1.29
For >2,500 To 7,500, Deduct -0.13
For >7,500 To 10,000 SF, Deduct -0.26
For >10,000 SF, Deduct -0.32
033516 00-0007 SF  Concrete Floor Finishes, MAChINE ... 114
For Up To 50 SF, Add 4.56
For >50 To 250, Add 1.14
For >2,500 To 7,500, Deduct -0.11
For >7,500 To 10,000 SF, Deduct -0.23
For >10,000 SF, Deduct -0.29
033523 Exposed Aggregate Concrete Finishing ez
03 35 23 00-0001 Exposed Aggregate Concrete Finish sss 2
03352300-0002 SF Exposed Aggregate Concrete FlOOr FINMISH .........ccuiiiiiiiiii ettt ettt en et 2.59
03 35 23 00-0003 Sand Blast Concrete Finish esssz
03352300-0004 SF Up To 1/4" Aggregate Reveal, Sand Blast CoNCrete FiNIS...........oiiiiiiiiiiiic e 2.55
03352300-0005 SF >1/4"To 1/2" Aggregate Reveal, Sand Blast CONCrete FiMISH ..ottt 5.08
033526 Grooved Concrete Surface Finishing esss
03 35 26 00-0001 Ramp, Grooved Concrete Surface Finishing sssz
033526 00-0002 SF Ramp, Grooved Concrete SUrface FINISNING ........c.ooiiiiiiii ettt e b et et e se et e e se et e aneenennes 3.14
033529 Tooled Concrete Finishing ess
03 35 29 00-0001 Solid Board Concrete Finish esss2s)
033529 00-0002 SF Solid Board Concrete, Non Uniform Finish, 1 Use, Add TO FOMWOTK..........ccoiuiiiiiiiiiiiiiccc s 12.74

03 35 29 00-0003
03 35 29 00-0004  SF

Marblecrete Finishes s ss 2
2" Thick Marblecrete And Finish

033529 00-0005 SF 4" Thick Marblecrete And Finish

033533 Stamped Concrete Finishing esss

03 35 33 00-0001 Stamped Finishes essss
03 353300-0002 SF Up To 2,500 SF Stamped Finish

03353300-0003 SF >2,500 To 10,000 SF Stamped Finish

03 353300-0004 SF >10,000 SF Stamped Finish

03 3539 Rusticated Concrete Finish esss

03 35 39 00-0001 Rusticated Concrete Finish es s s
03353900-0002 SF Rusticated Concrete Finish, Beveled Edge, 1 Use, Add To Formwork

............. 5.85

03353900-0003 SF Rusticated Concrete Finish, Square Edge, 1 Use, Add To Formwork

.............. 7.66

033543 Polished Concrete Finishing esss
03 35 43 00-0001 Concrete Floor Polishing System s s

Note: The floor polishing system below may consist of one or multiple
depending on existing conditions and desired results.

copyright 2015 The Gordian Group, Inc.
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Concrete

03

Cast-In-Place Concrete 03 30
Concrete Finishing 03 35
MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST

03 35 43 00-0002

03 35 43 00-0003

03 35 43 00-0004

03 35 43 00-0005

03 35 43 00-0006

03 35 43 00-0007

03 35 43 00-0008

03 35 43 00-0009

03 35 43 00-0010

03 35 43 00-0011

October 2015

SF  Mechanically Grind Concrete Floor With 40 Grit Metal Bonded Diamond Wheel.
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
SF  Mechanically Grind Concrete Floor With 80 Grit Metal Bonded Diamond Wheel
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
SF  Mechanically Grind Concrete Floor With 100 Grit Resin Bonded Diamond Wheels
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
SF  Mechanically Grind Concrete Floor With 150 Grit Metal Bonded Diamond Wheel
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
SF  Mechanically Grind Concrete Floor With 200 Grit Resin Bonded Diamond Wheels
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
SF  Mechanically Grind Concrete Floor With 400 Grit Resin Bonded Diamond Wheels
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
SF  Mechanically Grind Concrete Floor With 800 Grit Resin Bonded Diamond Wheels
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
SF  Mechanically Grind Concrete Floor With 1,500 Grit Resin Bonded Diamond Wheels
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
SF  High Speed Burnish Concrete Floor With Diamond Pads............cccccerireiiineniiiincieens
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
SF  Apply 1 Coat Of Concrete Densifier.
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,500, Add
For >2,500 To 4,000, Add
For >8,000 To 15,000, Deduct
For >15,000 To 25,000, Deduct
For >25,000, Deduct
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03 Concrete

0330 Cast-In-Place Concrete
03 35 Concrete Finishing

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 354300-0012 SF Apply 2 Coats Of Concrete Densifier With Stain Protector FE TSSO P PP RUPPPPPTPPION 0.21
For Up To 500, Add 0.41
For >500 To 1,000, Add 0.38
For >1,000 To 2,500, Add 0.25
For >2,500 To 4,000, Add 0.13
For >8,000 To 15,000, Deduct -0.05
For >15,000 To 25,000, Deduct -0.06
For >25,000, Deduct -0.09
03 354300-0013 SF  Concrete Floor Polishing Final Clean Up 0.11
For Up To 500, Add 0.21
For >500 To 1,000, Add 0.20
For >1,000 To 2,500, Add 0.13
For >2,500 To 4,000, Add 0.07
For >8,000 To 15,000, Deduct -0.03
For >15,000 To 25,000, Deduct -0.03
For >25,000, Deduct -0.05

033563 Slip-Resistant Floor Finishing esss
03 35 63 00-0001 Slip-Resistant Floor Finishing csssss

033563 00-0002 SF  Aluminum Oxide Abrasive FIoor FiNiSh, 0.25 LB/SF ........ucoii oottt eeetae e e e e et ee e e e e eaaaeaeesaaaaeaaeaseaaesaeeaansasaeeaannens 0.88
For Up To 50 SF, Add 2.84
For >50 To 250, Add 0.71
For >2,500 To 7,500, Deduct -0.07
For >7,500 To 10,000 SF, Deduct -0.14
For >10,000 SF, Deduct -0.18
033563 00-0003 SF Silicone Carbide Abrasive FIoor Finish 0.25 LB/SF ..........cccciiiiiiiiiiiiii s 0.96
For Up To 50 SF, Add 2.84
For >50 To 250, Add 0.71
For >2,500 To 7,500, Deduct -0.07
For >7,500 To 10,000 SF, Deduct -0.14
For >10,000 SF, Deduct -0.18

03 3566 Acid Etch Floor Finishing esss
03 35 66 00-0001 Acid Etch Floor essses

03 3566 00-0002 SF Concrete Floor Finishes, EtCh With ACIH AN RINSE .....ccuuviiiieiiiee ettt e e e et e e e e e eaaeea e e e eaaaeeeaseaaasaeeaansasaeaaannens 0.79
For Up To 50 SF, Add 1.36
For >50 To 250, Add 0.34
For >2,500 To 7,500, Deduct -0.03
For >7,500 To 10,000 SF, Deduct -0.07
For >10,000 SF, Deduct -0.09

033583 Wall Finishes (0335)

03 35 83 00-0001 Wall FinisheS(oasssa)

03358300-0002 SF Wall Finishes, Burlap Rub With Grout
For Up To 50 SF, Add
For >50 To 250, Add
For >2,500 To 7,500, Deduct
For >7,500 To 10,000 SF, Deduct
For >10,000 SF, Deduct
033583 00-0003 SF Wall Finishes, 1/16" Float FiniSh............cccouiiiiiiiiiiiiiicceesc e
For Up To 50 SF, Add
For >50 To 250, Add
For >2,500 To 7,500, Deduct
For >7,500 To 10,000 SF, Deduct
For >10,000 SF, Deduct
03 3583 00-0004 SF Wall Finishes, Etch With Acid And Rinse
For Up To 50 SF, Add
For >50 To 250, Add
For >2,500 To 7,500, Deduct
For >7,500 To 10,000 SF, Deduct
For >10,000 SF, Deduct
033583 00-0005 SF Wall Finishes, Bush Hammer Green Concrete ....................
For Up To 50 SF, Add
For >50 To 250, Add
For >2,500 To 7,500, Deduct
For >7,500 To 10,000 SF, Deduct
For >10,000 SF, Deduct
03 3583 00-0006 SF Wall Finishes, Bush Hammer Cured Concrete
For Up To 50 SF, Add
For >50 To 250, Add
For >2,500 To 7,500, Deduct
For >7,500 To 10,000 SF, Deduct
For >10,000 SF, Deduct
03 358300-0007 SF Wall Finishes, Break Ties And Patch
For Up To 50 SF, Add
For >50 To 250, Add
For >2,500 To 7,500, Deduct
For >7,500 To 10,000 SF, Deduct
For >10,000 SF, Deduct
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Concrete 03

%, Cast-In-Place Concrete 03 30
Concrete Finishing 03 35

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 358300-0008 SF  Wall Finishes, Carborundum DY RUD ........ooiiiit ettt b ettt et e e b e e st et e st et e ebe e e eebeannenneas 2.57

For Up To 50 SF, Add 9.88

For >50 To 250, Add 2.47

For >2,500 To 7,500, Deduct -0.25

For >7,500 To 10,000 SF, Deduct -0.49

For >10,000 SF, Deduct -0.62
033583 00-0009 SF Wall Finishes, Carborundum WEL RUD..........ocoiiiiiiiiiiie ettt e e e ettt e e e e et eeeeeeeaaeaeeeeaasaeaeeaaasasaeaaanssasaeeansrasaaeaanes 3.90

For Up To 50 SF, Add 15.20

For >50 To 250, Add 3.80

For >2,500 To 7,500, Deduct -0.38

For >7,500 To 10,000 SF, Deduct -0.76

For >10,000 SF, Deduct -0.95
03358300-0010 SF Wall Finishes, Mechanical Concrete Sand Blasting, Heavy Penetration, Walls, Various Finish Textures ............cccceceevveene. 8.43

For Up To 50 SF, Add 31.32

For >50 To 250, Add 7.83

For >2,500 To 7,500, Deduct -0.78

For >7,500 To 10,000 SF, Deduct -1.57

For >10,000 SF, Deduct -1.96
03358300-0011 SF  Wall FiniShes, LIGht SANG BIAST .......c.ccuiuiitiiiiiitiiteieiee ettt ettt b et ettt ettt et ettt e et e anen 1.89

Note: Not for use as sand blasting for existing material

For Up To 50 SF, Add 7.16

For >50 To 250, Add 1.79

For >2,500 To 7,500, Deduct -0.18

For >7,500 To 10,000 SF, Deduct -0.36

For >10,000 SF, Deduct -0.45

03 37 Specialty Placed Concrete wx

Note: Includes gun finish. Not to be used for pumping concrete tasks. See CSI section 03 35 00 00-0000 for finishing.

033713 Shotcret9(0337)
03 37 13 00-0001 Fiber Reinforced, Structural Repair csa713

03 37 1300-0002 SF 1" Thick Shotcrete, Fiber Reinforced
For Up To 25 SF, Add
For >25 To 50 SF, Add
For >50 To 150, Add

03 37 13 00-0003 SF 2" Thick Shotcrete, Fiber Reinforced
For Up To 25 SF, Add
For >25 To 50 SF, Add
For >50 To 150, Add

0337 1300-0004 SF 3" Thick Shotcrete, Fiber Reinforced
For Up To 25 SF, Add
For >25 To 50 SF, Add
For >50 To 150, Add

03 37 13 00-0005 SF 4" Thick Shotcrete, Fiber Reinforced
For Up To 25 SF, Add
For >25 To 50 SF, Add
For >50 To 150, Add

0337 1300-0006 SF 6" Thick Shotcrete, Fiber Reinforced
For Up To 25 SF, Add
For >25 To 50 SF, Add
For >50 To 150, Add

03 37 13 00-0007 Gunite (Dry Mix Shotcrete), Sprayed @ss713
See CSI section 03 22 11 00-0001 for wire mesh reinforcing.

0337 1300-0008 SF 1" Thick Gunite 3.93

For Radius Or Irregular Surface, Add 0.82

For Up To 25 SF, Add 0.70

For >25 To 50, Add 0.40

For >50 To 150 SF, Add 0.15
0337 1300-0009 SF 2" Thick Gunite 7.84

For Radius Or Irregular Surface, Add 1.64

For Up To 25 SF, Add 1.40

For >25 To 50, Add 0.80

For >50 To 150 SF, Add 0.31
0337 1300-0010 SF 3" Thick Gunite 11.80

For Radius Or Irregular Surface, Add 2.48

For Up To 25 SF, Add 211

For >25 To 50, Add 1.21

For >50 To 150 SF, Add 0.47
0337 1300-0011 SF 4" Thick Gunite 15.68

For Radius Or Irregular Surface, Add 3.28

For Up To 25 SF, Add 2.80

For >25 To 50, Add 1.61

For >50 To 150 SF, Add 0.62

03 39 Concrete Curinge=
033913 Water Concrete Curing esss
03 39 13 00-0001 Water Concrete Curing esss s
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03 Concrete

0330 Cast-In-Place Concrete

03 39 Concrete Curing

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST UNIT COST
03391300-0002 GAL Water Based Curing, Sealing, Hardening And Dustproofing COmMPOUNG ............coioueiiirieiiirieieiseeeie e 18.70

Note: Coverage rates: rough finish = 300 SF/GAL, broom finish = 300 to 400 SF/GAL, steel troweled = 500 to
600 SF/GAL, and vertical surface = 400 - 500 SF/GAL.

033923 Membrane Concrete Curing s
03 39 23 23 Sheet Membrane Concrete Curing essszs

03 39 23 23-0001 Concrete Curing Materials And Compounds sss2s2s)

03 39 2323-0002 CSF 7.5 0z Burlap, Concrete Curing Blanket
03 39 2323-0003 CSF 9 Oz Burlap, Concrete Curing Blanket
03 39 2323-0004 CSF 12 Oz Burlap, Concrete Curing Blanket
03392323-0005 CSF 2 Ply Reinforced, Concrete Curing Waterproof Paper
03 392323-0006 CSF Curing Paper

033933 Concrete Surface Treatments ez

03 39 33 00-0001 Concrete Surface Treatments cssoss

03 393300-0002 LB  Aluminum Oxide Anti Slip Abrasive Grit
03 39 3300-0003 GAL Acrylic Latex Bonding Agent, 250 SF Per Gallon
0339 3300-0004 GAL Epoxy Resin Bonding Agent, 80 SF Per Gallon
0339 3300-0005 TON Calcium Chloride, 100 LB Bags
0339 3300-0006 BAG Calcium Chloride, 100 LB Bags
03 393300-0007 SF Clear Acrylic Sealer, Hardener And Dustproofer
Note: 300 SF/GAL.
03393300-0008 SF Colored Acrylic Sealer, Hardener And Dustproofer.
Note: 300 SF/GAL.
03393300-0009 GAL Clear Acrylic Sealer, Hardener And Dustproofer, 300 SF Per Gallon
03393300-0010 GAL Colored Acrylic Sealer, Hardener And Dustproofer, 300 SF Per Gallon .
03393300-0011 SF Water-Based, Silane/Siloxane Water Repellent (Prosoco Inc. Saltguard WB) . .0.30
Note: 200 SF/GAL

03 39 33 00-0012 Shake On Floor Hardeners s

0339 3300-0013 SF 0.3 LB/SF, Metallic, Shake On Floor Hardener-.....
0339 3300-0014 SF 0.65 LB/SF, Metallic, Shake On Floor Hardener-...
03393300-0015 SF 0.3 LB/SF, Non Metallic, Shake On Floor Hardener
0339 3300-0016 SF 0.65 LB/SF, Non Metallic, Shake On Floor Hardener

.0.95
.1.49
.0.90
.1.10

03 40 Precast Concrete

Note: Precast concrete material prices are based on a precast operation producing large quantities of precast products. Material prices
include the concrete panel, delivery to construction site and overhead/mobilization charges for the precast plant.

03 41 Precast Structural Concrete w:o
034116 Precast Concrete Slabs ez
03 41 16 00-0001 Flat Floor Slab/Floor Plank s 116
03 41 16 00-0002 Erection Costs For Using A 90 Ton Crawler Crane s s 1s oo-o00n)

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

03 41 16 00-0003 EA Erect Precast Floor Deck, 0-2 Ton/Piece 150" Maximum Radius With 90 Ton Crane.... 213.10
03 41 16 00-0004 EA Erect Precast Floor Deck, 2-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane.... 236.84
0341 16 00-0005 EA  Erect Precast Floor Deck, 3-4 Ton/Piece 105' Maximum Radius With 90 Ton Crane. 251.52
03 41 16 00-0006 EA  Erect Precast Floor Deck, 4-5 Ton/Piece 88' Maximum Radius With 90 Ton Crane... 266.67
0341 16 00-0007 EA  Erect Precast Floor Deck, 5-6 Ton/Piece 82' Maximum Radius With 90 Ton Crane 285.35
034116 00-0008 EA Erect Precast Floor Deck, 6-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane 304.99
034116 00-0009 EA Erect Precast Floor Deck, 7-8 Ton/Piece 70' Maximum Radius With 90 Ton Crane 327.48
034116 00-0010 EA Erect Precast Floor Deck, 8-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane... 356.17
034116 00-0011 EA Erect Precast Floor Deck, 9-10 Ton/Piece 60' Maximum Radius With 90 Ton Crane. 387.33
03 41 16 00-0012 Material Cost (03 41 16 00-0001)
Note: Includes cost for 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant
operations cost.

034116 00-0013 SF 4" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect e 11.95

For 3,500 PSI Concrete, Add 0.24

For 4,000 PSI Concrete, Add 0.36

For 4,500 PSI Concrete, Add 0.48

For 5,000 PSI Concrete, Add 0.72
0341 16 00-0014 SF 5" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect e e e a———aa e 14.34

For 3,500 PSI Concrete, Add 0.29

For 4,000 PSI Concrete, Add 0.43

For 4,500 PSI Concrete, Add 0.57

For 5,000 PSI Concrete, Add 0.86
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Precast Concrete 03 40
Precast Structural Concrete 0341
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
034116 00-0015 SF 6" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect.
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
034116 00-0016 SF 8" Thick 3,000 PSI Concrete, Precast Floor Slab Or Plank, Ready To Erect...
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
03 41 16 00-0017 Floor Units, Combination Beam And Slab s 4116
03 41 16 00-0018 Erection Costs For Using 90 Ton Crawler Crane s 1s cooor)
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
034116 00-0019 EA Erect Precast Comb Deck, 0-5 Ton/Piece Beam And Slab, 88' Maximum Radius With 90 Ton Crane 263.65
034116 00-0020 EA  Erect Precast Comb Deck, 5-10 Ton/Piece Beam And Slab, 60" Maximum Radius With 90 Ton Crane 287.41
034116 00-0021 EA  Erect Precast Comb Deck, 10-15 Ton/Piece Beam And Slab, 43' Maximum Radius With 90 Ton Crane . 317.58
034116 00-0022 EA  Erect Precast Comb Deck, 15-20 Ton/Piece Beam And Slab, 36" Maximum Radius With 90 Ton Crane . 352.67
03 4116 00-0023 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 31' Maximum Radius With 90 Ton Crane . 396.42
03 41 16 00-0024 Erection Costs Using A 125 Ton Crawler Crane sa: 1s o001
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
034116 00-0025 EA Erect Precast Comb Deck, 0-5 Ton/Piece Beam And Slab, 110' Maximum Radius, 125 Ton Crane ..........cc.cccoevvvveeeeeennns 332.37
034116 00-0026 EA  Erect Precast Comb Deck, 5-10 Ton/Piece Beam And Slab, 75' Maximum Radius, 125 Ton Crane .. 362.23
0341 16 00-0027 EA  Erect Precast Comb Deck, 10-15 Ton/Piece Beam And Slab, 55' Maximum Radius, 125 Ton Crane. 400.41
0341 16 00-0028 EA  Erect Precast Comb Deck, 15-20 Ton/Piece Beam And Slab, 50' Maximum Radius, 125 Ton Crane.... 444.60
034116 00-0029 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 40' Maximum Radius, 125 Ton Crane.... 499.80
034116 00-0030 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 33' Maximum Radius, 125 Ton Crane. 543.33
034116 00-0031 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 30' Maximum Radius, 125 Ton Crane.... 600.56
034116 00-0032 EA Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 28' Maximum Radius, 125 Ton Crane.... 664.75
0341 16 00-0033 EA  Erect Precast Comb Deck, 20-25 Ton/Piece Beam And Slab, 26' Maximum Radius, 125 Ton Crane.... 752.37

03 41 16 00-0034

03 41 16 00-0035

03 41 16 00-0036

03 41 16 00-0037

03 41 16 00-0038

03 41 16 00-0039
03 41 16 00-0040

03 41 16 00-0041

03 41 16 00-0042

03 41 16 00-0043
03 41 16 00-0044

October 2015

Material Cost (0341 16 00-0017)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant
operation.

4" Slab (03 41 16 00-0034)

CY Precast Combination Deck, 4" Slab With Beams Edge Beam Only, 3,000 PSI CONCIEte..........cccecvrueruerrineieiiseeeeianens 1,258.36
For 3,500 PSI Concrete, Add 25.17
For 4,000 PSI Concrete, Add 37.75
For 4,500 PSI Concrete, Add 50.33
For 5,000 PSI Concrete, Add 75.50
CY Precast Combination Deck, 4" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete.............ccccoveieene 1,274.29
For 3,500 PSI Concrete, Add 25.49
For 4,000 PSI Concrete, Add 38.23
For 4,500 PSI Concrete, Add 50.97
For 5,000 PSI Concrete, Add 76.46

CY Precast Combination Deck, 4" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete...........cccccocvvenuens 1,433.58

For 3,500 PSI Concrete, Add 28.67
For 4,000 PSI Concrete, Add 43.01
For 4,500 PSI Concrete, Add 57.34
For 5,000 PSI Concrete, Add 86.01
5" Slab (03 41 16 00-0034)
CY Precast Combination Deck, 5" Slab With Beams Edge Beam Only, 3,000 PSI CONCIEte..........ccceovruerieirerieieiisieeeianens 1,290.22
For 3,500 PSI Concrete, Add 25.80
For 4,000 PSI Concrete, Add 38.71
For 4,500 PSI Concrete, Add 51.61
For 5,000 PSI Concrete, Add 77.41

CY Precast Combination Deck, 5" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete.............ccccoveinene
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
CY Precast Combination Deck, 5" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete...
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add

6" Slab (03 41 16 00-0034)

CY Precast Combination Deck, 6" Slab With Beams Edge Beam Only, 3,000 PSI CONCIEte..........ccccvruereeirinieieiinieeeianens 1,338.01
For 3,500 PSI Concrete, Add 26.76
For 4,000 PSI Concrete, Add 40.14
For 4,500 PSI Concrete, Add 53.52
For 5,000 PSI Concrete, Add 80.28
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03 Concrete

0340 Precast Concrete
0341 Precast Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
034116 00-0045 CY Precast Combination Deck, 6" Slab With Beams Edge Beam + 1 Interim Beam, 3,000 PSI Concrete.............ccccccveeuennen 1,592.86
For 3,500 PSI Concrete, Add 31.86
For 4,000 PSI Concrete, Add 47.79
For 4,500 PSI Concrete, Add 63.71
For 5,000 PSI Concrete, Add 95.57
034116 00-0046 CY Precast Combination Deck, 6" Slab With Beams Edge Beam + 2 Interim Beam, 3,000 PSI Concrete. ....1,943.29
For 3,500 PSI Concrete, Add 38.87
For 4,000 PSI Concrete, Add 58.30
For 4,500 PSI Concrete, Add 77.73
For 5,000 PSI Concrete, Add 116.60

034119 Precast Concrete Wall Panels w4
03 41 19 00-0001 Structural Wall Panels gz 4119

Note: Gray, smooth form or board finish one side.

03 41 19 00-0002 Erection Cost Using 50 Ton Hydraulic Crane s 1 o000

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking of joints.

03 4119 00-0003 EA Erect Precast Wall Panel 0-1 Ton/Piece 100" Maximum Radius With 50 Ton Crane.. 210.21
03 4119 00-0004 EA Erect Precast Wall Panel 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane. 233.62
03 41 19 00-0005 EA Erect Precast Wall Panel 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane. 263.05
034119 00-0006 EA Erect Precast Wall Panel 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane. 281.48
034119 00-0007 EA Erect Precast Wall Panel 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane. 300.84
034119 00-0008 EA Erect Precast Wall Panel 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane.. 323.03
034119 00-0009 EA Erect Precast Wall Panel 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane... . 351.33
034119 00-0010 EA Erect Precast Wall Panel 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane............cccccovviiiininiiniininiciiiesccee, . 382.07
03 41 19 00-0011 Erection Cost Using 90 Ton Crawler Crane s 1s soooon
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking of joints.
03411900-0012 EA Erect Precast Wall Panel 0-1 Ton/Piece 180" Maximum Radius With 90 Ton Crane.. 237.15
034119 00-0013 EA Erect Precast Wall Panel 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane.. 263.65
0341 1900-0014 EA Erect Precast Wall Panel 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane.... 296.85
0341 1900-0015 EA Erect Precast Wall Panel 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane.... 317.58
034119 00-0016 EA Erect Precast Wall Panel 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane. 339.46
034119 00-0017 EA Erect Precast Wall Panel 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane.. 364.55
03411900-0018 EA Erect Precast Wall Panel 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane... 396.42
0341 1900-0019 EA Erect Precast Wall Panel 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane 431.02
034119 00-0020 EA  Erect Precast Wall Panel 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane 476.47
03411900-0021 EA Erect Precast Wall Panel 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane 527.30
0341 1900-0022 EA Erect Precast Wall Panel 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane 596.89
034119 00-0023 EA Erect Precast Wall Panel 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane 678.93
034119 00-0024 EA Erect Precast Wall Panel 35-40 Ton/Piece 23' Maximum Radius With 90 Ton Crane... 787.18
03 41 19 00-0025 Material COSt(oaumooroom)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant
operations.
034119 00-0026 SF 4" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready TO EF€Ct..........ccuuiiiiiiiriiiiiisieieiieieieie ettt 15.93
For 3,500 PSI Concrete, Add 0.32
For 4,000 PSI Concrete, Add 0.48
For 4,500 PSI Concrete, Add 0.64
For 5,000 PSI Concrete, Add 0.96
For White Facing, Add 3.19
For Solid White Through Thickness, Add 3.19
For Broken Rib Finish, Add 1.59
For Fluted Surface, Add 1.59
For Exposed Aggregate, Add 3.19
For Sandblasting Of Surface, Add 1.59
For 2" Polystyrene Insulation, Add 1.15
For 2" Polystyrene Insulation, Add 0.18
034119 00-0027 SF 5" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready TO EF€Ct........c.ccuiiiiiiiiiiiiiiiinieieiieieeeie et 19.59
For 3,500 PSI Concrete, Add 0.39
For 4,000 PSI Concrete, Add 0.59
For 4,500 PSI Concrete, Add 0.78
For 5,000 PSI Concrete, Add 1.18
For White Facing, Add 3.92
For Solid White Through Thickness, Add 3.92
For Broken Rib Finish, Add 1.96
For Fluted Surface, Add 1.96
For Exposed Aggregate, Add 3.92
For Sandblasting Of Surface, Add 1.96
For 2" Polystyrene Insulation, Add 1.15
For 2" Polystyrene Insulation, Add 0.23
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Precast Concrete 03 40
Precast Structural Concrete 0341

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

034119 00-0028 SF 6" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For White Facing, Add
For Solid White Through Thickness, Add
For Broken Rib Finish, Add
For Fluted Surface, Add
For Exposed Aggregate, Add
For Sandblasting Of Surface, Add
For 2" Polystyrene Insulation, Add
For 2" Polystyrene Insulation, Add
0341 1900-0029 SF 8" Thick 3,000 PSI Concrete, Precast Wall Panel, Ready To Erect
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For White Facing, Add
For Solid White Through Thickness, Add
For Broken Rib Finish, Add
For Fluted Surface, Add
For Exposed Aggregate, Add
For Sandblasting Of Surface, Add
For 2" Polystyrene Insulation, Add
For 2" Polystyrene Insulation, Add

03 41 19 00-0030 Partition Panels es 19
03 41 19 00-0031 Erection Costs Using 20 Ton Hydraulic Crane wsa: 1s 00030

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

03411900-0032 EA Erect Precast Partition Wall 0-1 Ton/Piece 69' Maximum Radius With 20 Ton Crane.. 172.10
034119 00-0033 EA  Erect Precast Partition Wall 1-2 Ton/Piece 50' Maximum Radius With 20 Ton Crane.. 191.36
0341 1900-0034 EA Erect Precast Partition Wall 2-3 Ton/Piece 41' Maximum Radius With 20 Ton Crane.. 215.39
0341 1900-0035 EA Erect Precast Partition Wall 3-4 Ton/Piece 33' Maximum Radius With 20 Ton Crane.. 246.36
034119 00-0036 EA Erect Precast Partition Wall 4-5 Ton/Piece 30" Maximum Radius With 20 Ton Crane.. 264.57
034119 00-0037 EA Erect Precast Partition Wall 5-6 Ton/Piece 26' Maximum Radius With 20 Ton Crane.. 287.71
034119 00-0038 EA Erect Precast Partition Wall 6-7 Ton/Piece 23' Maximum Radius With 20 Ton Crane.. 312.87
03411900-0039 EA Erect Precast Partition Wall 7-8 Ton/Piece 20' Maximum Radius With 20 Ton Crane.. 345.78

03 41 19 00-0040 Erection Costs Using 50 Ton Hydraulic Crane es 1s o000
Note: Includes handling, hoisting in place, alignment, bracing and permanent connections. Excludes grouting or
caulking of joints.
0341 1900-0041 EA Erect Precast Partition Wall 0-1 Ton/Piece 100" Maximum Radius With 50 Ton Crane..............ccccovoviicniieninicincnene 262.75 210.21

034119 00-0042 EA Erect Precast Partition Wall 1-2 Ton/Piece 82' Maximum Radius With 50 Ton Crane.. 233.62
034119 00-0043 EA Erect Precast Partition Wall 2-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane.. 263.05
03 4119 00-0044 EA Erect Precast Partition Wall 3-4 Ton/Piece 57 Maximum Radius With 50 Ton Crane.. 300.84
034119 00-0045 EA Erect Precast Partition Wall 4-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane.. 323.03
034119 00-0046 EA  Erect Precast Partition Wall 5-6 Ton/Piece 44' Maximum Radius With 50 Ton Crane.. 351.33
034119 00-0047 EA  Erect Precast Partition Wall 6-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane.. 382.07
034119 00-0048 EA Erect Precast Partition Wall 7-8 Ton/Piece 36' Maximum Radius With 50 Ton Crane . 422.21
03411900-0049 EA Erect Precast Partition Wall 8-10 Ton/Piece 31' Maximum Radius With 50 Ton Crane ..584.15 467.34
034119 00-0050 EA  Erect Precast Partition Wall 10-12 Ton/Piece 26' Maximum Radius With 50 Ton Crane. 528.91
034119 00-0051 EA Erect Precast Partition Wall 12-14 Ton/Piece 25' Maximum Radius With 50 Ton Crane. 601.68
034119 00-0052 EA Erect Precast Partition Wall 14-16 Ton/Piece 21' Maximum Radius With 50 Ton Crane.... 697.57
03 41 19 00-0053 Material COSt(osumoorooaO)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast plant
operations.

034119 00-0054 SF 4" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready T0O EFECE.........ociiiiiiiriiiiiiicieiiiei et 15.13

For 4,000 PSI Concrete, Add 0.45

For 4,500 PSI Concrete, Add 0.61

For 5,000 PSI Concrete, Add 0.91

For White Facing, Add 3.03

For Solid White Through Thickness, Add 3.03

For Broken Rib Finish, Add 1.51

For Fluted Surface, Add 1.51

For Exposed Aggregate, Add 3.03

For Sandblasting Of Surface, Add 151
034119 00-0055 SF 5" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready TO EFECE.........oiiiiiiiiiiiiiiieieiiieie et 18.64

For 4,000 PSI Concrete, Add 0.56

For 4,500 PSI Concrete, Add 0.75

For 5,000 PSI Concrete, Add 1.12

For White Facing, Add 3.73

For Solid White Through Thickness, Add 3.73

For Broken Rib Finish, Add 1.86

For Fluted Surface, Add 1.86

For Exposed Aggregate, Add 3.73

For Sandblasting Of Surface, Add 1.86
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0340 Precast Concrete

0341 Precast Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0341 1900-0056 SF 6" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready TO EreCl........ccocuiiiiiiiiiiiiiisieeiesie e 22.30
For 4,000 PSI Concrete, Add 0.67
For 4,500 PSI Concrete, Add 0.89
For 5,000 PSI Concrete, Add 1.34
For White Facing, Add 4.46
For Solid White Through Thickness, Add 4.46
For Broken Rib Finish, Add 2.23
For Fluted Surface, Add 2.23
For Exposed Aggregate, Add 4.46
For Sandblasting Of Surface, Add 2.23
0341 19 00-0057 SF 8" Thick 3,000 PSI Concrete, Precast Partition Wall, Ready TO EreCl........ccccuiiiiiiiiiieiiii et 29.47
For 4,000 PSI Concrete, Add 0.88
For 4,500 PSI Concrete, Add 1.18
For 5,000 PSI Concrete, Add 1.77
For White Facing, Add 5.89
For Solid White Through Thickness, Add 5.89
For Broken Rib Finish, Add 2.95
For Fluted Surface, Add 2.95
For Exposed Aggregate, Add 5.89
For Sandblasting Of Surface, Add 2.95

03 41 19 00-0058 Cladding Panels o119
03 41 19 00-0059 Erection Costs Using 50 Ton Hydraulic Crane sz 1s coooss

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
034119 00-0060 EA Erect Precast Cladding 0-1 Ton/Piece 100" Maximum Radius With 50 TON Crane...........ccocueeriinieiieneeieineieiseseeeenes . 221.77

0341 1900-0061 EA Erect Precast Cladding 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane.... 248.10
0341 1900-0062 EA Erect Precast Cladding 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane 281.48
034119 00-0063 EA Erect Precast Cladding 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane.... 300.84
034119 00-0064 EA Erect Precast Cladding 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane.... 323.03
034119 00-0065 EA Erect Precast Cladding 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane.. 351.33
034119 00-0066 EA Erect Precast Cladding 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane... . 382.07
03 41 19 00-0067 EA  Erect Precast Cladding 13-15 Ton/Piece 23' Maximum Radius With 50 TON Crane...........cccceviireriieneinineieeneseenes . 42221
03 41 19 00-0068 Erection Costs Using 90 Ton Crawler Crane s« 1000058
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
0341 1900-0069 EA Erect Precast Cladding 0-1 Ton/Piece 180" Maximum Radius With 90 Ton Crane.. 250.26
034119 00-0070 EA Erect Precast Cladding 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane.. 279.97
03411900-0071 EA Erect Precast Cladding 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane 317.58
03411900-0072 EA Erect Precast Cladding 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane 339.46
034119 00-0073 EA Erect Precast Cladding 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane 364.55
034119 00-0074 EA Erect Precast Cladding 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane.. 396.42
0341 1900-0075 EA Erect Precast Cladding 11-13 Ton/Piece 90' Maximum Radius With 90 Ton Crane 431.02
034119 00-0076 EA Erect Precast Cladding 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane... 476.47
034119 00-0077 EA Erect Precast Cladding 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane... 527.30
034119 00-0078 EA Erect Precast Cladding 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane 596.89
034119 00-0079 EA Erect Precast Cladding 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane... 678.93
034119 00-0080 EA Erect Precast Cladding 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane 787.18
03 41 19 00-0081 Material CosSt (s 41 19 00-0058)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant
operations.
0341 1900-0082 SF 4" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For White Facing, Add
For Solid White Through Thickness, Add
For Broken Rib Finish, Add
For Fluted Surface, Add
For Exposed Aggregate, Add
For Sandblasting Of Surface, Add
0341 1900-0083 SF 5" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For White Facing, Add
For Solid White Through Thickness, Add
For Broken Rib Finish, Add
For Fluted Surface, Add
For Exposed Aggregate, Add
For Sandblasting Of Surface, Add
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Precast Concrete 03 40
Precast Structural Concrete 0341

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0341 1900-0084 SF 6" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect. e a———aa e 22.30
For 3,500 PSI Concrete, Add 0.45
For 4,000 PSI Concrete, Add 0.67
For 4,500 PSI Concrete, Add 0.89
For 5,000 PSI Concrete, Add 1.34
For White Facing, Add 4.46
For Solid White Through Thickness, Add 4.46
For Broken Rib Finish, Add 2.23
For Fluted Surface, Add 2.23
For Exposed Aggregate, Add 4.46
For Sandblasting Of Surface, Add 2.23
034119 00-0085 SF 8" Thick 3,000 PSI Concrete, Precast Cladding Panel, Ready To Erect. s 29.47
For 3,500 PSI Concrete, Add 0.59
For 4,000 PSI Concrete, Add 0.88
For 4,500 PSI Concrete, Add 1.18
For 5,000 PSI Concrete, Add 1.77
For White Facing, Add 5.89
For Solid White Through Thickness, Add 5.89
For Broken Rib Finish, Add 2.95
For Fluted Surface, Add 2.95
For Exposed Aggregate, Add 5.89
For Sandblasting Of Surface, Add 2.95

03 41 19 00-0086 Sandwich Panel 19
03 41 19 00-0087 Erection Costs Using 50 Ton Hydraulic Crane es 1s oo-oss)

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

034119 00-0088 EA Erect Precast Sandwich Panel 0-1 Ton/Piece 100' Maximum Radius With 50 Ton Crane. 221.77
034119 00-0089 EA Erect Precast Sandwich Panel 1-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane 248.10
034119 00-0090 EA Erect Precast Sandwich Panel 3-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane 281.48
0341 1900-0091 EA Erect Precast Sandwich Panel 5-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane 300.84
0341 1900-0092 EA Erect Precast Sandwich Panel 7-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane 323.03
034119 00-0093 EA Erect Precast Sandwich Panel 9-11 Ton/Piece 30' Maximum Radius With 50 Ton Crane. 351.33
03411900-0094 EA Erect Precast Sandwich Panel 11-13 Ton/Piece 25' Maximum Radius With 50 Ton Crane 382.07
03411900-0095 EA Erect Precast Sandwich Panel 13-15 Ton/Piece 23' Maximum Radius With 50 Ton Crane... 422.21

03 41 19 00-0096 Erection Costs Using 90 Ton Crawler Crane s« 1000086
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
0341 1900-0097 EA Erect Precast Sandwich Panel 0-1 Ton/Piece 180" Maximum Radius With 90 Ton Crane...........c.ccccoovvivieiiccininnenns 224.83

0341 1900-0098 EA Erect Precast Sandwich Panel 1-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane. 251.52
03411900-0099 EA Erect Precast Sandwich Panel 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane 285.35
03411900-0100 EA Erect Precast Sandwich Panel 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane.... 304.99
03411900-0101 EA Erect Precast Sandwich Panel 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane.... 327.48
03411900-0102 EA Erect Precast Sandwich Panel 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane. 356.17
034119 00-0103 EA  Erect Precast Sandwich Panel 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane.... 387.33
034119 00-0104 EA Erect Precast Sandwich Panel 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane.... 428.02
03411900-0105 EA Erect Precast Sandwich Panel 15-20 Ton/Piece 36' Maximum Radius With 90 Ton Crane 473.77
03411900-0106 EA Erect Precast Sandwich Panel 20-25 Ton/Piece 31' Maximum Radius With 90 Ton Crane 536.19
034119 00-0107 EA Erect Precast Sandwich Panel 25-30 Ton/Piece 26' Maximum Radius With 90 Ton Crane 609.96
034119 00-0108 EA Erect Precast Sandwich Panel 30-35 Ton/Piece 25' Maximum Radius With 90 Ton Crane... 707.17
03 41 19 00-0109 Material CO0St (0341 19 00-0086)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant
operations. Sandwich panel consists of 2.5" cladding panel, 2" fiber board insulation and the structural panel as
defined.
03411900-0110 SF 4" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For White Facing, Add
For Solid White Through Thickness, Add
For Broken Rib Finish, Add
For Fluted Surface, Add
For Exposed Aggregate, Add
For Sandblasting Of Surface, Add
03411900-0111 SF 5" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready To Erect
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
For White Facing, Add
For Solid White Through Thickness, Add
For Broken Rib Finish, Add
For Fluted Surface, Add
For Exposed Aggregate, Add
For Sandblasting Of Surface, Add
October 2015 copyright 2015 The Gordian Group, Inc.

County of San Mateo, General Construction Page 03 - 53



03 Concrete

0340 Precast Concrete
0341 Precast Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03411900-0112 SF 6" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready TO EF€CE .........ccoiiiiiiiiiiiriieiesie et 28.35
For 3,500 PSI Concrete, Add 0.57
For 4,000 PSI Concrete, Add 0.85
For 4,500 PSI Concrete, Add 1.13
For 5,000 PSI Concrete, Add 1.70
For White Facing, Add 5.67
For Solid White Through Thickness, Add 5.67
For Broken Rib Finish, Add 2.84
For Fluted Surface, Add 2.84
For Exposed Aggregate, Add 5.67
For Sandblasting Of Surface, Add 2.84
03411900-0113 SF 8" Thick 3,000 PSI Concrete, Precast Sandwich Panel, Ready TO EFECE .........ccuuiiiiiinieiiiiiieieise e 35.84
For 3,500 PSI Concrete, Add 0.72
For 4,000 PSI Concrete, Add 1.08
For 4,500 PSI Concrete, Add 1.43
For 5,000 PSI Concrete, Add 2.15
For White Facing, Add 7.17
For Solid White Through Thickness, Add 7.17
For Broken Rib Finish, Add 3.58
For Fluted Surface, Add 3.58
For Exposed Aggregate, Add 7.17
For Sandblasting Of Surface, Add 3.58

034123 Precast Concrete Stairs o)
03 41 23 00-0001 Erection Costs Using A 50 Ton Hydraulic Crane ez

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

03 4123 00-0002 EA Erect Precast Stairs, 0-2 Ton/Piece 82' Maximum Radius With 50 Ton Crane.... 233.62
034123 00-0003 EA Erect Precast Stairs, 2-3 Ton/Piece 65' Maximum Radius With 50 Ton Crane. 248.10
034123 00-0004 EA Erect Precast Stairs, 3-4 Ton/Piece 57 Maximum Radius With 50 Ton Crane. 263.05
034123 00-0005 EA Erect Precast Stairs, 4-5 Ton/Piece 50' Maximum Radius With 50 Ton Crane. 281.48
034123 00-0006 EA Erect Precast Stairs, 5-6 Ton/Piece 44' Maximum Radius With 50 Ton Crane. 300.84
03 41 23 00-0007 EA Erect Precast Stairs, 6-7 Ton/Piece 40' Maximum Radius With 50 Ton Crane. 323.03
03 41 23 00-0008 EA Erect Precast Stairs, 7-8 Ton/Piece 36' Maximum Radius With 50 Ton Crane. 351.33
03 4123 00-0009 EA Erect Precast Stairs, 8-9 Ton/Piece 33' Maximum Radius With 50 Ton Crane.... 382.07

03 41 23 00-0010 Erection Costs Using A 90 Ton Crawler Crane s 2
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
03412300-0011 EA Erect Precast Stairs, 0-2 Ton/Piece 151' Maximum Radius With 90 Ton Crane.............ccccccoviiriiiinnciniciiccceceae 233.62

03 412300-0012 EA Erect Precast Stairs, 2-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane.. 248.10
034123 00-0013 EA Erect Precast Stairs, 3-4 Ton/Piece 105' Maximum Radius With 90 Ton Crane.. 263.05
034123 00-0014 EA Erect Precast Stairs, 4-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane.... 281.48
03 4123 00-0015 EA Erect Precast Stairs, 5-6 Ton/Piece 82' Maximum Radius With 90 Ton Crane.... 300.84
0341 2300-0016 EA Erect Precast Stairs, 6-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane. 323.03
0341 2300-0017 EA Erect Precast Stairs, 7-8 Ton/Piece 70' Maximum Radius With 90 Ton Crane.... 351.33
0341 2300-0018 EA Erect Precast Stairs, 8-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane 382.07
03 41 23 00-0019 Material Cost s123
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork and precast operations.
03412300-0020 EA 3'Wide With 10-1/2" Depth Treads Precast Concrete Stair Unit, Per Riser
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
03 41 26 Precast Concrete Structural Sections esa
03 41 26 00-0001 Precast Beams, Girder And JOiStS (z 42
03 41 26 00-0002 Erection Costs Using A 90 Ton Crawler Crane s a1 2s 00001
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
03 41 26 00-0003 EA Erect Precast Structural Sections, 0-5 Ton/Piece Beam, Girder, Joist; 89' Maximum Radius, 90 Ton Crane ... 296.85
03 4126 00-0004 EA Erect Precast Structural Sections, 5-10 Ton/Piece Beam, Girder, Joist; 60' Maximum Radius, 90 Ton Crane . 317.58
03 41 26 00-0005 EA Erect Precast Structural Sections, 10-15 Ton/Piece Beam, Girder, Joist; 43' Maximum Radius, 90 Ton Crane 339.46
03 41 26 00-0006 EA  Erect Precast Structural Sections, 15-20 Ton/Piece Beam, Girder, Joist; 36' Maximum Radius, 90 Ton Crane.... 364.55
03 41 26 00-0007 Erection Costs Using A 125 Ton Crawler Crane (s 2s o001
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.
03 41 26 00-0008 EA Erect Precast Structural Sections, 0-5 Ton/Piece Beam, Girder, Joist; 110' Maximum Radius, 125 Ton Crane.... 374.10
03 41 26 00-0009 EA Erect Precast Structural Sections, 5-10 Ton/Piece Beam, Girder, Joist; 75' Maximum Radius, 125 Ton Crane 400.41
034126 00-0010 EA  Erect Precast Structural Sections, 10-15 Ton/Piece Beam, Girder, Joist; 55' Maximum Radius, 125 Ton Crane.. 427.91
034126 00-0011 EA  Erect Precast Structural Sections, 15-20 Ton/Piece Beam, Girder, Joist; 50' Maximum Radius, 125 Ton Crane.. 459.46
034126 00-0012 EA  Erect Precast Structural Sections, 20-25 Ton/Piece Beam, Girder, Joist; 40' Maximum Radius, 125 Ton Crane.. 499.80
03 4126 00-0013 EA Erect Precast Structural Sections, 25-30 Ton/Piece Beam, Girder, Joist; 33' Maximum Radius, 125 Ton Crane.. 543.33
03 4126 00-0014 EA Erect Precast Structural Sections, 30-35 Ton/Piece Beam, Girder, Joist; 30' Maximum Radius, 125 Ton Crane.. 600.56
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Precast Structural Concrete 0341

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 4126 00-0015 EA Erect Precast Structural Sections, 35-40 Ton/Piece Beam, Girder, Joist; 28' Maximum Radius, 125 Ton Crane............... 830.89 664.75

03 41 26 00-0016 Material COSt(osuzsoorooon

Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast plant

operations.
03 41 26 00-0017 1,000 LB/LF Live Load (03 41 26 00-0016)
034126 00-0018 LF Precast Structural Sections, 1,000 LB/LF, 15' Span Live Load, Span, 3,000 PSl..........ccccoiiiiiirieiinieiesieeee e 63.84
For 3,500 PSI Concrete, Add 1.74
For 4,000 PSI Concrete, Add 2.62
For 4,500 PSI Concrete, Add 3.49
For 5,000 PSI Concrete, Add 5.23
034126 00-0019 LF Precast Structural Sections, 1,000 LB/LF, 20' Span Live Load, Span, 3,000 PSl..........cccoiiiiriniiiinieieseeee e 79.80
For 3,500 PSI Concrete, Add 2.18
For 4,000 PSI Concrete, Add 3.27
For 4,500 PSI Concrete, Add 4.36
For 5,000 PSI Concrete, Add 6.54
034126 00-0020 LF Precast Structural Sections, 1,000 LB/LF, 30" Span Live Load, Span, 3,000 PSl..........cccciiiimiiiiniieiineeieeseieeeseeeeeees 95.75
For 3,500 PSI Concrete, Add 2.61
For 4,000 PSI Concrete, Add 3.93
For 4,500 PSI Concrete, Add 523
For 5,000 PSI Concrete, Add 7.85

03 41 26 00-0021 3,000 LB/LF Live Load (03 41 26 00-0016)

034126 00-0022 LF Precast Structural Sections, 3,000 LB/LF, 15' Span Live Load, Span, 3,000 PSl..........ccccoiiiiiiriiiiaieiesieeseeeesee e 79.80

For 3,500 PSI Concrete, Add 2.18

For 4,000 PSI Concrete, Add 3.27

For 4,500 PSI Concrete, Add 4.36

For 5,000 PSI Concrete, Add 6.54
034126 00-0023 LF  Precast Structural Sections, 3,000 LB/LF, 20' Span Live Load, Span, 3,000 PSl..........ccccoiiiiririiiirieieseeeeseeeesee e 95.75

For 3,500 PSI Concrete, Add 2.61

For 4,000 PSI Concrete, Add 3.93

For 4,500 PSI Concrete, Add 523

For 5,000 PSI Concrete, Add 7.85
034126 00-0024 LF Precast Structural Sections, 3,000 LB/LF, 30" Span Live Load, Span, 3,000 PSl..........ccccutiiiiiimiiiinieieiseeneeeeeeseeeeens 127.67

For 3,500 PSI Concrete, Add 3.49

For 4,000 PSI Concrete, Add 5.23

For 4,500 PSI Concrete, Add 6.97

For 5,000 PSI Concrete, Add 10.47

03 41 26 00-0025 5,000 LB/LF Live Load (03 41 26 00-0016)

034126 00-0026 LF Precast Structural Sections, 5,000 LB/LF, 15' Span Live Load, Span, 3,000 PSl..........ccccoiiiiimiiiiieieseseesiesneseeseeeeeees 111.71
For 3,500 PSI Concrete, Add 3.05
For 4,000 PSI Concrete, Add 4.58
For 4,500 PSI Concrete, Add 6.10
For 5,000 PSI Concrete, Add 9.16
0341 26 00-0027 LF  Precast Structural Sections, 5,000 LB/LF, 20' Span Live Load, Span, 3,000 PSl..........ccccoiiiiiiiiiiniieieneseesieseeneeseeeeeees 127.67
For 3,500 PSI Concrete, Add 3.49
For 4,000 PSI Concrete, Add 523
For 4,500 PSI Concrete, Add 6.97
For 5,000 PSI Concrete, Add 10.47
03 41 26 00-0028 LF  Precast Structural Sections, 5,000 LB/LF, 30" Span Live Load, Span, 3,000 PSl..........ccccutiiiiiimeiiinieieiseeeeieeeseeeeeens 159.59
For 3,500 PSI Concrete, Add 4.36
For 4,000 PSI Concrete, Add 6.54
For 4,500 PSI Concrete, Add 8.71
For 5,000 PSI Concrete, Add 13.09

03 41 26 00-0029 Precast Concrete Columns s« z
03 41 26 00-0030 Erection Costs Using A 90 Ton Crawler Crane s 2s 000029

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting or
caulking joints.

034126 00-0031 EA Erect Precast Concrete Columns, 0-3 Ton/Piece 121' Maximum Radius With 90 Ton Crane 170.60
0341 26 00-0032 EA  Erect Precast Concrete Columns, 3-5 Ton/Piece 89' Maximum Radius With 90 Ton Crane... 181.37
03 41 26 00-0033 EA Erect Precast Concrete Columns, 5-7 Ton/Piece 75' Maximum Radius With 90 Ton Crane .. 194.43
03 41 26 00-0034 EA Erect Precast Concrete Columns, 7-9 Ton/Piece 65' Maximum Radius With 90 Ton Crane .. 208.53
034126 00-0035 EA Erect Precast Concrete Columns, 9-11 Ton/Piece 55' Maximum Radius With 90 Ton Crane ... 224.83
034126 00-0036 EA Erect Precast Concrete Columns, 11-13 Ton/Piece 50' Maximum Radius With 90 Ton Crane . 243.98
034126 00-0037 EA  Erect Precast Concrete Columns, 13-15 Ton/Piece 43' Maximum Radius With 90 Ton Crane . 266.67
03 41 26 00-0038 Material COSt (0341 26 00-0029)
Note: Includes cost of 3000 PSI concrete, reinforcing steel, imbedded items, formwork, and precast operations.
03 41 26 00-0039 12" x 12" Column, Square, Tied os 41 26 00-009)
034126 00-0040 CY 12"x 12" Precast Column, Tied, Average Reinforced 351 LB/CY
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
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0340 Precast Concrete
0341 Precast Structural Concrete
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 41 26 00-0041 16" x 16" Column, Square, Tied (03 41 26 00-0038)
034126 00-0042 CY 16" x 16" Precast Column, Tied, Average Reinforced 368 LB/CY .........ccciriiiiiiiiiiiiniiieieieseee ettt 338.56
For 3,500 PSI Concrete, Add 25.39
For 4,000 PSI Concrete, Add 47.74
For 4,500 PSI Concrete, Add 70.42
For 5,000 PSI Concrete, Add 95.81
03 41 26 00-0043 20" x 20" Column, Square, Tied (03 41 26 00-0038)
034126 00-0044 CY 20" x 20" Precast Column, Tied, Average Reinforced 357 LB/CY .......c.ccuriiiiiiiiiiiiiiiceee ettt 339.21
For 3,500 PSI Concrete, Add 25.44
For 4,000 PSI Concrete, Add 47.83
For 4,500 PSI Concrete, Add 70.56
For 5,000 PSI Concrete, Add 96.00
03 41 26 00-0045 24" x 24" Column, Square, Tied (03 41 26 00-0038)
0341 2600-0046 CY 24" x 24" Precast Column, Tied, Average ReiNforced 365 LB/CY .........cociiiiiiiiriiiiiiieeiesie ettt an 339.21
For 3,500 PSI Concrete, Add 25.44
For 4,000 PSI Concrete, Add 47.83
For 4,500 PSI Concrete, Add 70.56
For 5,000 PSI Concrete, Add 96.00
03 41 26 00-0047 28" x 28" Column, Square, Tied (03 41 26 00-0038)
034126 00-0048 CY 28"x 28" Precast Column, Tied, Average ReiNfOrced 347 LB/CY ......cc.ooiiiiiiirieeieeie ettt 339.21
For 3,500 PSI Concrete, Add 25.44
For 4,000 PSI Concrete, Add 47.83
For 4,500 PSI Concrete, Add 70.56
For 5,000 PSI Concrete, Add 96.00
03 41 26 00-0049 32" x 32" Column, Square, Tied (03 41 26 00-0038)
034126 00-0050 CY 32" x 32" Precast Column, Tied, Average Reinforced 351 LB/CY .......c.ccuririiiiiiiiiiiiiiiei et 338.56
For 3,500 PSI Concrete, Add 25.39
For 4,000 PSI Concrete, Add 47.74
For 4,500 PSI Concrete, Add 70.42
For 5,000 PSI Concrete, Add 95.81
03 41 26 00-0051 36" x 36" Column, Square, Tied (03 41 26 00-0038)
034126 00-0052 CY 36" x 36" Precast Column, Tied, Average Reinforced 278 LB/CY .........ccuriiiiiiniiniiinieieei ettt 339.21
For 3,500 PSI Concrete, Add 25.44
For 4,000 PSI Concrete, Add 47.83
For 4,500 PSI Concrete, Add 70.56
For 5,000 PSI Concrete, Add 96.00
034133 Precast Structural Pretensioned Concrete e
03 41 33 00-0001 Slabs, Roof And Floor Members s 4139
03413300-0002 SF 4" Thick Precast Prestressed Slab, 12-16" Span ROOf/FIOON ..........cccciveiirineniiiiccciies 1.73
0341 3300-0003 SF 6" Thick Precast Prestressed Slab, 16-25' Span ROOf/FIOOF ...........ccceoeiiiiiiiiniciiiiee 1.73
0341 3300-0004 SF 8" Thick Precast Prestressed Slab, 25-32' Span ROOf/FIOOF ...........cccceoveiiiiieninicicen 1.81
0341 3300-0005 SF 10" Thick Precast Prestressed Slab, 32-40' Span Roof/Floor 1.90
03 41 33 00-0006 Tee Members e
03 41 33 00-0007 Multlple Tee, Roof And F|00r(0341aaooroooe)
03 413300-0008 SF Prestressed Multiple Tee, ROOf AN FIOOr MEMDELS .......c.oiuiiiiiiiiiieiieieieii ettt sae e 16.51 2.24
03 41 33 00-0009 Double Tee Wall Member(0341 33 00-0006)
03413300-0010 SF Prestressed Double Tee Wall Members Precast Concrete, <A0" SPaN..........ccueiruioieiiuirieieieiteteeeee ettt ese e 25.22 6.12
03 41 33 00-0011 Single Tee, Short Span, Roof Members s 33 000005
0341 3300-0012 SF Prestressed Single Tee, Short Span Roof Precast Concrete Members, <40" SPaN..........cccveiiiieriinienienieee e 20.08 3.71
03 41 33 00-0013 Single Tee, Long Span, Roof Members s« 33 o006
0341 3300-0014 SF Prestressed Single Tee, Long Span Roof Precast Concrete Members, <40" SPAN .......ccccevuiriirieaienieeieieese e 23.36 3.19
03 41 33 00-0015 Prestressed Concrete Items esass
03 41 33 00-0016 Prestressed Quad Tee (34133 000015
03413300-0017 SF Tees, Prestressed Quad Tee, Short SPANS, ROOF..........ccuiiiiiiiiiieiee ettt sa et ene e 11.40 0.69
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Precast Structural Concrete 0341

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0341 3300-0018 SF Tees, Prestressed Quad Tee, Short Spans, Floor ettt e e e e———a e e e ———aeaaa—aaaea e 11.88 0.69

03 41 33 00-0019 Prestressed Double Tee (413 000015

03 413300-0020 SF Tees, Double Tee, Floor Members , 60" Span
0341 3300-0021 SF Tees, Double Tee, Floor Members , 80' Span
0341 3300-0022 SF Tees, Double Tee, Roof Members, 30' Span
0341 3300-0023 SF Tees, Double Tee, Roof Members, 50' Span
0341 3300-0024 SF Tees, Double Tee, Wall Members, Up To 55' High

....18.62 0.60

.25.52 0.60
.13.08 1.04
.19.74 0.69
...14.35 1.38

03 41 33 00-0025 Prestressed Slngle Tee (34133 000015

0341 3300-0026 SF Tees, Single Tee Roof Members, 40' Span
0341 3300-0027 SF Tees, Single Tee Roof Members, 80" Span
03413300-0028 SF Tees, Single Tee Roof Members, 100' Span
03413300-0029 SF Tees, Single Tee Roof Members, 120' Span

....22.58 1.55
....25.60 0.95
....33.62 0.86
...35.38 0.86

03 41 33 00-0030 Prestressed Double Tee Floor Members s 41 53 000015

0341 3300-0031 EA Tees, Double Tees, Floor Members, Lightweight, 20" X 8' Wide, 45'.... 248.34
03413300-0032 EA Tees, Double Tees, Floor Members, Lightweight, 24" X 8' Wide, 50'.... 275.93
03 413300-0033 EA Tees, Double Tees, Floor Members, Lightweight, 32" X 10' Wide, 60" 310.42
03413300-0034 EA Tees, Double Tees, Floor Members, Standard Weight, 12" X 8' Wide, 25' 225.84
0341 3300-0035 EA Tees, Double Tees, Floor Members, Standard Weight, 16" X 8' Wide, 25' 248.34
0341 3300-0036 EA Tees, Double Tees, Floor Members, Standard Weight, 18" X 8' Wide, 35' 248.34
0341 3300-0037 EA Tees, Double Tees, Floor Members, Standard Weight, 20" X 8' Wide, 45' 275.93
0341 3300-0038 EA Tees, Double Tees, Floor Members, Standard Weight, 24" X 8' Wide, 50' . . 310.42
03413300-0039 EA Tees, Double Tees, Floor Members, Standard Weight, 32" X 10" Wide, 60" .........ccociiiiiiiriiiiiineieisieseeiseeseeese e 9,621.31 354.92

03 41 33 00-0040 Prestressed Double Tee Roof Members s 4 3s oo-015)

0341 3300-0041 EA Tees, Double Tees, Roof Members, Lightweight, 20" X 8 Wide, 45'..........ooiiiiiiiiiieeesee e 4,540.17 248.34

03413300-0042 EA Tees, Double Tees, Roof Members, Lightweight, 24" X 8' Wide, 50'. 275.93
0341 3300-0043 EA Tees, Double Tees, Roof Members, Lightweight, 32" X 10' Wide, 60' 310.42
03413300-0044 EA Tees, Double Tees, Roof Members, Standard Weight, 12" X 8' Wide, 30' 225.84
03413300-0045 EA Tees, Double Tees, Roof Members, Standard Weight, 16" X 8' Wide, 30' 248.34
0341 3300-0046 EA Tees, Double Tees, Roof Members, Standard Weight, 18" X 8' Wide, 30" 248.34
0341 3300-0047 EA Tees, Double Tees, Roof Members, Standard Weight, 20" X 8' Wide, 40' 275.93
0341 3300-0048 EA Tees, Double Tees, Roof Members, Standard Weight, 24" X 8' Wide, 50 310.42
0341 3300-0049 EA Tees, Double Tees, Roof Members, Standard Weight, 32" X 10" Wide, 60' 354.92

03 41 33 00-0050 Plant Produced Pretensioned Prestressed Concrete Hollow Core Slab ez
0341 3300-0051 SF Hollow Core Slab, 4" Slab, 12' - 16' Spans, Plant Produced Pretensioned Prestressed Concrete .. ....11.98
0341 3300-0052 SF Hollow Core Slab, 6" Slab, 16' - 25' Spans, Plant Produced Pretensioned Prestressed Concrete .. ....12.50
03 41 3300-0053 SF Hollow Core Slab, 8" Slab, 25' - 30' Spans, Plant Produced Pretensioned Prestressed Concrete .. ....13.19
03 413300-0054 SF Hollow Core Slab, 10" Slab, 30" - 35' Spans, Plant Produced Pretensioned Prestressed Concrete .13.73
03 413300-0055 SF Hollow Core Slab, 12" Slab, 35' - 40' Spans, Plant Produced Pretensioned Prestressed Concrete ...14.80

03 41 33 00-0056 Double And Single Tees @433

03 41 33 00-0057 Double And Single Tees With 16" Roof And Floor Loading s ss cocss)
0341 3300-0058 SF Double Tee With 16" Roof Loading, 30" Span, Pretensioned Prestressed CONCIEte ...........ccuiuirieiiireriiesieeienieeresee e 14.65
0341 3300-0059 SF Double Tee With 16" Roof Loading, 40" Span, Pretensioned Prestressed Concrete ....14.28
0341 3300-0060 SF Double Tee With 16" Roof Loading, 45' Span, Pretensioned Prestressed Concrete .13.47
03413300-0061 SF Double Tee With 16" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ....14.65
03413300-0062 SF Double Tee With 16" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ....14.57
03 413300-0063 SF Single Tee With 16" Roof Loading, 30' Span, Pretensioned Prestressed Concrete .22.12
0341 3300-0064 SF Single Tee With 16" Roof Loading, 40' Span, Pretensioned Prestressed Concrete .21.61
0341 3300-0065 SF Single Tee With 16" Roof Loading, 45' Span, Pretensioned Prestressed Concrete .20.23
0341 3300-0066 SF Single Tee With 16" Floor Loading, 30" Span, Pretensioned Prestressed Concrete .22.12
0341 3300-0067 SF Single Tee With 16" Floor Loading, 40' Span, Pretensioned Prestressed Concrete ...20.75

03 41 33 00-0068 Double And Single Tees With 24" Roof And Floor Loading s a1 33 oo-o0se)
0341 3300-0069 SF Double Tee With 24" Roof Loading, 30" Span, Pretensioned Prestressed CONCIEte ...........ccuiuirieiiereeienieeienieerene e 15.08
0341 3300-0070 SF Double Tee With 24" Roof Loading, 40" Span, Pretensioned Prestressed Concrete ...14.71
03413300-0071 SF Double Tee With 24" Roof Loading, 45' Span, Pretensioned Prestressed Concrete .14.19
03413300-0072 SF Double Tee With 24" Floor Loading, 30' Span, Pretensioned Prestressed Concrete ...15.08
0341 3300-0073 SF Double Tee With 24" Floor Loading, 40' Span, Pretensioned Prestressed Concrete
0341 3300-0074 SF Single Tee With 24" Roof Loading, 30" Span, Pretensioned Prestressed Concrete .22.69
0341 3300-0075 SF Single Tee With 24" Roof Loading, 40' Span, Pretensioned Prestressed Concrete ..22.18
0341 3300-0076 SF Single Tee With 24" Roof Loading, 45' Span, Pretensioned Prestressed Concrete
0341 3300-0077 SF  Single Tee With 24" Floor Loading, 30" Span, Pretensioned Prestressed Concrete .22.69
03 413300-0078 SF  Single Tee With 24" Floor Loading, 40' Span, Pretensioned Prestressed Concrete .22.04

03 41 33 00-0079 Double And Single Tees With 32" Roof And Floor Loadlng(034133000056)
0341 3300-0080 SF Double Tee With 32" Roof Load, 50" Span, Pretensioned Prestressed CONCIELE.........c..uivuiiiirieaieiiiniieiesieeee e 15.94
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03 Concrete

0340 Precast Concrete
0341 Precast Structural Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0341 3300-0081 SF Double Tee With 32" Roof Load, 60" Span, Pretensioned Prestressed Concrete
0341 3300-0082 SF Double Tee With 32" Roof Load, 70" Span, Pretensioned Prestressed Concrete
0341 3300-0083 SF Single Tee With 32" Roof Load, 50" Span, Pretensioned Prestressed Concrete .
03413300-0084 SF Single Tee With 32" Roof Load, 60" Span, Pretensioned Prestressed Concrete .
03413300-0085 SF Single Tee With 32" Roof Load, 70" Span, Pretensioned Prestressed Concrete .

03 48 Precast Concrete Specialties .«
0348 16 Precast Concrete Splash Blocks s«

03 48 16 00-0001 Precast Concrete Splash Blocks sss
0348 16 00-0002 EA  Precast Concrete Splash BIOCKS, StANAArd SIZE ...........ccuiiiiiiiiiiiiieie ettt 18.61 3.16

034821 Precast Concrete Handrails ez
03 48 21 00-0001 Installation Cost sss21

Note: Includes handling, hoisting into place, alignment, and permanent connections. Excludes grouting.
0348 21 00-0002 EA Install Precast Handrails, 0-2 TON/HANAIAIL..........c.uueeiiiiiiiiee ettt e ettt e e e e et ee e e e e eaaae e e e e eaaaaaeeasansaaeeeeeeaaaseeeseensareeeeaes 121.99 54.92
03 48 21 00-0003 EA Install Precast Handrails, OVEr 2 TON/HANAIAIL ...........cooiiuiieeeeiieiee ettt e ettt eetee e e et e e e e e eaaaaaeeasaaaaaaeeeeeasaaeeeseensaeeeeeens 146.31 65.81

03 48 21 00-0004 Material Cost w2y
Note: Includes 3000 PSI concrete, imbedded items, formwork and precast operations.
0348 21 00-0005 CY 4" Thick 3,000 PSI Concrete Precast Concrete Handrail
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
0348 21 00-0006 CY 5" Thick 3,000 PSI Concrete Precast Concrete Handrail
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
03 48 21 00-0007 CY 6" Thick 3,000 PSI Concrete Precast Concrete Handrail
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
0348 21 00-0008 CY 8" Thick 3,000 PSI Concrete Precast Concrete Handrail
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add

03 48 22 Precast Concrete Sun Screen And Trellis ©s 4
03 48 22 00-0001 Sun Screen Blades oz 2
03 48 22 00-0002 Installation COSt (0348 22 00-0001)

Note: Includes handling, hoisting into place, alignment, bracing, and permanent connections.
03 48 22 00-0003 EA Install Precast Sun Screen Blade, 0-1 Ton/Each 27.46
03 4822 00-0004 EA Install Precast Sun Screen Blade, 1-2 Ton/Each .73 32.96
034822 00-0005 EA Install Precast Sun Screen Blade, 2-3 TON/EACH ..o 91.56 41.23

03 48 22 00-0006 Material COSt (034822 00-0001)
Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations.
034822 00-0007 CY 4" Thick 3,000 PSI Concrete Precast Sun Screen Blades ..............cccooiiiiiiiiiiiiicccc s 1,340.78
For 3,500 PSI Concrete, Add 87.49
For 4,000 PSI Concrete, Add 164.38
For 4,500 PSI Concrete, Add 24161
For 5,000 PSI Concrete, Add 328.69
034822 00-0008 CY 5" Thick 3,000 PSI Concrete Precast Sun Screen Blades ..............ccoiiviiiiiiiiiiicccc s 1,388.67
For 3,500 PSI Concrete, Add 90.61
For 4,000 PSI Concrete, Add 170.25
For 4,500 PSI Concrete, Add 250.24
For 5,000 PSI Concrete, Add 340.43
034822 00-0009 CY 6" Thick 3,000 PSI Concrete Precast Sun Screen Blades
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add
034822 00-0010 CY 8" Thick 3,000 PSI Concrete Precast Sun Screen Blades
For 3,500 PSI Concrete, Add
For 4,000 PSI Concrete, Add
For 4,500 PSI Concrete, Add
For 5,000 PSI Concrete, Add

03 48 22 00-0011 Sun Screen/Trellis Units s 22
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03

03 40
03 48

Concrete

Precast Concrete

Precast Concrete Specialties

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 48 22 00-0012 Installation Cost Using A 50 Ton Hydraulic Crane sas 22 o001
Note: Includes handling, hoisting into place, alignment, bracing and permanent to connections.
0348 22 00-0013 EA Install Precast Trellis, 0-1 Tons/Unit 100" Maximum Radius With 50 Ton Crane 124.76
0348 22 00-0014 EA Install Precast Trellis, 1-3 Tons/Unit 65' Maximum Radius With 50 Ton Crane.. 139.61
0348 22 00-0015 EA Install Precast Trellis, 3-5 Tons/Unit 50' Maximum Radius With 50 Ton Crane.. . 158.31
034822 00-0016 EA Install Precast Trellis, 5-7 Tons/Unit 40" Maximum Radius With 50 TON Crane.............ccccoveviiiiciiiinicccsscsnees 169.22
03 48 22 00-0017 Material CoSt (034822 00-0011)
Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations.
0348 2200-0018 CY 4" Thick 3,000 PSI Concrete Precast TrelliSES BIAUES ..........ooeiiiiiiiieeeiiiie ettt e e e e et e e e e s eaaaae e e s enaaaaeeaainnens 1,548.29
For 3,500 PSI Concrete, Add 101.03
For 4,000 PSI Concrete, Add 189.82
For 4,500 PSI Concrete, Add 279.00
For 5,000 PSI Concrete, Add 379.56
0348 2200-0019 CY 5" Thick 3,000 PSI Concrete Precast TrelliSES BIAUES ...........oeiiiiiiieeeeiiiiie ettt e e e e aaae e e e s eaaaaa e e s eaaaaaeeeannens 1,596.17
For 3,500 PSI Concrete, Add 104.15
For 4,000 PSI Concrete, Add 195.69
For 4,500 PSI Concrete, Add 287.63
For 5,000 PSI Concrete, Add 391.30
034822 00-0020 CY 6" Thick 3,000 PSI Concrete Precast Trellises BIades ..............ccoviiiiiiiiiiiiiiciscce s 1,660.02
For 3,500 PSI Concrete, Add 108.32
For 4,000 PSI Concrete, Add 203.52
For 4,500 PSI Concrete, Add 299.14
For 5,000 PSI Concrete, Add 406.95
034822 00-0021 CY 8" Thick 3,000 PSI Concrete Precast Trellises Blades ..1,739.83
For 3,500 PSI Concrete, Add 3.52
For 4,000 PSI Concrete, Add 213.30
For 4,500 PSI Concrete, Add 313.52
For 5,000 PSI Concrete, Add 426.52
0348 24 Precast Minaret Segments s
03 48 24 00-0001 Installation Costs Using A 50 Ton Hydraulic Crane esszs
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections.
03 48 24 00-0002 L- Shaped Segments (03 48 24 00-0001)
03 48 24 00-0003 EA Install Minaret, L-Shape Segment, 0-1 Ton/Each 100" Maximum Radius With 50 Ton Crane... 215.86
03 48 24 00-0004 EA Install Minaret, L-Shape Segment, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane.. 241.89
03 48 24 00-0005 EA Install Minaret, L-Shape Segment, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane.. 273.49
03 48 24 00-0006 EA Install Minaret, L-Shape Segment, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane.. 291.72
03 48 24 00-0007 O - Shaped Segments (03 48 24 00-0001)
03 48 24 00-0008 EA Install Minaret, O-Shape Segment, 0-1 Ton/Each 100" Maximum Radius With 50 Ton Crane .. 228.17
03 48 24 00-0009 EA Install Minaret, O-Shape Segment, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane. 256.00
03 48 24 00-0010 EA Install Minaret, O-Shape Segment, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane..... . 289.94
0348 24 00-0011 EA Install Minaret, O-Shape Segment, 5-7 Ton/Each 40" Maximum Radius With 50 TON Crane ..........cccecueeeeeenienneneninenenns 310.52
03 48 24 00-0012 Platform Segment(o3482400-0001)
0348 24 00-0013 EA Install Minaret, Platform Segments, 0-1 Ton/Each 100" Maximum Radius With 50 Ton Crane ............cccceeveeveereeniennenennns 546.99 437.63
0348 24 00-0014 EA Install Minaret, Platform Segments, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane ... 528.91
03 48 24 00-0015 EA Install Minaret, Platform Segments, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane 587.02
03 48 24 00-0016 EA Install Minaret, Platform Segments, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane 659.40
03 48 24 00-0017 Cap Segment(03482400-0001)
03 48 24 00-0018 EA Install Minaret, Cap Segments, 0-1 Ton/Each 100" Maximum Radius With 50 Ton Crane. 239.45
034824 00-0019 EA Install Minaret, Cap Segments, 1-3 Ton/Each 65' Maximum Radius With 50 Ton Crane 267.37
03 48 24 00-0020 EA Install Minaret, Cap Segments, 3-5 Ton/Each 50' Maximum Radius With 50 Ton Crane 304.61
034824 00-0021 EA Install Minaret, Cap Segments, 5-7 Ton/Each 40' Maximum Radius With 50 Ton Crane.... 325.19
03 48 24 00-0022 Installation Costs Using A 90 Ton Crawler Crane essza
Note: Includes handling, hoisting into place, alignment, bracing and permanent connections. Excludes grouting
and caulking of joints.
03 48 24 00-0023 L- Shaped Segments (03 48 24 00-0022)
03 48 24 00-0024 EA Install Minaret, L-Shaped Segments, 0-1 Ton/Each 180" Maximum Radius With 90 Ton Crane .. 218.83
0348 24 00-0025 EA Install Minaret, L-Shaped Segments, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane .. 245.22
03 48 24 00-0026 EA Install Minaret, L-Shaped Segments, 3-5 Ton/Each 100" Maximum Radius With 90 Ton Crane .. . 277.25
03 48 24 00-0027 EA Install Minaret, L-Shaped Segments, 5-7 Ton/Each 79" Maximum Radius With 90 Ton Crane ............ccccueovevverveneneenennns 295.73
03 48 24 00-0028 O- Shaped Segment(03482400-0022)
03 48 24 00-0029 EA Install Minaret, O-Shaped Segments, 0-1 Ton/Each 180" Maximum Radius With 90 Ton Crane 231.31
03 48 24 00-0030 EA Install Minaret, O-Shaped Segments, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane . 259.52
0348 24 00-0031 EA Install Minaret, O-Shaped Segments, 3-5 Ton/Each 100" Maximum Radius With 90 Ton Crane . 293.93
03 48 24 00-0032 EA Install Minaret, O-Shaped Segments, 5-7 Ton/Each 795' Maximum Radius With 90 Ton Crane . 314.80
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03 Concrete

0340 Precast Concrete

03 48 Precast Concrete Specialties

MINOR TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST

UNIT COST

03 48 24 00-0033 Platform Segment(ouazworoom

03 48 24 00-0034 EA Install Minaret, Platform Segment, 0-1 Ton/Each 180" Maximum Radius With 90 Ton Crane .
03 48 24 00-0035 EA Install Minaret, Platform Segment, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane .
0348 24 00-0036 EA Install Minaret, Platform Segment, 3-5 Ton/Each 100" Maximum Radius With 90 Ton Crane .
03 48 24 00-0037 EA Install Minaret, Platform Segment, 5-7 Ton/Each 79' Maximum Radius With 90 Ton Crane ...

03 48 24 00-0038 Cap Segment(ouazmorooza

034824 00-0039 EA Install Minaret, Cap Segment, 0-1 Ton/Each 180" Maximum Radius With 90 ToN Crane ...........ccccceovvinernencneenenneenen
03 48 24 00-0040 EA Install Minaret, Cap Segment, 1-3 Ton/Each 135' Maximum Radius With 90 Ton Crane.
03 48 24 00-0041 EA Install Minaret, Cap Segment, 3-5 Ton/Each 100" Maximum Radius With 90 Ton Crane.
03 48 24 00-0042 EA Install Minaret, Cap Segment, 5-7 Ton/Each 79' Maximum Radius With 90 Ton Crane....

03 48 24 00-0043 Material COStS @s 1529
Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations.

03 48 24 00-0044 CY Precast Concrete Minaret, L-Shaped Segments Including Post Tension Cost, 3,000 PSI Concrete....

03 48 24 00-0045 CY Precast Concrete Minaret, O-Shaped Segments Including Post Tension Cost, 3,000 PSI Concrete

034824 00-0046 CY Precast Concrete Minaret, Platform Segments Including Post Tension Cost, 3,000 PSI Concrete

03 48 24 00-0047 CY Precast Concrete Minaret, Cap Segments Including Post Tension Cost, 3,000 PSI Concrete

....3,830.60

.3,830.60
.3,830.60
...3,830.60

0348 29 Precast Accessories was
Note: Includes installation labor, material and equipment.

03 48 29 00-0001 Bearing Pads For Precast Members 29

03 48 29 00-0002 Continuous 2" Wide StripS(o3482eoo-0001)

034829 00-0003 LF Bearing Pads, Continuous 2" Wide x 1/8" Thick Strips
Note: For precast members

034829 00-0004 LF Bearing Pads, Continuous 2" Wide x 1/4" Thick Strips
Note: For precast members.

0348 29 00-0005 LF Bearing Pads, Continuous 2" Wide x 1/2" Thick Strips
Note: For precast members

034829 00-0006 LF Bearing Pads, Continuous 2" Wide x 3/4" Thick Strips
Note: For precast members

03 48 29 00-0007 LF  Bearing Pads, Continuous 2" Wide x 1" Thick Strips
Note: For precast members

0348 29 00-0008 LF Bearing Pads, Continuous 2" Wide x 1-1/2" Thick Strips
Note: For precast members

03 48 29 00-0009 Bearing Pad Pipe Supports sas 2
034829 00-0010 LF 8" Diameter Precast Balustrade, Decorative Shapes......
034829 00-0011 LF Precast Rail Cap, <1 SF Cross Section
034829 00-0012 LF 4"x4"Precast Pipe Support

03 48 46 Precast Skylight Shells s
03 48 46 00-0001 Installation Cost Using A 90 Ton Crawler Crane s s

Note: Includes handling, hoisting into place, alignment, bracing and permanent connections.
03 48 46 00-0002 EA Install Precast Skylight Shell, 0-4 Tons/Each Based On 90 Ton Crawler Crane...........c.couereriiaierieneeeeseeeeeseeeeseeanesieans
03 48 46 00-0003 EA Install Precast Skylight Shell, 4-6 Tons/Each Based On 90 Ton Crawler Crane..
03 48 46 00-0004 EA Install Precast Skylight Shell, 6-8 Tons/Each Based On 90 Ton Crawler Crane..

03 48 46 00-0005 Material CosSt 34840

Note: Includes 3000 PSI concrete, imbedded items, formwork and precast concrete operations.
03 48 46 00-0006 CY  3.5" Thick 3,000 PSI Concrete Precast Skylight With 4.4" RAAIUS .........cc.oiiiiiiiiiiiiiiiiee e 1,602.60

03 48 49 Precast Landings o«

03 48 49 00-0001 SF 3" Thick Precast Landing
03 48 49 00-0002 SF 4" Thick Precast Landing
03 48 49 00-0003 SF 5" Thick Precast Landing ...
03 48 49 00-0004 SF 6" Thick Precast Landing

03 50 Cast Decks And Underlayment,

03 51 Cast Roof Decks wso
035113 Cementitious Wood Fiber Decks sy

03 51 13 00-0001 Cement Fiber Tongue And Groove Planks ess: s

03511300-0002 SF 1" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
0351 1300-0003 SF 1-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
0351 1300-0004 SF 2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
0351 1300-0005 SF 2-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
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353.59
428.02
473.77
536.19

242.75
271.05
308.80
329.67

178.69
198.40
223.01
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Concrete

Cast Decks And Underlayment

03

03 50

Cast Roof Decks

03 51

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0351 1300-0006 SF 3" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System ..4.29
03 51 1300-0007 SF  3-1/2" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System..
0351 1300-0008 SF 4" Thick Cementitious Fiber Tongue And Groove Planks, Cement Wood Fiber System
03 51 13 00-0009 Bulb Tees, Sub-Purlins And Grout oss: 13
0351 1300-0010 SF 6' Span Bulb Tee, Sub-Purlins, Grout, Cement Wood Fiber System.
0351 1300-0011 SF 8 Span Bulb Tee, Sub-Purlins, Grout, Cement Wood Fiber System.
035116 Gypsum Concrete Roof Decks essy
03 51 16 00-0001 Class A Gypsum Fill Concrete Deck 5116
035116 00-0002 SF 2" Thick Precast Gypsum Fill Concrete Deck, Class A 0.43
035116 00-0003 SF  2-1/2" Thick Precast Gypsum Fill Concrete Deck, Class A 0.50
0351 16 00-0004 SF 3" Thick Precast Gypsum Fill Concrete Deck, Class A 0.57
035116 00-0005 SF  3-1/2" Thick Precast Gypsum Fill Concrete Deck, Class A 0.64
0351 16 00-0006 SF 4" Thick Precast Gypsum Fill Concrete Deck, Class A 0.72
03 51 16 00-0007 Formboard For Lightweight DecK s 1
0351 16 00-0008 SF  Gypsum Deck Formboard, 1/2" Drywall For Lightweight Deck
035116 00-0009 SF Gypsum Deck Formboard, 1" Mineral Fiber Board For Lightweight Deck.
035116 00-0010 SF Gypsum Deck Formboard, 1-1/2" Mineral Fiber Board For Lightweight Deck
035116 00-0011 SF  Gypsum Deck Formboard, 1" Cementitious Fiber Board For Lightweight Deck .... 0.47
035116 00-0012 SF Gypsum Deck Formboard, 1-1/2" Cementitious Fiber Board For Lightweight Deck . 0.47
035116 00-0013 SF  Gypsum Deck Formboard, 1" Glass Fiber Board For Lightweight Deck 0.47
035116 00-0014 SF Gypsum Deck Formboard, 1-1/2" Glass Fiber Board For Lightweight Deck 0.47
03 51 16 00-0015 Board Deck Supports For Formboard ess: s
035116 00-0016 SF  Gypsum Deck Formboard Supports, 5' Bulb Tee 40 LB/SF, Span 0.17
035116 00-0017 SF  Gypsum Deck Formboard Supports, 8' Bulb Tee 40 LB/SF Span 0.25

03 51 16 00-0018

03 51 16 00-0019 SF
03 51 16 00-0020  SF

GypSU m Plank (035116)

Insulating Concrete Gypsum Plank, 2" Thick Roof Deck
Insulating Concrete Gypsum Plank, 3" Thick Roof Deck

03 52 Lightweight Concrete Roof Insulation s

0352 16 Lightweight Insulating Concrete es;
Note: Add costs for forming to all tasks below. See CSI section 03 11 00 00-0000 for forming.

03 52 16 00-0001
03 52 16 00-0002

0352 16 00-0003 CY
For Smooth Trowel Finish, Add

03 52 16 00-0004
0352 16 00-0005  SF

For Smooth Trowel Finish, Add

03 52 16 00-0006 ~ SF

For Smooth Trowel Finish, Add

03 52 16 00-0007
0352 16 00-0008  SF

For >4 To 12 Pitch, Add
For >6 To 12 Pitch, Add

0352 16 00-0009 SF

For >4 To 12 Pitch, Add
For >6 To 12 Pitch, Add

03 52 16 00-0010  SF

For >4 To 12 Pitch, Add
For >6 To 12 Pitch, Add

035216 00-0011 SF

For >4 To 12 Pitch, Add
For >6 To 12 Pitch, Add

03 52 16 00-0012 SF

For >4 To 12 Pitch, Add
For >6 To 12 Pitch, Add

03 52 16 00-0013

0352 16 00-0014 SF
0352 16 00-0015 SF
0352 16 00-0016  SF

October 2015

Poured Deck (0352 16)

Perlite Or Vermiculite (0352 16 00-0001)
Insulating Roof Deck, Perlite, 1:6 Mix Field Mix, Also Vermiculite ..

Lightweight Insulating Concrete Deck, Ready Mix 1 To 6 MiX s s2 16 00000
2" Insulating Roof Deck, Ready Mix, 1:6 Mix

3" Insulating Roof Deck, Ready Mix, 1:6 Mix

Lightweight Concrete Plank cssz 15
2" Thick Insulating Lightweight Concrete Plank Roof Deck ..........

2-1/2" Thick Insulating Lightweight Concrete Plank Roof Deck

3" Thick Insulating Lightweight Concrete Plank Roof Deck ..........

3-1/2" Thick Insulating Lightweight Concrete Plank Roof Deck

4" Thick Insulating Lightweight Concrete Plank Roof Deck ..

Lightweight Channel Slab ess 1
2-3/4" Thick Lightweight Channel Slab, Straight Insulating Concrete ROOf DECK .........cc.coiiiiiiiiiiinieiesieiese e 5.73
3-1/2" Thick Lightweight Channel Slab, Straight Insulating Concrete Roof Deck ...... 6.13
3-3/4" Thick Lightweight Channel Slab, Straight Insulating Concrete ROOf DECK .........cc.coiiiuiiiiiiiaieiesieie e 6.25
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03 Concrete

0350 Cast Decks And Underlayment

03 52 Lightweight Concrete Roof Insulation

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0352 16 00-0017 SF  4-3/4" Thick Lightweight Channel Slab, Straight Insulating Concrete ROOF DECK...........cccuiriiiiiriiiiiiisiieiesie e 6.47
035216 00-0018 SF  2-3/4" Thick Lightweight Channel Slab, Chopped Insulating Concrete Roof Deck .. ..8.03
035216 00-0019 SF  3-1/2" Thick Lightweight Channel Slab, Chopped Insulating Concrete Roof Deck .... ..8.13
035216 00-0020 SF  3-3/4" Thick Lightweight Channel Slab, Chopped Insulating Concrete Roof Deck .... ..8.28
035216 00-0021 SF  4-3/4" Thick Lightweight Channel Slab, Chopped Insulating Concrete Roof Deck .... ..8.42

03 53 Concrete Toppinges

Note: Installed over new or existing concrete.

03 53 00 00-0001 Integral Topping Including Hard Trowel Finish esss
Note: Using 1:1:2 mix.
0353 0000-0002 SF 3/16" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix ettt 1.95
0353 0000-0003 SF 1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix
0353 00 00-0004 SF  3/4" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix
0353 0000-0005 SF 1" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix
0353 0000-0006 SF 2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix
03 53 00 00-0007 SF  2-1/2" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix
0353 0000-0008 SF 3" Thick Hard Trowel Integral Concrete Topping, 1:1:2 Mix

03 53 00 00-0009 Granolithic Topping Laid After esss)
Note: Using 1:1:1-1/2 mix.

0353 0000-0010 SF  1/2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix

0353 0000-0011 SF 1" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix

03530000-0012 SF 2" Thick Concrete Topping, Granolithic Laid After Finish, 1:1:1-1/2 Mix

.3.28
.3.56
.4.53

03 54 Cast Underlayment s

Note: Includes primer. Excludes sandblasting existing smooth finished concrete surface (where necessary).

0354 16 Hydraulic Cement Underlayment sss
03 54 16 00-0001 Self Leveling Cementitious Underlayment For FIOOrs ess« 1

Note: Includes primer.
0354 16 00-0002 SF  1/8" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation ....
03 54 16 00-0003 SF  1/4" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation ....
035416 00-0004 SF  1/2" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation.....
0354 16 00-0005 SF  3/4" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation
0354 16 00-0006 SF 1" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation ...
03 54 16 00-0007 SF  1-1/4" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation....
0354 16 00-0008 SF  1-1/2" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation.
0354 16 00-0009 SF  1-3/4" Thick Self Leveling Cementitious Underlayment For Floors Including Surface Preparation.

03 60 Groutingw
03 61 Cementitious Groutinges

Note: 1 part cement to 3 parts sand by volume.

036116 Cementitious Flowable Grout e:ey
03 61 16 00-0001 Flowable Grout css: 1

03 61 16 00-0002 CY Cementitious Flowable Grout ....358.95
03 62 Non-Shrink Grouting e«
036213 Non-Metallic Non-Shrink Grouting ess
03 62 13 00-0001 Fluid Type, Nonmetallic oss21s)
0362 1300-0002 SF 1" Deep Fluid Type Nonmetal Grout, FOr GroUtiNg BASES ........c.ceuiiiiuiriiriiiiiieieieiieie ettt 20.07
03 62 1300-0003 SF 2" Deep Fluid Type Nonmetal Grout, FOr GroUtiNg BASES ........c.ceuiiiiiriiriiiiiirieieiise ettt 30.15
03 62 13 00-0004 Nonshrink, Nonmetallic Groutesz s
0362 1300-0005 SF 1" Deep Nonshrink Nonmetallic Grout, FOr GroUtING BASES ........ccueiiiriiiiiriieiieieeiiee ettt ettt sbe et e e e 30.94
03 62 1300-0006 SF 2" Deep Nonshrink Nonmetallic Grout, FOr GroUtiNg BASES ........c.ccueuiriiriiuiriinieieiieiet sttt se e 50.15
03 62 13 00-0007 Nonshrink, Nonmetallic Grout For Joints esez:s
03 62 13 00-0008 1/2" Joint ThiCkneSS(oaszmoorooon
0362 1300-0009 LF 1/2"x 4" Wide Nonshrink Non Metallic Joint For Grouting Joints .1.60

.2.10
.2.78

0362 1300-0010 LF 1/2"x 6" Wide Nonshrink Non Metallic Joint For Grouting Joints
0362 1300-0011 LF 1/2"x 8" Wide Nonshrink Non Metallic Joint For Grouting Joints

03 62 13 00-0012 1" Joint Thickness (03 62 13 00-0007)

0362 1300-0013 LF 1"x4"Wide Nonshrink Non Metallic Joint For Grouting Joints..
0362 1300-0014 LF 1"x6"Wide Nonshrink Non Metallic Joint For Grouting Joints..

.2.39
.3.19
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Grouting
Non-Shrink Grouting 03 62

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0362 1300-0015 LF 1" x8"Wide Nonshrink Non Metallic JOINt FOr GroUtiNG JOINES.........viviitiiieriieteetieiteete ettt ettt ee e ee e 4.25

036216 Metallic Non-Shrink Grouting ess»

03 62 16 00-0001 Nonshrink, Metallic Grout sz 1

03 62 16 00-0002 SF 1" Deep Nonshrink Metallic Grout, For Grouting Bases 25.77
03 62 16 00-0003 SF 2" Deep Nonshrink Metallic Grout, For Grouting Bases 40.14

03 62 16 00-0004 Nonshrink, Metallic Grout For Joints sz 1
03 62 16 00-0005 1/2" Joint Thickness (0362 16 00-0004)

0362 16 00-0006 LF  1/2" x 4" Wide Nonshrink Metallic Joint For Grouting Joints
03 62 16 00-0007 LF  1/2" x 6" Wide Nonshrink Metallic Joint For Grouting Joints
03 62 16 00-0008 LF  1/2"x 8" Wide Nonshrink Metallic Joint For Grouting Joints

03 62 16 00-0009 1" Joint ThiCkneSS(o3 62 16 00-0004)
036216 00-0010 LF 1" x4"Wide Nonshrink Metallic Joint For Grouting Joints.........
036216 00-0011 LF 1"x6"Wide Nonshrink Metallic Joint For Grouting Joints
03 6216 00-0012 LF 1" x8"Wide Nonshrink Metallic Joint For Grouting Joints

03 64 Injection Groutingee

Note: By volume of void filled. Includes injection ports.
03 64 23 Epoxy Injection Grouting esss
03 64 2300-0001 CF  Pressure INJECIEA EPOXY GIOUL........c.iiuiriuiitiieeieteteit ettt ettt et ettt ese st ae e eteseseebe et esteseesee e et e eseetebe et enees e et eeebtaneeeneatens 790.42

03 64 26 Injection Grouting wses

0364 26 00-0001 CF  Pressure Injected CEMENTItIOUS GIOUL.........cuiiutitiiteeteete et ettt ettt e te et e tease e beaseeae e et e es e eeeaseeeeeseemseeseenseaseansenteaneenbeaseenseans 62.18

03 80 Concrete Cutting And Boringe

03 81 Concrete Cutting e«

038113 Flat Concrete Sawing ess)
See CSl section 02 41 19 13-0001 for saw cutting.

038116 Track Mounted Concrete Wall Sawing sy

See CSl section 02 41 19 13-0001 for saw cutting.
03 82 Concrete Boringem
038213 Concrete Core Drilling ez

See CSl section 02 41 19 13-0023 for core drilling.

END OF SECTION 03
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Masonry 04

% Maintenance Of Masonr
Maintenance Of Unit Masonry 04 01 20

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
04 Masonry

04 01 Maintenance Of Masonry
04 01 20 Maintenance Of Unit Masonry o

Note: For use on existing brick. Includes clean-up of debris. Excludes disposal.

04 012041 Unit Masonry Stabilization e 20
04 01 20 41-0001 Unit Masonry Stabilization (HelifiX®) w1201
04 01 20 41-0002 Grouted Ties For Stabilizing Solid Masonry (Helifix® CemTie) o o1 20 410009

Note: Austenitic stainless steel. For stabilizing solid masonry. Includes drilling, cementitious grout and patching
surface.

04 01 20 41-0003 304 Stainless Steel Helical Pin, Grouted Ties For Stabilizing Solid Masonry
(He||f|X® CemTIe) (04 01 20 41-0002)

04 01 20 41-0004 EA 8mm Diameter, 350mm Length, 304 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry

(HEIX® COMTIE) ...tttk e etttk b et e et b 48t b e et b4t et e ket et eb et et ebe et et et e et e e eseanean 21.60
For Up To 10, Add 7.92
For >10 To 50, Add 3.96
04 01 20 41-0005 EA 8mm Diameter, 600mm Length, 304 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry
(HEIX® COMTIE) ...ttt etttk s etk e ettt b et h 40t b 40t e bttt ettt et e bt et et et e et e e eneanenn 32.40
For Up To 10, Add 7.92
For >10 To 50, Add 3.96
04 01 20 41-0006 EA  8mm Diameter, 900mm Length, 304 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry
(HEITIX® CBIMTIE) ..ttt ettt ettt ettt ettt b e e e e et e e e e b4 e h e e e £ eb e e e £ 62 2ot e £ 2 e e s e bt oot e b e e bt e e e ee e eat e b e ese e beannebeannentaan 44.13
For Up To 10, Add 7.92
For >10 To 50, Add 3.96

04 01 20 41-0007 316 Stainless Steel Helical Pin, Grouted Ties For Stabilizing Solid Masonry
(He||f|x® CemTle) (04 01 20 41-0002)
04 01 20 41-0008 EA  8mm Diameter, 350mm Length, 316 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry

(HEITIX® CBIMTIE) ..ttt ettt ettt b e b e ae e et e e e e e £ e h e e s £ o8 2 s £ 462 2o e e b2 e e s e bt oot e b e e b e e e e ee e eat e bt aneeebeannenbeannentaan 23.94
For Up To 10, Add 7.92
For >10 To 50, Add 3.96
04 01 20 41-0009 EA 8mm Diameter, 600mm Length, 316 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry
(HEIX® COMTIE) ...ttt e ettt ekttt e ekt e b6t b e etk £t e ket et ettt et e bt et et et e et e e es e et 36.56
For Up To 10, Add 7.92
For >10 To 50, Add 3.96

04 01 20 41-0010 EA  8mm Diameter, 900mm Length, 316 Stainless Steel Helical Pin, Grouted Tie For Stabilizing Solid Masonry
(Helifix® CemTie)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0011 Ties For Stitching Masonry Cracks (Helifix® Helibar) oo 20 41000

Note: Austenitic stainless steel. For stabilizing cracked masonry. Includes removing horizontal mortar and re-
pointing mortar bed. Includes cementitious grout. Excludes repairing vertical crack.

04 01 20 41-0012 304 Stainless Steel Helical Pin, Ties For Stitching Masonry Cracks
(He||f|x® Helibar) (0401 20 41-0011)

04 01 20 41-0013 EA  4.5mm Diameter, 1m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)........... 53.95
For Up To 10, Add 31.68
For >10 To 50, Add 15.84
04 01 20 41-0014 EA 4.5mm Diameter, 1.2m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix®
Helibar) 60.08
For Up To 10, Add 31.68
For >10 To 50, Add 15.84

04 01 20 41-0015 EA  4.5mm Diameter, 7m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar).........
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0016 EA  6mm Diameter, 1m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)..............
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0017 EA 6mm Diameter, 1.2m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)...........
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0018 EA 6mm Diameter, 1.5m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar).
For Up To 10, Add
For >10 To 50, Add X

04 01 20 41-0019 EA 6mm Diameter, 2m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)..............
For Up To 10, Add
For >10 To 50, Add .

04 01 20 41-0020 EA  6mm Diameter, 7m Length, 304 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)............
For Up To 10, Add
For >10 To 50, Add
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04 Masonry

04 01

Maintenance Of Masonr

04 01 20 Maintenance Of Unit Masonry

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

04 01 20 41-0021

04 01 20 41-0022

04 01 20 41-0023

04 01 20 41-0024

04 01 20 41-0025

04 01 20 41-0026

04 01 20 41-0027

04 01 20 41-0028

04 01 20 41-0029

04 01 20 41-0030

04 01 20 41-0031

04 01 20 41-0032

04 01 20 41-0033

04 01 20 41-0034

04 01 20 41-0035

04 01 20 41-0036

04 01 20 41-0037

04 01 20 41-0038

04 01 20 41-0039

04 01 20 41-0040

04 01 20 41-0041

04 01 20 41-0042

04 01 20 41-0043

04 01 20 41-0044

04 01 20 41-0045

04 01 20 41-0046

316 Stainless Steel Helical Pin, Ties For Stitching Masonry Cracks
(He||f|X® Helibar) (0401 20 41-0011)
EA  4.5mm Diameter, 1m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)............ 57.29

For Up To 10, Add 31.68
For >10 To 50, Add 15.84
EA  4.5mm Diameter, 1.2m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix®
Helibar) 64.54
For Up To 10, Add 31.68
For >10 To 50, Add 15.84
EA  4.5mm Diameter, 7m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar).......... 230.32
For Up To 10, Add 31.68
For >10 To 50, Add 15.84
EA  6mm Diameter, 1m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar).............. 57.29
For Up To 10, Add 31.68
For >10 To 50, Add 15.84

EA  6mm Diameter, 1.2m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)............ 64.54
For Up To 10, Add
For >10 To 50, Add

EA  6mm Diameter, 1.5m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar)............ 72.63
For Up To 10, Add
For >10 To 50, Add

EA  6mm Diameter, 2m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar) ..
For Up To 10, Add
For >10 To 50, Add

EA  6mm Diameter, 7m Length, 316 Stainless Steel Helical Pin, Tie For Stitching Masonry Cracks (Helifix® Helibar).............
For Up To 10, Add
For >10 To 50, Add

Mechanical Repair Anchors (Helifix® TorkFix) e« o1 2o 41.0001)
Note: Austenitic stainless steel. For stabilizing masonry veneer walls to inner wythes of brick, concrete block,
wood studs or steel studs. Includes drilling and patching surface.

304 Stainless Steel, Mechanical Repair Anchors (Helifix® TorkFix) os o1 20 410050

EA  4-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  5-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  6-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  7-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  8-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

EA  9-1/2" Length, Brick To Brick/Concrete Block, 304 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix) ..
For Up To 10, Add
For >10 To 50, Add

EA  4-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®

TorkFix) 10.63
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
EA  5-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 11.73
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
EA  6-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 12.83
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
EA  7-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 13.93
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
EA  8-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 15.03
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
EA  10-1/2" Length, Brick To Wood Frame/Steel Stud, 304 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 17.23
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
EA  4-1/2" Length, 304 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 10.63
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
EA  6-1/2" Length, 304 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 12.83
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
EA 8" Length, 304 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 14.48
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
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Maintenance Of Masonr
Maintenance Of Unit Masonry 04 01 20

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 01 20 41-0047 316 Stainless Steel, Mechanical Repair Anchors (Helifix® TorkFix) os o 20410030

04 01 20 41-0048 EA  4-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0049 EA 5-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0050 EA  6-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0051 EA  7-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0052 EA  8-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0053 EA  9-1/2" Length, Brick To Brick/Concrete Block, 316 Stainless Steel, Mechanical Repair Anchor (Helifix® TorkFix)
For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0054 EA  4-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®

TorkFix) 10.63
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
04 01 20 41-0055 EA 5-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 11.73
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
04 01 20 41-0056 EA  6-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 12.83
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
04 01 20 41-0057 EA  7-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 13.93
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
04 01 20 41-0058 EA  8-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 15.03
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
04 01 20 41-0059 EA  10-1/2" Length, Brick To Wood Frame/Steel Stud, 316 Stainless Steel, Mechanical Repair Anchor (Helifix®
TorkFix) 17.23
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
04 01 20 41-0060 EA  4-1/2" Length, 316 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 10.63
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
04 01 2041-0061 EA 6-1/2" Length, 316 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 12.83
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
04 01 20 41-0062 EA 8"Length, 316 Stainless Steel, Veneer Panel Anchor (Helifix® TorkFix) 14.48
For Up To 10, Add 4.75
For >10 To 50, Add 2.38

04 01 20 41-0063 Dry Mechanical Pinning And Remedial Tying System (Helifix® DryFix®) oo

20 41-0001)
Note: Austenitic stainless steel. For pinning stucco, terracotta, granite, marble, etc., to concrete block, brick or
solid concrete. Includes drilling and patching surface.

04 01 20 41-0064 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial
Tying System (Helifix® DryFiX®) s 0120 410063

04 01 2041-0065 EA 8mm Diameter, 115mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

System (Helifix® DryFix®) ....8.04
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0066 EA  8mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.44
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0067 EA  8mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ....8.51
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0068 EA 8mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ....8.68
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
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MINOR TOTAL DIRECT DEMOLITION
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04 01 2041-0069 EA 8mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

System (Helifix® DryFix®) ..8.97
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0070 EA  8mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ..9.21
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0071 EA  8mm Diameter, 270mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.33
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0072 EA  8mm Diameter, 295mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.48
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0073 EA  8mm Diameter, 325mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®) ...ttt ettt ettt ettt e a e et e bt e e 2 bt e as e b £ e a e e et e bt e b2 bt e et e bt es b et e enn et e abeenneabeannennes 10.19
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0074 EA  8mm Diameter, 350mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®) ...ttt ettt ettt ettt et e et etk e e st e b e e e et e b et e st et e e e et et et e st et e e e et et e e eneeteeen 10.29
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40

04 01 20 41-0075 EA  8mm Diameter, 400mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
04 01 20 41-0076 EA  8mm Diameter, 450mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

SYStEM (HEITIX® DIYFIX®) ...ttt ettt e e e et e e e bt 2 e e b2 e ae e b £ e ae et e e b e e b2 bt e et et e eae et e enn et e ebeenneabeannennen 11.85
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0077 EA  8mm Diameter, 500mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEINTIX® DIYFIX®) ...ttt ettt ettt ae et ea e e e e bt e ae e b £ e ae et e e b2 e s e bt e e e et e eat et e enn et e ebeenneabeannennee 12.46
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0078 EA  8mm Diameter, 550mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HENfIX® DIYFIX®) ...ttt ettt ettt ettt e et et e e et e etk e e et eb e e e et ek e e st et e s e et et et e st et e e eae et e e eneeneeen 14.62
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0079 EA  8mm Diameter, 600mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®) ...ttt ettt ettt ettt et e et e etk e e st eb e e e e e b et e st et e e e et et e e e st et e e eae et e e eneeneeen 16.54
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0080 EA  8mm Diameter, 700mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®) ...ttt ettt ettt et e a e e et eb e 2 e e bt e e e e b2 e ae e bt e b e e s e bt e es e bt ent et e esn et e ebeenneabeannennen 19.09
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0081 EA 10mm Diameter, 125mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.18
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0082 EA 10mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.60
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0083 EA  10mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.99
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0084 EA  10mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.33
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0085 EA 10mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.55
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
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04 01 2041-0086 EA  10mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

System (Helifix® DryFix®) ..9.70
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0087 EA  10mm Diameter, 270mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.96
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0088 EA  10mm Diameter, 300mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®).....cueuitieeiietet ettt ettt e ettt e et et e et e b e et e b et et et et e et eb e e et ettt et et et et ebeab e e ebeanene 10.07
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0089 EA  10mm Diameter, 350mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®).......eiueitieiieteeie ettt ettt ettt a e e et e e s e b £ e e e et £ e et et e eb 22 ae e bt e ae e b e eee et e eb e et e ebeenteebeenneebeannenneas 10.56
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0090 EA 10mm Diameter, 400mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®)......eueiieetieteete ettt ettt ettt et a e et e e et e b £ e ae et e e e e et e eb 22t e bt e ae e bt ese et e eb e et e ebeenbeebeenneabeannenneas 11.27
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 012041-0091 EA 10mm Diameter, 450mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®).....cueuttieeiietet ettt ettt e ettt ettt b et e b £ e et e b et et et £t et et e es et ettt et e be et et ebean e e eneanenn 11.87
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40

04 01 20 41-0092 EA  10mm Diameter, 500mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®)
For Up To 10, Add

For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0093 EA  10mm Diameter, 550mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®).......eiutiiieiteteete ettt ettt et a e e et e e st e b £ e ee et £ e s e e e e eb e e s e bt e e e bt ese et e e st et e ebeenn e bt enneebeanneneas 16.66
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0094 EA 10mm Diameter, 600mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®).......eiueitieiieteeie ettt ettt ettt a e e et e e s e b £ e e e et £ e et et e eb 22 ae e bt e ae e b e eee et e eb e et e ebeenteebeenneebeannenneas 18.93
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0095 EA 10mm Diameter, 700mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®).....cueutieiteiiitet ittt ettt etttk e ettt et et b e et e b et et et £t et eb e e et ettt et e be et et ebeas e e ebeanene 22.45
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0096 EA  8mm Tapered To 6.5mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) ........cuetruertiiiiitiieiinteieie sttt sttt se et se e ete e ese et seeseesesseseeseanes 9.10
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0097 EA 8mm Tapered To 6.5mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) .......ccuuitirtiiteateeeeateeitenee et sse e sseaseesseaseesseaseensesssesesseanenseas 9.36
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0098 EA 8mm Tapered To 6.5mm Diameter, 185mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) .......ccuuitiitiiterteeeeateeitete ettt ste e seeseesseaseenseaseenseaseesenseanenseas 9.52
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 012041-0099 EA 8mm Tapered To 6.5mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) .......ccuetiuerteiiiiaieieiirteeete ettt ettt sttt se e ete st seeseeseeseseeseanes 9.64
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0100 EA 8mm Tapered To 6.5mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) .......ccuetruerteiiiirieieientetete ettt sttt et se et ete et seeseeseeseseeseanes 9.99
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0101 EA 8mm Tapered To 6.5mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMELIIC) .......ceuertieueiteeitateeteee et eees e esseste s esesseeseaseasesseessesseeseesseannenseans 10.55
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0102 EA 8mm Tapered To 6.5mm Diameter, 270mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMELIIC) .......ceuertieueiteeitateeteee et eees e esseste s esesseeseaseasesseessesseeseesseannenseans 10.76
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
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04 01 2041-0103 EA 8mm Tapered To 6.5mm Diameter, 295mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And

Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ......c.cecuiruiiierieieerteaieete ettt ste e st este e eseaseenesseenesseanenseas 11.32
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0104 EA 10mm Tapered To 8mm Diameter, 155mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMIMELIIC) .......ccuetriirieiititeiitineeteieeteeee et es e ese e st se e eeessesseseneeneanenne 9.76
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0105 EA 10mm Tapered To 8mm Diameter, 170mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (Helifix® DryFiX® ASYMIMELIIC) .......ccueuirteiuriirieieiieterteiteteseeieeeees et seese et ss et es et es e etaeseeenenees 10.24
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0106 EA  10mm Tapered To 8mm Diameter, 195mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ......c.ceuiruiiieieiienteeieeteeit ettt sse e ste e este e eseaseenesseenesseanenneas 10.58
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0107 EA  10mm Tapered To 8mm Diameter, 220mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ........ceuirutrieaiiieerteeireteeit ettt esse e e st aseesse e eseaseenesseenesseanenneas 10.80
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 0120 41-0108 EA 10mm Tapered To 8mm Diameter, 245mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMMELIIC) .......ccueuiriiiueuirtiteiieteeteiteteee ettt seese et ss et eee et es e eseesenenenees 10.96
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40

04 01 20 41-0109 EA  10mm Tapered To 8mm Diameter, 300mm Length, 304 Stainless Steel Helical Pin, Dry Mechanical P|nn|ng And
Remedial Tying System (Helifix® DryFix® Asymmetric)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
04 012041-0110 EA 304 Stainless Steel, Seismic Connector (Helifix® DryFix®)
Note: For installation over the DryFix® helical pin. Excludes removal of grout from the horizontal mortar joint and
installation of Helibar or 9 gauge continuous wire.
For Up To 10, Add 2.38
For >10 To 50, Add 1.19

04 01 20 41-0111 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial
Tying System (Helifix® DryFiX®) s 0120 410063,

04 012041-0112 EA 8mm Diameter, 115mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

System (Helifix® DryFix®) ...8.67
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0113 EA  8mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.16
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0114 EA  8mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.26
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0115 EA 8mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.46
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 012041-0116 EA 8mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.82
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0117 EA  8mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®) ...ttt ettt ettt e et e et e e etk e e et eb e e et et e e st et et e st et et e st et et eae et e e enneneeen 10.12
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0118 EA  8mm Diameter, 270mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEINTIX® DIYFIX®) ...ttt ettt ettt et e e st e et ee e e e e b2 e e e e b e e ae e bt e bt e s e bt e et e bt eat et e ens et e ebeenneabeannennen 10.27
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 012041-0119 EA 8mm Diameter, 295mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEINTIX® DIYFIX®) ...ttt ettt ettt e et e ae et eb e 2 e e b2 e ae e b2 e ae e bt e b e e e e st e es e b e ene et e enn et e abeenneabeenneanen 10.47
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
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04 01 2041-0120 EA 8mm Diameter, 325mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

SYSEEM (HENTIX® DIYFIX®)......eueiteetieteete ettt ettt ae e b e e et et e e ae et £ e st et e eb e et e bt e ae e bt e st et e e st et e ebeent e bt enneebeannenneas 11.20
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 012041-0121 EA 8mm Diameter, 350mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®)......cueuitieeiieiee ettt ettt etk e ettt ettt e et e b e e et e b et e et et £t e et eb e e et ettt et et et et ebeaee e eseanenn 11.33
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0122 EA  8mm Diameter, 400mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®).....cueuitieeiietet ettt ettt e ettt e et et e et e b e et e b et et et et e et eb e e et ettt et et et et ebeab e e ebeanene 12.39
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0123 EA  8mm Diameter, 450mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®).......eiueitieiieteeie ettt ettt ettt a e e et e e s e b £ e e e et £ e et et e eb 22 ae e bt e ae e b e eee et e eb e et e ebeenteebeenneebeannenneas 13.28
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0124 EA 8mm Diameter, 500mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®)......eueiieetieteete ettt ettt ettt et a e et e e et e b £ e ae et e e e e et e eb 22t e bt e ae e bt ese et e eb e et e ebeenbeebeenneabeannenneas 14.05
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 012041-0125 EA 8mm Diameter, 550mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®).....cueuttieeiietet ettt ettt e ettt ettt b et e b £ e et e b et et et £t et et e es et ettt et e be et et ebean e e eneanenn 16.74
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40

04 01 20 41-0126 EA  8mm Diameter, 600mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®)
For Up To 10, Add

For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0127 EA  8mm Diameter, 700mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®).......eiutiiieiteteete ettt ettt et a e e et e e st e b £ e ee et £ e s e e e e eb e e s e bt e e e bt ese et e e st et e ebeenn e bt enneebeanneneas 22.12
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0128 EA 10mm Diameter, 125mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...8.92
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 012041-0129 EA 10mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ..9.41
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0130 EA  10mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
System (Helifix® DryFix®) ...9.89
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0131 EA  10mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSIEM (HENTIX® DIYFIX®)......eueiieetteteete ettt ettt et s et e e et e e ae et e e st e e e eb 22 ae e eb e e ae e b e eee et e e st emseebe et eabeenneebeannenneas 10.32
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0132 EA 10mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®).......eueiieeiieteete ettt ettt et ae et e e e et £ e ae et e e st et e eb 22 ae e bt e ae e b2 ese et e e bt emseebeennenbeenneebeannenneas 10.60
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0133 EA  10mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEIfIX® DIYFIX®).....cuiutiteeeiieiet ittt ettt et e et e et et e et e b £ et e b e et et et £t et et e e et ettt et ebe et e st ebeae e e ebeanenn 10.78
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0134 EA  10mm Diameter, 270mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®)......cueuttieeiiiteeeie ettt ettt ettt st e et et e et et £ e e e e b e e et et £t e et et e et et et e et et e be et e st ebeas e e ebeanenn 11.10
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0135 EA  10mm Diameter, 300mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®)......eiutiieeiieteete ettt ettt ettt a e et e a et e e ae et e e s e et e eb e e ae e bt e s e b e eee et e e bt et e ebeenn e b e enneebeannenneas 11.23
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0136 EA  10mm Diameter, 350mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HENTIX® DIYFIX®)......eiutiieeiieteete ettt ettt ettt a e et e a et e e ae et e e s e et e eb e e ae e bt e s e b e eee et e e bt et e ebeenn e b e enneebeannenneas 11.82
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
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04 01 2041-0137 EA  10mm Diameter, 400mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying

SYSEEM (HEITIX® DIYFIX®) ...ttt ettt ettt a et st et eb e 2 e 2 bt e ae e b2 e ae e et e b e e s e st em s et e eae et e enn et e ebeenneabeannennen 12.62
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0138 EA  10mm Diameter, 450mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HENTIX® DIYFIX®) ...ttt ettt ettt ettt e et e etk e e et e ke e e e e ek et e st ek e b e et et et e st et e e et et e e eneeteeen 13.35
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0139 EA  10mm Diameter, 500mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®) ...ttt ettt et sttt et et et etk e e st eb et e et ek et e st et e e e et et et e st et e e eat et e s eneeteeen 14.29
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0140 EA  10mm Diameter, 550mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEINTIX® DIYFIX®) ...ttt ettt ettt e e a e e e bt 2 e 2 b2 e ae e b2 e ae et e e b e e s 2 b e e e e et e eat et e enn et e ebeenneebeennennen 19.35
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0141 EA 10mm Diameter, 600mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSEEM (HEITIX® DIYFIX®) ...ttt ettt ettt ettt e a e et e bt e e 2 bt e as e b £ e a e e et e bt e b2 bt e et e bt es b et e enn et e abeenneabeannennes 21.77
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0142 EA 10mm Diameter, 700mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And Remedial Tying
SYSLEM (HEITIX® DIYFIX®) ...ttt ettt ettt ettt et e et etk e e st e b e e e et e b et e st et e e e et et et e st et e e e et et e e eneeteeen 26.17
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40

04 01 20 41-0143 EA 8mm Tapered To 6.5mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Plnnlng And
Remedial Tying System (Helifix® DryFix® Asymmetric)
For Up To 10, Add
For >10 To 50, Add
For Metal Stud Clip, Add
04 01 20 41-0144 EA 8mm Tapered To 6.5mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And

Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ......c.ceuiririeaieiienteaieeteese ettt ste et eseesse e eseaseenesseenesseanenneas 10.38
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0145 EA 8mm Tapered To 6.5mm Diameter, 185mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ......c.ceuiiuiiieaieieerteaieeteeie ettt ste e st aseesse e eseaseeneaseenesseanenseas 10.58
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0146 EA 8mm Tapered To 6.5mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (Helifix® DryFiX® ASYMIMELIIC) .......ccueutrterieuirtiieiieieeteitetese ettt ss et es et s e eteeseeenennes 10.73
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0147 EA  8mm Tapered To 6.5mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) .......ccueuiruiiiiriiieiieieneeiieteeeeiteteee et see et ss et es et ss e eteeseeesenees 11.17
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0148 EA 8mm Tapered To 6.5mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) .......eeouiruiiieriieitenteaie ettt sttt e st aseeste e eseaseenesseennesseanenseas 11.87
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 0120 41-0149 EA 8mm Tapered To 6.5mm Diameter, 270mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (Helifix® DryFiX® ASYMMETIIC) .......ceuiiuiiieaieeiteteee et ettt sttt e st aseeste e eseaseeneaseennesseaneaneas 12.10
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0150 EA 8mm Tapered To 6.5mm Diameter, 295mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) .......ccueuiruiriruirieieiieteeieietese ettt see e ss et es et s eteeseeesenees 12.79
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0151 EA  10mm Tapered To 8mm Diameter, 155mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (Helifix® DryFiX® ASYMIMELIIC) ......ccueuiruiiueuirieieiieterteitetese ettt ss et te st es et ee e eseeseeesenees 10.81
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0152 EA  10mm Tapered To 8mm Diameter, 170mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ......c.eeuiruirieiieieerteeieete ettt ste e e st aseeste e eseaseenesseenesseanenneas 11.42
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 2041-0153 EA 10mm Tapered To 8mm Diameter, 195mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifiX® DryFiX® ASYMMETIIC) ......c.eeuiruirieiieieerteeieete ettt ste e e st aseeste e eseaseenesseenesseanenneas 11.85
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
copyright 2015 The Gordian Group, Inc. October 2015
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Masonry

Maintenance Of Masonr

Maintenance Of Unit Masonry 04 01 20

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST

UNIT COST

04 01 20 41-0154 EA

10mm Tapered To 8mm Diameter, 220mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And

Remedial Tying System (HelifiX® DryFiX® ASYMMELIIC) .......ceueteruriteritateeteee st etesieeseeste s esseeseeeeaseasesseassesteensesseaneenseans 12.12
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 0120 41-0155 EA 10mm Tapered To 8mm Diameter, 245mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) .......ccueutiuiiiirieieiietietet ettt es et ese e eseeee e s aseseeseasens 12.31
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0156 EA  10mm Tapered To 8mm Diameter, 300mm Length, 316 Stainless Steel Helical Pin, Dry Mechanical Pinning And
Remedial Tying System (HelifixX® DryFiX® ASYMIMELIIC) .......cc.eutrtiieiieeieiieiieeit et esee et eeee et es et s e eseeeeseeseaneseeseasens 12.76
For Up To 10, Add 4.75
For >10 To 50, Add 2.38
For Metal Stud Clip, Add 2.40
04 01 20 41-0157 EA 316 Stainless Steel, Seismic Connector (Helifix® DryFix®) 4.83

Note: For installation over the DryFix® helical pin. Excludes removal of grout from the horizontal mortar joint and
installation of Helibar or 9 gauge continuous wire.

For Up To 10, Add 2.38
For >10 To 50, Add 1.19

04 01 20 41-0158
04 01 20 41-0159

Concrete Patching Pins (Helifix® PatchPin) oso1 20 41000

Note: Austenitic stainless steel. For patching reinforced concrete. Includes drilling. Excludes patching mortar.

304 Stainless Steel Helical Pin, Concrete Patching Pins (Helifix® PatchPin)

(04 01 20 41-0158)

04 01 20 41-0160 EA 8mm Diameter, 70mm Length, 304 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) ............cccccce.... 6.51
For Up To 10, Add 4.75
For >10 To 50, Add 2.38

04 012041-0161 EA 8mm Diameter, 102mm Length, 304 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) ...............c....... 6.56
For Up To 10, Add 4.75
For >10 To 50, Add 2.38

04 01 20 41-0162

316 Stainless Steel Helical Pin, Concrete Patching Pins (Helifix® PatchPin)

(04 01 20 41-0158)

04 01 2041-0163 EA 8mm Diameter, 70mm Length, 316 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) .............cccceeee. 6.85
For Up To 10, Add 4.75
For >10 To 50, Add 2.38

04 01 2041-0164 EA 8mm Diameter, 102mm Length, 316 Stainless Steel Helical Pin, Concrete Patching Pin (Helifix® PatchPin) .... ..6.93

For Up To 10, Add
For >10 To 50, Add

04 01 20 41-0165

04 01 20 41-0166

04 01 20 41-0167 EA

Movement Joint Ties (Helifix® Movement Joint Tie (40120410001
Note: Austenitic stainless steel. For creating movement joints in existing walls. Includes removing horizontal
mortar and re-pointing mortar bed. Includes cementitious grout.

304 Stainless Steel Helical Pin, Movement Joint Ties (Helifix® Movement

Joint Tle) (04 01 20 41-0165)
6mm Diameter, 400mm Length, 304 Stainless Steel Helical Pin, Movement Joint Tie With De-Bond Sleeve

(HElifiX® MOVEMENT JOINE TI®) ... .uetteieeteeieet ettt ettt ettt ettt ae e e st e e e b e e ae e b e e s e e e e st et e ee e et e eb e e et e eb e eae e b e ess e beennebeannennaan 41.69
For Up To 10, Add 31.68
For >10 To 50, Add 15.84

04 01 20 41-0168

04 012041-0169 EA

316 Stainless Steel Helical Pin, Movement Joint Ties (Helifix® Movement

Joint Tle) (04 01 20 41-0165)
6mm Diameter, 400mm Length, 316 Stainless Steel Helical Pin, Movement Joint Tie With De-Bond Sleeve

(HElifiX® MOVEMENT JOINE TIE) ...ttt ettt ettt b et e ettt b et ettt et b et et eb et e eneatene 43.23
For Up To 10, Add 31.68
For >10 To 50, Add 15.84

04012051 Unit Masonry Maintenance esoi

04 01 20 51-0001
04012051-0002 SF

Grind Unit Masonry(04012051)
Grind Smooth Masonry Wall 291

04 01 20 52 Unit Masonry Cleaning esoi 20

04 01 20 52-0001

04 01 20 52-0002 SF
04 01 20 52-0003  SF
04 01 20 52-0004 SF

Cleaning And Repointing Masonry eso 2 s
Note: Includes mortar for pointing. Excludes removing mortar.

Clean And Repoint Brick Masonry 1.92
Clean And Rep0int CONCrete BIOCK MASONIY ...........iiuiiiiieiteie ettt ettt ettt s e e e e eb e et e bt e ae e bt e seeeteaseebeaneenean 1.28
Clean And Repoint Brick On HIStOC BUIHINGS. ........outiiiiiiiieet ettt ettt e e et e enean 251

04 012091 Unit Masonry Restoration oz

04 01 20 91-0001

October 2015

Cut And Repoint Masonry oo z0en
Note: Remove existing mortar to 3/4" depth. Repoint with pointing mortar. Includes pointing mortar, cutting,
rinsing and cleaning joint.

copyright 2015 The Gordian Group, Inc.
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04 Masonry

04 01 Maintenance Of Masonr
04 01 20 Maintenance Of Unit Masonry

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
04 01 2091-0002 SF  Cut And Repoint Brick, Hard Intact Mortar, RUNNING BONM .........cc.eiiiiiiiiiiiiei ettt 10.46
For Common Bond, Add 0.30
For Flemish Bond, Add 1.04
For English Bond, Add 171
For Oversized Or Larger Than Standard, Deduct -1.57
For >250 To 1,000, Deduct -0.37
For >1,000, Deduct -0.89
04 01 20 91-0003 SF  Cut And Repoint Brick, Soft, Loose Or Crumbling Mortar, RUNNING BON ...........coiiiiiiiiiiie e 7.89
For Common Bond, Add 0.20
For Flemish Bond, Add 0.70
For English Bond, Add 1.16
For Oversized Or Larger Than Standard, Deduct -1.18
For >250 To 1,000, Deduct -0.25
For >1,000, Deduct -0.65
04 01 2091-0004 SF  Cut And Repoint Concrete Block, Hard Intact Mortar, RUNNING BONG..........ccooiiiiiiiiiiiiicieeeecseeee e 6.37
For Common Bond, Add 0.15
For Oversized Or Larger Than Standard, Deduct -0.96
For >250 To 1,000, Deduct -0.18
For >1,000, Deduct -0.50
04 01 20 91-0005 SF  Cut And Repoint Concrete Block, Soft, Loose Or Crumbling Mortar, RUNNiNg BoNd .............ccooiiiiiiiniinciciseeieesceens 491
For Common Bond, Add 0.10
For Oversized Or Larger Than Standard, Deduct -0.74
For >250 To 1,000, Deduct -0.13
For >1,000, Deduct -0.37
04 01 2091-0006 LF  Cut And Repoint Brick/Block, Irregular Shapes And Other Than Complete SF Ara.........ccuiriirieriiiienieienieseesee e enienees 2.32

04 01 20 91-0007 Cut And Caulk Masonry eso 200
Note: Remove existing mortar to 1/2" depth. Replace with caulk. Includes caulk, cutting, rinsing and cleaning
joint.
04 01 2091-0008 LF  Cut And Caulk Masonry, Butyl Caulks
For Vertical Expansion Joint Material, Add
For 3/4" Deep Cut, Add
04 01 2091-0009 LF Cut And Caulk Masonry, Polysulfide Or Acrylic Caulks
For Vertical Expansion Joint Material, Add
For 3/4" Deep Cut, Add
04 01 2091-0010 LF  Cut And Caulk Masonry, Silicone Caulks
For Vertical Expansion Joint Material, Add 0.26
For 3/4" Deep Cut, Add 2.01

04 01 20 91-0011 Repair Masonry oo 20
Note: Includes mortar for repair.
04 012091-0012 SF Patch And Repair Terra Cotta Walls Or Coping, Including Replacement Of Damaged Material
04 01 2091-0013 SF Patch And Repair Terra Cotta Floors, Including Replacement Of Damaged Material
04 012091-0014 LF Chip And Repair With Masonry Patch, Cracks Up To 1/4"
04 01 2091-0015 SF Patching Over Masonry Surface With Elastomeric Paint Using A Trowel 6" Blade
04 01 2091-0016 LF  Pressure Grout Block/Brick Using LA City RGA Rule Of General Application 1-91 (Portland Cement Base).
04 01 2091-0017 LF  Pressure Grout Block/Brick Master Builders RHEOCEM 900 (Portland Cement Base)
04 01 2091-0018 LF Up To 1/4" Wide, Water Activated Polyurethane Foam Grout, Non Structural Crack Repair For Masonry, Installed

With Automated Injection EQUIpPMENt (SEAIBOSS 1570) .......c.ecuiiiuiriiieiiieieiietetete sttt se et ese s e s s e eeeeeeeeseanens 23.84
For Cracks Accessible From Both Sides, Add 4.83
04 012091-0019 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Structural Crack Repair For
Masonry, Installed With Automated Injection Equipment (SIKadUI® 52)..........cccuiiriiiiiniiiiineieeeeeieieeeeeeiesee s 21.86
For Cracks Accessible From Both Sides, Add 4.83
04 012091-0020 LF Up To 1/4" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin, Gravity Fed Structural Crack
Repair For Masonry, Surface Applied Trowel (SIKQAUI® 52) ..........ccciiiiiiiiiiieeieee ettt eneee 6.28
For V-Grooving Crack With Grinder, Add 4.64

Gravity Fed Structural Crack

04 012091-0021 LF >1/4"To 1/2" Wide, Moisture Tolerant, Low Viscosity, High Strength Epoxy Resin
Repair For Masonry, Surface Applied With Trowel (Sikadur® 52)...
For V-Grooving Crack With Grinder, Add

04 01 40 Maintenance of Stone Assemblieswo
04 01 40 52 Stone Cleaning csoi

04 01 40 52-0001 Cleaning And Pointing Stone e o 40s2

04 01 4052-0002 SF Clean And Repoint Limestone On Historic Buildings
04 01 4052-0003 SF  Clean And Repoint Marble, Tile, Stone Or Granite

211

04014091 Stone Restoration eso: 4
04 01 40 91-0001 Cut And Repoint(04014091)

04 01 40 91-0002 LF  Cut AN REPOINT STONE WOTK ... .eutitiieiiit ettt ettt ettt s e bt e st et e bt e e s et e e ae e b e es e e s e e b e et e et e ems et e aseebeaseeteaneennennen 4.65

04 01 40 91-0003 Repair(04014091)

04 01 40 91-0004 SF  Repair Field Stone Walls, Including Remove Damaged Stones And Reset
04 01 40 91-0005 SF  Repair Molded SONE ........cccuiiuiiiiiiiieieee et

copyright 2015 The Gordian Group, Inc. October 2015
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Masonry 04

Maintenance Of Masonr
Maintenance of Stone Assemblies 04 01 40

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 01 40 91-0006 Clean And Patch Existing Stonework eso: aoen

Note: Excludes cutting, drilling or anchor bolts if required.
04 01 40 91-0007 SF  Clean And PatCh EXIStING SIONEWOTK ........ccuiutiuiiiiiiititeiietiet ettt ettt e et ee et ettt et et et b et et et et e e ebe et esneneanen 3.40

04 01 40 91-0008 Removal Of Deteriorated Stone oo s
Note: Includes cutting of stone for removal.
04 014091-0009 SF Removal Of DEteriorated SIONE...........coiiiuiiruiuiiiiieiccei sttt e s e senes 7.34
Note: Does not include material for stone replacement

04 01 50 Maintenance of Refractory Masonry wm
04 01 50 52 Refractory Cleaning wsoiso
04 01 50 52-0001 Chlmney Cleaning(owlsosz)

04 015052-0002 LF Up To 2 SF Cross Section ChiMNEY CIEANING ..........ioutiiiiuirtietieteet ettt ettt ettt et ettt ss et e e s e e beese e teeseeseabeenneetaannenneas 5.63
04 01 5052-0003 LF >2To4 SF Cross Section Chimney Cleaning BTSSR PP PP UPUPRPPPN 11.24
04 015052-0004 LF >4 SF Cross Section Chimney Cleaning 16.87

04 05 Common Work Results For Masonry e

04 05 13 Masonry Mortaring e
04 0513 26 Engineered Masonry Mortaring esos s

Note: Mortar, sand and standard supplements are included in the cost of brick, block, stone, simulated or synthetic
masonry units.

04 05 13 26-0001 Masonry Cement Mortar osos 1326
Note: Ratio is bag material to sand.

04 051326-0002 CF Type M Masonry Cement 1:1:6 Mix

04 05 1326-0003 CF Type N Masonry Cement 1:3 Mix

04 05 1326-0004 CF Type O Masonry Cement 1:3 Mix

04 0513 26-0005 CF Type PM Masonry Cement 1:1:6 Mix, 2,500 PSI...........

04 0513 26-0006 CF Type S Masonry Cement 1/2:1:4 Mix

04 05 13 26-0007 Mortar Admixture s os 126

04 0513 26-0008 CF Water - Repellent Stearate - Cost Based On CF Of Mortar
04 05 13 26-0009 CF Pozzolanic Plasticizers - Cost Based On CF Of Mortar

04 05 13 26-0010 Color Admixtures For Mortar osos 1s 26
Note: Costs are based on CF of mortar.

04 0513 26-0011 CF Buff Colored Admixture

04 051326-0012 CF Brown Colored Admixture

04 05 13 26-0013 CF  Black Colored Admixture ............c.cccoueeee

04 05 13 26-0014 CF Red Colored Admixture

04 05 13 26-0015 Portland Cement osos 1226

04 0513 26-0016 CF Normal Portland Cement (Type I)
04 0513 26-0017 CF Modified Portland Cement (Type Il)
04 0513 26-0018 CF High Early Strength (Type IlI)
04 0513 26-0019 CF  White Non Staining Portland Cement (Type 1)

04 05 16 Masonry Grouting e
04 05 16 26 Engineered Masonry Grouting esoes1s

Note: Does not include reinforcement.

04 05 16 26-0001 Bond Beams And Lintels, Concrete Fill osos 1626
Note: Excludes block.

04 05 16 26-0002 LF  Grout Beams And Lintels - 6" Block Concrete Fill Only, 0.1125 CF/LF, 8" DEEP......coeeverieieriieieeirenieeieeieseeie e ieeneneeas 3.59

04 05 16 26-0003 LF  Grout Beams And Lintels - 8" Block Concrete Fill Only, 0.20 CF/LF, 8" Deep

04 05 16 26-0004 LF  Grout Beams And Lintels - 10" Block Concrete Fill Only, 0.25 CF/LF, 8" Deep..

04 05 16 26-0005 LF  Grout Beams And Lintels, 12" Block Concrete Fill Only, 0.30 CF/LF, 8" Deep...

04 05 16 26-0006 Concrete Block Cores, Solid Filled o5 1526

Note: Per SF of face area filled.

04 05 16 26-0007 SF  Grout Concrete Block Cores- 4" Block Concrete Fill Block Solid (0.067 CF/SF) ...2.78
04 05 16 26-0008 SF  Grout Concrete Block Cores- 6" Block Concrete Fill Block Solid (0.175 CF/SF) ...4.07
04 05 16 26-0009 SF  Grout Concrete Block Cores- 8" Block Concrete Fill Block Solid (0.258 CF/SF) ....5.81
04 05 16 26-0010 SF  Grout Concrete Block Cores- 10" Block Concrete Fill Block Solid (0.34 CF/SF) ...7.15
04 0516 26-0011 SF  Grout Concrete Block Cores- 12" Block Concrete Fill Block Solid (0.422 CF/SF) ...8.44
October 2015 copyright 2015 The Gordian Group, Inc.
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04 Masonry

<
o

04 05 Common Work Results For Masonr

04 05 16 Masonry Grouting

MINOR
CSlI_UoM

DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

04 05 16 26-0012

04 05 16 26-0013
04 05 16 26-0014
04 05 16 26-0015
04 05 16 26-0016

04 05 16 26-0017

04 05 16 26-0018
04 05 16 26-0019

04 05 16 26-0020
04 05 16 26-0021

04 05 16 26-0022
04 05 16 26-0023
04 05 16 26-0024
04 05 16 26-0025

Cavity Walls (0405 16 26)

Note: Per SF of face area filled.

SF  Grout Cavity Walls - 2" Space Concrete Fill (0.167 CF/SF)
SF  Grout Cavity Walls - 3" Space Concrete Fill (0.250 CF/SF)

SF  Grout Cavity Walls - 4" Space Concrete Fill (0.333 CF/SF)

SF  Grout Cavity Walls - 6" Space Concrete Fill (0.500 CF/SF) ......ccceiiiiiieniiiiiieiesieeieaees

Grouting Frames eaos 1626

LF  Grout Door Frames - Grout Fill ..o

LF  Grout Window Frames - Grout Fill

.3.30
.4.66
.5.87
.7.97

................... 5.27
4.52

Sand Filled WallS(04051szs)
CaVity Walls Sand Fill Concrete BlOCk(ows 16 26-0020)

Note: Per SF of face area filled.
SF  Sand Fill Cavity Walls - 2" Space (0.167 CF/SF)...
SF  Sand Fill Cavity Walls - 3" Space (0.250 CF/SF)
SF  Sand Fill Cavity Walls - 4" Space (0.333 CF/SF)...

SF  Sand Fill Cavity Walls - 6" Space (0.500 CF/SF) ......c.oiuiiiiiiiiieiieieieieeeet ettt en e anens

04 05 19 Masonry Anchorage And Reinforcing e

04051913 C

ontinuous Joint Reinforcing os s

Note: Includes cutting and bending.

04 05 19 13-0001
04 05 19 13-0002
04 05 19 13-0003
04 05 19 13-0004

04 05 19 13-0005

04 05 19 13-0006

04 05 19 13-0007

04 05 19 13-0008

04 05 19 13-0009

copyright 2015 The Gordian Group

Continuous Joint Reinforcing esos 1015
Ladder-Type, Masonry Wall Reinforcement s 1s 1s.0001)
Ladder-Type, Masonry Wall Reinforcement s 1s 1s.0002)

9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

Reinforcement (04 05 19 13-0003)
CLF #4 (For 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINFOTCEMENL ...t bbb

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
CLF #6 (For 6" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINFOTCEMENL ...t bbb bbb

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
CLF #8 (For 8" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINFOTCEMENL ...t

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
CLF #10 (For 10" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ...

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
CLF #12 (For 12" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ...t s s

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

For Cavity Drip, Add

For 3-Wire, Add

For Double Side Rods, Add

, Inc.

.4.56

................... 6.06
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Masonry 04

Common Work Results For Masonr
Masonry Anchorage And Reinforcing 04 05 19

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 0519 13-0010 CLF #13 (For 13" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ... ..o e b d e e et e s s s e b 56.37
For Class 1 Mill Galvanized, Add 1.73
For Class 2 Mill Galvanized, Add 2.60
For Hot-Dipped Galvanized, Add 4.34
For Stainless Steel, Add 17.34
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0011 CLF #14 (For 14" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb d e bbb e b s bbb bbb 59.00
For Class 1 Mill Galvanized, Add 1.78
For Class 2 Mill Galvanized, Add 2.67
For Hot-Dipped Galvanized, Add 4.46
For Stainless Steel, Add 17.82
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0012 CLF #16 (For 16" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb e bbb s bbb bbb 65.52
For Class 1 Mill Galvanized, Add 2.45
For Class 2 Mill Galvanized, Add 3.68
For Hot-Dipped Galvanized, Add 6.13
For Stainless Steel, Add 24.50
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0013 CLF #18 (For 18" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb d e bbb e b s bbb bbb 75.39
For Class 1 Mill Galvanized, Add 3.79
For Class 2 Mill Galvanized, Add 5.68
For Hot-Dipped Galvanized, Add 9.47
For Stainless Steel, Add 37.88
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 05 19 13-0014 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
Reinforcement (0405 19 13-0003)
04 0519 13-0015 CLF #4 (For 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb e b e b b s bbb bbb b b 41.68
For Class 1 Mill Galvanized, Add 2.13
For Class 2 Mill Galvanized, Add 3.20
For Hot-Dipped Galvanized, Add 5.33
For Stainless Steel, Add 21.32
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0016 CLF #6 (For 6" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb e b e b b s b b e e bbb s bbb 44.18
For Class 1 Mill Galvanized, Add 2.21
For Class 2 Mill Galvanized, Add 3.32
For Hot-Dipped Galvanized, Add 5.53
For Stainless Steel, Add 22.10
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 0519 13-0017 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
Reinforcement .
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
04 0519 13-0018 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ... bt e e e e e st b s 51.64
For Class 1 Mill Galvanized, Add 2.38
For Class 2 Mill Galvanized, Add 3.56
For Hot-Dipped Galvanized, Add 5.94
For Stainless Steel, Add 23.76
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0019 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ... ..ot b e b e et s s s s 56.47
For Class 1 Mill Galvanized, Add 2.46
For Class 2 Mill Galvanized, Add 3.69
For Hot-Dipped Galvanized, Add 6.15
For Stainless Steel, Add 24.60
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
October 2015 copyright 2015 The Gordian Group, Inc.
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04 05 Common Work Results For Masonr
04 05 19 Masonry Anchorage And Reinforcing

MINOR

TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST

UNIT COST

04 05 19 13-0020

04 05 19 13-0021

04 05 19 13-0022

04 05 19 13-0023

04 05 19 13-0024

04 05 19 13-0025

04 05 19 13-0026

04 05 19 13-0027

04 05 19 13-0028

04 05 19 13-0029

CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ...t b e e et e s 60.22
For Class 1 Mill Galvanized, Add 251
For Class 2 Mill Galvanized, Add 3.76
For Hot-Dipped Galvanized, Add 6.27
For Stainless Steel, Add 25.06
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENT ...t bbb b s b e b e bbb e bbbt 62.83
For Class 1 Mill Galvanized, Add 2.55
For Class 2 Mill Galvanized, Add 3.82
For Hot-Dipped Galvanized, Add 6.37
For Stainless Steel, Add 25.48
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb bbb e bbb bbbt 70.58
For Class 1 Mill Galvanized, Add 3.46
For Class 2 Mill Galvanized, Add 5.19
For Hot-Dipped Galvanized, Add 8.66
For Stainless Steel, Add 34.62
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t b e b e b e bbb bbbt b et 84.06
For Class 1 Mill Galvanized, Add 5.52
For Class 2 Mill Galvanized, Add 8.29
For Hot-Dipped Galvanized, Add 13.81
For Stainless Steel, Add 55.24
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
Reinforcement (0405 19 13-0003)
CLF #4 (For 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENT ...t bbb b e b e b e bbb e bbbt b et 45.35
For Class 1 Mill Galvanized, Add 2.87
For Class 2 Mill Galvanized, Add 4.30
For Hot-Dipped Galvanized, Add 7.17
For Stainless Steel, Add 28.68
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
CLF #6 (For 6" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb e bbb bbbt b et 48.53
For Class 1 Mill Galvanized, Add 3.03
For Class 2 Mill Galvanized, Add 4.54
For Hot-Dipped Galvanized, Add 7.57
For Stainless Steel, Add 30.26
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

Reinforcement

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add

CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall

CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ...t e s s s 56.62
For Class 1 Mill Galvanized, Add 3.37
For Class 2 Mill Galvanized, Add 5.06
For Hot-Dipped Galvanized, Add 8.43
For Stainless Steel, Add 33.72
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINTOTCEMENT ...ttt e s b e s en s 61.53
For Class 1 Mill Galvanized, Add 3.56
For Class 2 Mill Galvanized, Add 5.34
For Hot-Dipped Galvanized, Add 8.90
For Stainless Steel, Add 35.60
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

copyright 2015 The Gordian Group, Inc.
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Common Work Results For Masonr

Masonry Anchorage And Reinforcing 04 05 19

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 0519 13-0030 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall

REINTOTCEMENT ... ..o e b d e e et e s s s e b 66.00
For Class 1 Mill Galvanized, Add 3.66
For Class 2 Mill Galvanized, Add 5.49
For Hot-Dipped Galvanized, Add 9.15
For Stainless Steel, Add 36.60
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0031 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb d e bbb e b s bbb bbb 68.42
For Class 1 Mill Galvanized, Add 3.75
For Class 2 Mill Galvanized, Add 5.62
For Hot-Dipped Galvanized, Add 9.37
For Stainless Steel, Add 37.46
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0032 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb e bbb s bbb bbb 72.87
For Class 1 Mill Galvanized, Add 3.92
For Class 2 Mill Galvanized, Add 5.88
For Hot-Dipped Galvanized, Add 9.80
For Stainless Steel, Add 39.18
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0033 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb d e bbb e b s bbb bbb 89.01
For Class 1 Mill Galvanized, Add 6.51
For Class 2 Mill Galvanized, Add 9.77
For Hot-Dipped Galvanized, Add 16.28
For Stainless Steel, Add 65.10
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 05 19 13-0034 Ladder-Type With Tabs, Masonry Wall Reinforcement s os 19 1s.0002)

04 05 19 13-0035 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,

Masonry Wall Reinforcement s os 10 130034
04 0519 13-0036 CLF #8 (For 8" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry

Wl REINFOTCEMENT ...t d b bbb bbb b s b b ettt 51.91
For Class 1 Mill Galvanized, Add 2.33
For Class 2 Mill Galvanized, Add 3.50
For Hot-Dipped Galvanized, Add 5.83
For Stainless Steel, Add 23.32
For Cavity Drip, Add 0.50
04 0519 13-0037 CLF #10 (For 10" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
MaSONTY Wall REINFOTCEMENT. ...ttt ettt ettt ettt ettt ettt ettt eb et e e s et 57.45
For Class 1 Mill Galvanized, Add 2.55
For Class 2 Mill Galvanized, Add 3.82
For Hot-Dipped Galvanized, Add 6.37
For Stainless Steel, Add 25.46
For Cavity Drip, Add 0.50
04 0519 13-0038 CLF #12 (For 12" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
MaSONTY Wall REINFOTCEMENL. ...ttt e et e e et e e bt e a e e as e e e e e e et e et e eeeese et e enneebeannetaans 62.87
For Class 1 Mill Galvanized, Add 2.73
For Class 2 Mill Galvanized, Add 4.10
For Hot-Dipped Galvanized, Add 6.84
For Stainless Steel, Add 27.34
For Cavity Drip, Add 0.50
04 0519 13-0039 CLF #13 (For 13" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
MaSONTY Wall REINFOTCEMENT. ...ttt ettt ettt ettt bttt eb et e e st 67.89
For Class 1 Mill Galvanized, Add 2.84
For Class 2 Mill Galvanized, Add 4.27
For Hot-Dipped Galvanized, Add 7.11
For Stainless Steel, Add 28.44
For Cavity Drip, Add 0.50

04 0519 13-0040 CLF #14 (For 14" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,
Masonry Wall Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
04 0519 13-0041 CLF #16 (For 16" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,

MaSONTY Wall REINFOICEMENL. ...ttt ettt ettt h et ea e e s e e e et e et e et e ebeese et e enneebeannetean 75.77
For Class 1 Mill Galvanized, Add 3.17
For Class 2 Mill Galvanized, Add 4.75
For Hot-Dipped Galvanized, Add 7.92
For Stainless Steel, Add 31.68
For Cavity Drip, Add 0.50
October 2015 copyright 2015 The Gordian Group, Inc.
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04 0519 13-0042 CLF #18 (For 18" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs,

MaSONTY Wall REINFOTCEMENT. ......c..iuiiiiiiiei ittt bttt ettt ettt et e et et eb e e e eneees 80.28
For Class 1 Mill Galvanized, Add 3.35
For Class 2 Mill Galvanized, Add 5.03
For Hot-Dipped Galvanized, Add 8.39
For Stainless Steel, Add 33.54
For Cavity Drip, Add 0.50

04 05 19 13-0043 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry

Wall Reinforcement (04 05 19 13-0034)
04 0519 13-0044 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry Wall

REINFOTCEMENL ...t bbb bbb e b e bbb bbb bbb 56.64
For Class 1 Mill Galvanized, Add 3.28
For Class 2 Mill Galvanized, Add 4.92
For Hot-Dipped Galvanized, Add 8.20
For Stainless Steel, Add 32.78
For Cavity Drip, Add 0.50
04 0519 13-0045 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry
Wl REINFOTCEMENT ..ottt bbb b e bbb bbb bbb an e 62.19
For Class 1 Mill Galvanized, Add 3.49
For Class 2 Mill Galvanized, Add 524
For Hot-Dipped Galvanized, Add 8.74
For Stainless Steel, Add 34.94
For Cavity Drip, Add 0.50
04 0519 13-0046 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry
Wall REINFOTCEMENT ..o b et s s e 67.56
For Class 1 Mill Galvanized, Add 3.67
For Class 2 Mill Galvanized, Add 551
For Hot-Dipped Galvanized, Add 9.18
For Stainless Steel, Add 36.72
For Cavity Drip, Add 0.50
04 0519 13-0047 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry
Wl REINFOTCEMENT ...t bbb bbb bbb b b e bbb b bbb 72.63
For Class 1 Mill Galvanized, Add 3.79
For Class 2 Mill Galvanized, Add 5.69
For Hot-Dipped Galvanized, Add 9.48
For Stainless Steel, Add 37.92
For Cavity Drip, Add 0.50
04 0519 13-0048 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry
Wall REINFOTCEMENT ..o s et 75.37
For Class 1 Mill Galvanized, Add 3.89
For Class 2 Mill Galvanized, Add 5.84
For Hot-Dipped Galvanized, Add 9.73
For Stainless Steel, Add 38.92
For Cavity Drip, Add 0.50

04 0519 13-0049 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry
Wall Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
04 0519 13-0050 CLF #18 (For 18" Wallls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Tabs, Masonry

Wl REINFOTCEMENT ...ttt d bbb bbb bbb b b e bbb b baan e 85.08
For Class 1 Mill Galvanized, Add 4.31
For Class 2 Mill Galvanized, Add 6.47
For Hot-Dipped Galvanized, Add 10.79
For Stainless Steel, Add 43.14
For Cavity Drip, Add 0.50

04 05 19 13-0051 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall

Reinforcement (04 05 19 13-0034)
04 0519 13-0052 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall

REINTOTCEMENT ...t e e s e s 58.94

For Class 1 Mill Galvanized, Add 3.74

For Class 2 Mill Galvanized, Add 5.61

For Hot-Dipped Galvanized, Add 9.35

For Stainless Steel, Add 37.38

For Cavity Drip, Add 0.50

04 0519 13-0053 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall

REINFOTCEMENL ...t bbb bbb e bbb e bbb bbb 65.04

For Class 1 Mill Galvanized, Add 4.06

For Class 2 Mill Galvanized, Add 6.10

For Hot-Dipped Galvanized, Add 10.16

For Stainless Steel, Add 40.64

For Cavity Drip, Add 0.50

04 0519 13-0054 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall

REINFOTCEMENL ...t bbb bbb e bbb bbbt b et 71.11

For Class 1 Mill Galvanized, Add 4.38

For Class 2 Mill Galvanized, Add 6.57

For Hot-Dipped Galvanized, Add 10.96

For Stainless Steel, Add 43.82

For Cavity Drip, Add 0.50
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04 0519 13-0055 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall
REINTOTCEMENT ... b e e et s s s s 76.43
For Class 1 Mill Galvanized, Add 4.55
For Class 2 Mill Galvanized, Add 6.83
For Hot-Dipped Galvanized, Add 11.38
For Stainless Steel, Add 45.52
For Cavity Drip, Add 0.50
04 0519 13-0056 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall
REINTOTCEMENT ... ..o a e b e e b 79.45
For Class 1 Mill Galvanized, Add 4.71
For Class 2 Mill Galvanized, Add 7.06
For Hot-Dipped Galvanized, Add 11.77
For Stainless Steel, Add 47.08
For Cavity Drip, Add 0.50
04 0519 13-0057 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall
REINFOTCEMENL ...t bbb bbb d e b e b e b e b e bbb bbb ne e 85.13
For Class 1 Mill Galvanized, Add 5.04
For Class 2 Mill Galvanized, Add 7.56
For Hot-Dipped Galvanized, Add 12.60
For Stainless Steel, Add 50.40
For Cavity Drip, Add 0.50
04 0519 13-0058 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Tabs, Masonry Wall
REINTOTCEMENT ... b e b et a s se s 90.34
For Class 1 Mill Galvanized, Add 5.37
For Class 2 Mill Galvanized, Add 8.05
For Hot-Dipped Galvanized, Add 13.42
For Stainless Steel, Add 53.66
For Cavity Drip, Add 0.50
04 05 19 13-0059 Ladder-Type With Adjustable Tabs For Composite Walls, Masonry Wall
Reinforcement (0405 19 13-0002)
04 05 19 13-0060 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable
Tabs For Composite Walls, Masonry Wall Reinforcement ws s 1s 130059
04 0519 13-0061 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOFCEMENL .........cc.oiiiiiiiiiiie it 64.65
For Class 1 Mill Galvanized, Add 4.88
For Class 2 Mill Galvanized, Add 7.32
For Hot-Dipped Galvanized, Add 12.20
For Stainless Steel, Add 48.80
04 0519 13-0062 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOFCEMENL .........cc.oiiiiiiiiiiiie et 69.87
For Class 1 Mill Galvanized, Add 5.03
For Class 2 Mill Galvanized, Add 7.55
For Hot-Dipped Galvanized, Add 12.58
For Stainless Steel, Add 50.30
04 0519 13-0063 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable
Tabs For Composite Walls, Masonry Wall REINFOFCEMENL .........cc.oiiiiiiiiiieiiiee et 75.10
For Class 1 Mill Galvanized, Add 5.18
For Class 2 Mill Galvanized, Add 7.77
For Hot-Dipped Galvanized, Add 12.95
For Stainless Steel, Add 51.80
04 0519 13-0064 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Composite Walls, Masonry Wall Reinforcement ....82.65
For Class 1 Mill Galvanized, Add 5.35
For Class 2 Mill Galvanized, Add 8.02
For Hot-Dipped Galvanized, Add 13.37
For Stainless Steel, Add 53.48
04 0519 13-0065 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Composite Walls, Masonry Wall Reinforcement ....87.51
For Class 1 Mill Galvanized, Add 5.52
For Class 2 Mill Galvanized, Add 8.27
For Hot-Dipped Galvanized, Add 13.79
For Stainless Steel, Add 55.16
04 0519 13-0066 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Composite Walls, Masonry Wall Reinforcement ....92.37
For Class 1 Mill Galvanized, Add 5.77
For Class 2 Mill Galvanized, Add 8.66
For Hot-Dipped Galvanized, Add 14.43
For Stainless Steel, Add 57.72

04 05 19 13-0067

04 05 19 13-0068

October 2015

3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable Tabs

For Composite Walls, Masonry Wall Reinforcement s 1o 13.00s9)
CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable

Tabs For Composite Walls, Masonry Wall Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

....72.08
7

9.55
15.92
63.66

copyright 2015 The Gordian Group, Inc.

County of San Mateo,

General Construction

Page 04 - 17



04 Masonry

04 05 Common Work Results For Masonr

04 05 19 Masonry Anchorage And Reinforcing

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION

UNIT COST UNIT COST

04 05 19 13-0069

04 05 19 13-0070

04 05 19 13-0071

04 05 19 13-0072

04 05 19 13-0073

04 05 19 13-0074

04 05 19 13-0075

04 05 19 13-0076

04 05 19 13-0077

04 05 19 13-0078

04 05 19 13-0079

04 05 19 13-0080

04 05 19 13-0081

04 05 19 13-0082

04 05 19 13-0083

CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable

Tabs For Composite Walls, Masonry Wall REINFOTCEMENT...........c.oouiiiiriiiiiiieiiseeieieeeeee st

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable

Tabs For Composite Walls, Masonry Wall REINFOTCEMENT...........c.oouiiiiriiiiiiieiieeeeeeeeee e

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable

Tabs For Composite Walls, Masonry Wall REINFOTCEMENT...........c.oouiiiiriiiiiiieiiseeieieeee st

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable

Tabs For Composite Walls, Masonry Wall REINFOTCEMENT...........c.oouiiiiiiiiiiiieiiseieiieeee e

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable

Tabs For Composite Walls, Masonry Wall REINfOrCEMENL............iuiiiiiiiiiieieee e

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs For

Composite Walls, Masonry Wall Reinforcement s os 1s 130059
CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs

For Composite Walls, Masonry Wall Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs
For Composite Walls, Masonry Wall Reinforcement

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add

For Stainless Steel, Add
CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs
For Composite Walls, Masonry Wall Reinforcement

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
CLF #14 (For 10" + 4" Wallls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs

For Composite Walls, Masonry Wall Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
CLF #16 (For 12" + 4" Wallls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs
For Composite Walls, Masonry Wall Reinforcement

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs

For Composite Walls, Masonry Wall Reinforcement

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

Ladder-Type With Adjustable Tabs For Cavity Walls, Masonry Wall
Reinforcement (0405 19 13-0002)
9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable

Tabs For Cavity Walls, Masonry Wall Reinforcement ws os 1s 130061y

CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement

For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 0519 13-0084 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With

Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCeMENt ...........cc.ciiiiiiiiiiiiiiieei e 75.72
For Class 1 Mill Galvanized, Add 5.30
For Class 2 Mill Galvanized, Add 7.96
For Hot-Dipped Galvanized, Add 13.26
For Stainless Steel, Add 53.04
04 0519 13-0085 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCEMENL ...........cc.ciiiiiiiiiiiiiiei e 83.17
For Class 1 Mill Galvanized, Add 5.45
For Class 2 Mill Galvanized, Add 8.18
For Hot-Dipped Galvanized, Add 13.63
For Stainless Steel, Add 54.52
04 0519 13-0086 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCEMENL ...........ccueiiiiiiiiiiieiiiei et 88.06
For Class 1 Mill Galvanized, Add 5.63
For Class 2 Mill Galvanized, Add 8.44
For Hot-Dipped Galvanized, Add 14.07
For Stainless Steel, Add 56.26
04 0519 13-0087 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCEMENL ...........ccuciiiriiiiiiiiiiieei et 92.48
For Class 1 Mill Galvanized, Add 5.79
For Class 2 Mill Galvanized, Add 8.69
For Hot-Dipped Galvanized, Add 14.49
For Stainless Steel, Add 57.94
04 0519 13-0088 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall REINfOFCEMENT ..........ciuiiiiiiiiiieeii ettt 96.66
For Class 1 Mill Galvanized, Add 6.13
For Class 2 Mill Galvanized, Add 9.20
For Hot-Dipped Galvanized, Add 15.33
For Stainless Steel, Add 61.32

04 05 19 13-0089 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Adjustable Tabs

For Cavity Walls, Masonry Wall Reinforcement s 1o 13.00s1)
04 0519 13-0090 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With

Adjustable Tabs For Cavity Walls, Masonry Wall REINfOrCEMENT ..........coouiiiiiiiiiieii et 77.94
For Class 1 Mill Galvanized, Add 6.64
For Class 2 Mill Galvanized, Add 9.97
For Hot-Dipped Galvanized, Add 16.61
For Stainless Steel, Add 66.44
04 0519 13-0091 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall REINfOFCEMENT ..........couiiiiiiiiiieiiee et 83.17
For Class 1 Mill Galvanized, Add 6.79
For Class 2 Mill Galvanized, Add 10.19
For Hot-Dipped Galvanized, Add 16.99
For Stainless Steel, Add 67.94
04 0519 13-0092 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall REINfOrCEMENT ..........ccouiiiiiiiiiiei et 90.72
For Class 1 Mill Galvanized, Add 6.96
For Class 2 Mill Galvanized, Add 10.44
For Hot-Dipped Galvanized, Add 17.41
For Stainless Steel, Add 69.62
04 0519 13-0093 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCEMENL ...........ccuiiiiiiiiiiiiieiiee et 95.48
For Class 1 Mill Galvanized, Add 711
For Class 2 Mill Galvanized, Add 10.67
For Hot-Dipped Galvanized, Add 17.78
For Stainless Steel, Add 71.10
04 0519 13-0094 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall ReINfOrCEMENL ...........ccuiiiiiiiiiiiiieiiei et 99.91
For Class 1 Mill Galvanized, Add 7.28
For Class 2 Mill Galvanized, Add 10.92
For Hot-Dipped Galvanized, Add 18.20
For Stainless Steel, Add 72.80

04 0519 13-0095 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With
Adjustable Tabs For Cavity Walls, Masonry Wall Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add

04 05 19 13-0096 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable Tabs For

Cavity Walls, Masonry Wall Reinforcement s os 1s 13.00s1)
04 0519 13-0097 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable

Tabs For Cavity Walls, Masonry Wall REINFOTCEMENT. ..........c.uiiiiiieiiet ettt eneas 78.47
For Class 1 Mill Galvanized, Add 6.75
For Class 2 Mill Galvanized, Add 10.13
For Hot-Dipped Galvanized, Add 16.88
For Stainless Steel, Add 67.50
October 2015 copyright 2015 The Gordian Group, Inc.
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04 0519 13-0098 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable

Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT...........oouiiiiiiiiiiieieiieie ettt se et 84.11
For Class 1 Mill Galvanized, Add 6.98
For Class 2 Mill Galvanized, Add 10.47
For Hot-Dipped Galvanized, Add 17.46
For Stainless Steel, Add 69.82
04 0519 13-0099 CLF #14 (For 8"+ 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT...........oouiiiiiiiiiiieieiieie ettt se et 92.00
For Class 1 Mill Galvanized, Add 7.22
For Class 2 Mill Galvanized, Add 10.83
For Hot-Dipped Galvanized, Add 18.05
For Stainless Steel, Add 72.18
04 0519 13-0100 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOFCEMENT...........oouiiiiiieiiieieiieie ettt ee e 97.40
For Class 1 Mill Galvanized, Add 7.49
For Class 2 Mill Galvanized, Add 11.24
For Hot-Dipped Galvanized, Add 18.74
For Stainless Steel, Add 74.94
04 051913-0101 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOTCEMENT...........oouiiiiiiiiiieieiieeetee ettt 102.36
For Class 1 Mill Galvanized, Add 7.77
For Class 2 Mill Galvanized, Add 11.66
For Hot-Dipped Galvanized, Add 19.43
For Stainless Steel, Add 77.70
04 0519 13-0102 CLF #20 (For 14" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Adjustable
Tabs For Cavity Walls, Masonry Wall REINFOrCEMENT.........c.oiiiiiiiiiiieie ettt ettt neeas 106.82
For Class 1 Mill Galvanized, Add 8.16
For Class 2 Mill Galvanized, Add 12.25
For Hot-Dipped Galvanized, Add 20.41
For Stainless Steel, Add 81.64

04 05 19 13-0103 Ladder-Type With Hook And Eye Ties For Composite Walls, Masonry Wall
Reinforcement (0405 19 13-0002)
04 05 19 13-0104 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And

Eye Ties For Composite Walls, Masonry Wall Reinforcement cs os 1 130103
04 0519 13-0105 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And

Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT...........ccuiiiiiiiiiiiei et 68.06
For Class 1 Mill Galvanized, Add 4.67
For Class 2 Mill Galvanized, Add 7.00
For Hot-Dipped Galvanized, Add 11.67
For Stainless Steel, Add 46.68
For Seismic Hook And Eye, Add 27.50
04 0519 13-0106 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT............c.iiiiiiiiiiiiieieieeeeeee sttt 73.15
For Class 1 Mill Galvanized, Add 4.79
For Class 2 Mill Galvanized, Add 7.19
For Hot-Dipped Galvanized, Add 11.98
For Stainless Steel, Add 47.90
For Seismic Hook And Eye, Add 27.50
04 0519 13-0107 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT............ciiiiiiiiiiiiieieeiteieeee ettt 80.51
For Class 1 Mill Galvanized, Add 4.92
For Class 2 Mill Galvanized, Add 7.38
For Hot-Dipped Galvanized, Add 12.30
For Stainless Steel, Add 49.20
For Seismic Hook And Eye, Add 27.50
04 0519 13-0108 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENL. ..ottt 85.22
For Class 1 Mill Galvanized, Add 5.06
For Class 2 Mill Galvanized, Add 7.59
For Hot-Dipped Galvanized, Add 12.65
For Stainless Steel, Add 50.58
For Seismic Hook And Eye, Add 27.50
04 0519 13-0109 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT............ciiuiiiiriiiiiieieieeeeeee ettt 89.53
For Class 1 Mill Galvanized, Add 5.20
For Class 2 Mill Galvanized, Add 7.81
For Hot-Dipped Galvanized, Add 13.01
For Stainless Steel, Add 52.04
For Seismic Hook And Eye, Add 27.50
04 0519 13-0110 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT...........ccuiiiiiiiiiiiei ittt 92.67
For Class 1 Mill Galvanized, Add 5.33
For Class 2 Mill Galvanized, Add 8.00
For Hot-Dipped Galvanized, Add 13.34
For Stainless Steel, Add 53.34
For Seismic Hook And Eye, Add 27.50

04 0519 13-0111 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall Reinforcement os os 10 130103
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04 051913-0112 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall Reinforcement .
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Seismic Hook And Eye, Add
04 0519 13-0113 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye

Ties For Composite Walls, Masonry Wall REINFOICEMENT............ccuiiiiiiiiiieieieee et 79.99
For Class 1 Mill Galvanized, Add 6.16
For Class 2 Mill Galvanized, Add 9.24
For Hot-Dipped Galvanized, Add 15.40
For Stainless Steel, Add 61.58
For Seismic Hook And Eye, Add 27.50
04 051913-0114 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOICEMENT............cciiiiiiiiiieieieee et 87.37
For Class 1 Mill Galvanized, Add 6.29
For Class 2 Mill Galvanized, Add 9.44
For Hot-Dipped Galvanized, Add 15.73
For Stainless Steel, Add 62.92
For Seismic Hook And Eye, Add 27.50
04 0519 13-0115 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT..........cc.oiiiiiiiiiiiii ettt 92.04
For Class 1 Mill Galvanized, Add 6.42
For Class 2 Mill Galvanized, Add 9.63
For Hot-Dipped Galvanized, Add 16.06
For Stainless Steel, Add 64.22
For Seismic Hook And Eye, Add 27.50
04 0519 13-0116 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENL.............ovuiiiiiiiiiiiicieeie et 96.27
For Class 1 Mill Galvanized, Add 6.55
For Class 2 Mill Galvanized, Add 9.83
For Hot-Dipped Galvanized, Add 16.38
For Stainless Steel, Add 65.52
For Seismic Hook And Eye, Add 27.50
04 0519 13-0117 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Composite Walls, Masonry Wall REINFOrCEMENT..........cc.iiiiiiiiiiieiieeesie ettt 100.17
For Class 1 Mill Galvanized, Add 6.83
For Class 2 Mill Galvanized, Add 10.25
For Hot-Dipped Galvanized, Add 17.09
For Stainless Steel, Add 68.34
For Seismic Hook And Eye, Add 27.50

04 0519 13-0118 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye Ties

For Composite Walls, Masonry Wall Reinforcement s 10 130103
04 0519 13-0119 CLF #8 (For 4" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye Ties

For Composite Walls, Masonry Wall REINFOTCEMENT ..........ccuiiiiiiiiiieit ettt sttt be e eeae 75.55
For Class 1 Mill Galvanized, Add 6.17
For Class 2 Mill Galvanized, Add 9.25
For Hot-Dipped Galvanized, Add 15.42
For Stainless Steel, Add 61.66
For Seismic Hook And Eye, Add 27.50

04 0519 13-0120 CLF #10 (For 6" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Seismic Hook And Eye, Add
04 0519 13-0121 CLF #12 (For 8" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye

Ties For Composite Walls, Masonry Wall REINFOrCEMENT...........co.iiiiiiiiiiieieee ettt nne s 88.95
For Class 1 Mill Galvanized, Add 6.61
For Class 2 Mill Galvanized, Add 9.91
For Hot-Dipped Galvanized, Add 16.52
For Stainless Steel, Add 66.08
For Seismic Hook And Eye, Add 27.50
04 0519 13-0122 CLF #14 (For 10" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOICEMENT............cc.eiiiiiiiiiieieieee et 94.30
For Class 1 Mill Galvanized, Add 6.87
For Class 2 Mill Galvanized, Add 10.31
For Hot-Dipped Galvanized, Add 17.19
For Stainless Steel, Add 68.74
For Seismic Hook And Eye, Add 27.50
04 0519 13-0123 CLF #16 (For 12" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye
Ties For Composite Walls, Masonry Wall REINFOICEMENT............ccuiiiiiiiiiicieieee et 99.20
For Class 1 Mill Galvanized, Add 7.14
For Class 2 Mill Galvanized, Add 10.71
For Hot-Dipped Galvanized, Add 17.85
For Stainless Steel, Add 71.38
For Seismic Hook And Eye, Add 27.50
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04 0519 13-0124 CLF #18 (For 14" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye

Ties For Composite Walls, Masonry Wall REINfOrCEMENL.............ccuiiiiiiiiiiiiiice e 103.00
For Class 1 Mill Galvanized, Add 7.40
For Class 2 Mill Galvanized, Add 11.10
For Hot-Dipped Galvanized, Add 18.50
For Stainless Steel, Add 74.00
For Seismic Hook And Eye, Add 27.50

04 0519 13-0125 Ladder-Type With Hook And Eye Ties For Cavity Walls, Masonry Wall
Reinforcement (0405 19 13-0002)
04 0519 13-0126 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And

Eye Ties For Cavity Walls, Masonry Wall Reinforcement caos 1 13.0125)
04 0519 13-0127 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook

And Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENT ...........c.eiuiiruiiiiiiiieee ittt 73.93
For Class 1 Mill Galvanized, Add 4.95
For Class 2 Mill Galvanized, Add 7.42
For Hot-Dipped Galvanized, Add 12.37
For Stainless Steel, Add 49.46
For Seismic Hook And Eye, Add 27.50
04 0519 13-0128 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook
And Eye Ties For Cavity Walls, Masonry Wall REINfOrCEMENL ..........c.oiiiiiiiiiiiiieeeeee et 81.24
For Class 1 Mill Galvanized, Add 5.07
For Class 2 Mill Galvanized, Add 7.60
For Hot-Dipped Galvanized, Add 12.67
For Stainless Steel, Add 50.66
For Seismic Hook And Eye, Add 27.50
04 0519 13-0129 CLF #14 (For 8"+ 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook
And Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENT ...........ceiiiiriiiiiiiiieieieeee et 85.85
For Class 1 Mill Galvanized, Add 5.18
For Class 2 Mill Galvanized, Add 7.78
For Hot-Dipped Galvanized, Add 12.96
For Stainless Steel, Add 51.84
For Seismic Hook And Eye, Add 27.50
04 051913-0130 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook
And Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENL ..........c.oiiiiiiiiiieiieeei ettt 90.20
For Class 1 Mill Galvanized, Add 5.34
For Class 2 Mill Galvanized, Add 8.01
For Hot-Dipped Galvanized, Add 13.35
For Stainless Steel, Add 53.38
For Seismic Hook And Eye, Add 27.50
04 0519 13-0131 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook
And Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENL ..........c.oiiiiiiiiiiiiii ettt 93.38
For Class 1 Mill Galvanized, Add 5.48
For Class 2 Mill Galvanized, Add 8.21
For Hot-Dipped Galvanized, Add 13.69
For Stainless Steel, Add 54.76
For Seismic Hook And Eye, Add 27.50

04 0519 13-0132 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And Eye

Ties For Cavity Walls, Masonry Wall Reinforcement osos 19 1s.0125)

04 0519 13-0133 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Seismic Hook And Eye, Add
04 0519 13-0134 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And

Eye Ties For Cavity Walls, Masonry Wall REINFOMCEMENT ..ottt ee s 88.01
For Class 1 Mill Galvanized, Add 6.42
For Class 2 Mill Galvanized, Add 9.63
For Hot-Dipped Galvanized, Add 16.05
For Stainless Steel, Add 64.20
For Seismic Hook And Eye, Add 27.50
04 0519 13-0135 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENL............ooiiiiiiiiiieiee ettt 92.72
For Class 1 Mill Galvanized, Add 6.56
For Class 2 Mill Galvanized, Add 9.84
For Hot-Dipped Galvanized, Add 16.40
For Stainless Steel, Add 65.58
For Seismic Hook And Eye, Add 27.50
04 0519 13-0136 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook
And Eye Ties For Cavity Walls, Masonry Wall REINFOrCEMENL ..........c.oiiiiiiiiiiiiiiee ettt 96.86
For Class 1 Mill Galvanized, Add 6.67
For Class 2 Mill Galvanized, Add 10.01
For Hot-Dipped Galvanized, Add 16.68
For Stainless Steel, Add 66.70
For Seismic Hook And Eye, Add 27.50
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04 0519 13-0137 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Ladder-Type With Hook

And Eye Ties For Cavity Walls, Masonry Wall REINFOTCEMENT ..........c.eiuiiiiriiiiiiieieeiie et 100.10
For Class 1 Mill Galvanized, Add 6.82
For Class 2 Mill Galvanized, Add 10.23
For Hot-Dipped Galvanized, Add 17.05
For Stainless Steel, Add 68.20
For Seismic Hook And Eye, Add 27.50

04 0519 13-0138 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And Eye Ties

For Cavity Walls, Masonry Wall Reinforcement s 10 130125
04 051913-0139 CLF #10 (For 4" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And

Eye Ties For Cavity Walls, Masonry Wall REINFOMCEMENT...........cc.oiiiiiiiiiiieie ettt 81.34
For Class 1 Mill Galvanized, Add 6.43
For Class 2 Mill Galvanized, Add 9.64
For Hot-Dipped Galvanized, Add 16.07
For Stainless Steel, Add 64.28
For Seismic Hook And Eye, Add 27.50
04 0519 13-0140 CLF #12 (For 6" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall REINFOMCEMENT..........cc.oiiiiiiiiieiii ettt 89.16
For Class 1 Mill Galvanized, Add 6.65
For Class 2 Mill Galvanized, Add 9.98
For Hot-Dipped Galvanized, Add 16.63
For Stainless Steel, Add 66.50
For Seismic Hook And Eye, Add 27.50
04 0519 13-0141 CLF #14 (For 8" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall ReINFOrCEMENL............c.iiuiiiiiiiiiiii ettt 94.30
For Class 1 Mill Galvanized, Add 6.87
For Class 2 Mill Galvanized, Add 10.31
For Hot-Dipped Galvanized, Add 17.19
For Stainless Steel, Add 68.74
For Seismic Hook And Eye, Add 27.50
04 0519 13-0142 CLF #16 (For 10" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall REINFOMCEMENT..........cc.oiiiiiiiiiiiiie ettt 99.20
For Class 1 Mill Galvanized, Add 7.14
For Class 2 Mill Galvanized, Add 10.71
For Hot-Dipped Galvanized, Add 17.85
For Stainless Steel, Add 71.38
For Seismic Hook And Eye, Add 27.50
04 0519 13-0143 CLF #18 (For 12" + 2" + 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Ladder-Type With Hook And
Eye Ties For Cavity Walls, Masonry Wall ReINfOrCEMENL............c.ciiiiiiiiiiieieiiee ettt 103.00
For Class 1 Mill Galvanized, Add 7.40
For Class 2 Mill Galvanized, Add 11.10
For Hot-Dipped Galvanized, Add 18.50
For Stainless Steel, Add 74.00
For Seismic Hook And Eye, Add 27.50

04 0519 13-0144 Truss-Type, Masonry Wall Reinforcement osos 19 13000
04 05 19 13-0145 Truss-Type, Masonry Wall Reinforcement caos 1o 12014

04 05 19 13-0146 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

Reinforcement o os 19150145
04 0519 13-0147 CLF #4 (For 4" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINTOTCEMENT ... b e e s e b 40.73
For Class 1 Mill Galvanized, Add 1.94
For Class 2 Mill Galvanized, Add 2.92
For Hot-Dipped Galvanized, Add 4.86
For Stainless Steel, Add 19.44
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 0519 13-0148 CLF #6 (For 6" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
04 0519 13-0149 CLF #8 (For 8" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINFOTCEMENL ...t b bbb e b e b e b e b e bbb bbb b 46.37
For Class 1 Mill Galvanized, Add 2.04
For Class 2 Mill Galvanized, Add 3.07
For Hot-Dipped Galvanized, Add 5.11
For Stainless Steel, Add 20.44
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
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04 0519 13-0150 CLF #10 (For 10" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINTOTCEMENT ...t b e e et e s 50.48
For Class 1 Mill Galvanized, Add 2.14
For Class 2 Mill Galvanized, Add 3.22
For Hot-Dipped Galvanized, Add 5.36
For Stainless Steel, Add 21.44
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0151 CLF #12 (For 12" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENT ...t bbb b s b e b e bbb e bbbt 55.46
For Class 1 Mill Galvanized, Add 2.26
For Class 2 Mill Galvanized, Add 3.39
For Hot-Dipped Galvanized, Add 5.65
For Stainless Steel, Add 22.58
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0152 CLF #13 (For 13" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb bbb e bbb bbbt 59.29
For Class 1 Mill Galvanized, Add 2.32
For Class 2 Mill Galvanized, Add 3.48
For Hot-Dipped Galvanized, Add 5.80
For Stainless Steel, Add 23.18
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0153 CLF #14 (For 14" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t b e b e b e bbb bbbt b et 61.72
For Class 1 Mill Galvanized, Add 2.41
For Class 2 Mill Galvanized, Add 3.61
For Hot-Dipped Galvanized, Add 6.02
For Stainless Steel, Add 24.06
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0154 CLF #16 (For 16" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb e bbb bbbt b et 70.17
For Class 1 Mill Galvanized, Add 3.38
For Class 2 Mill Galvanized, Add 5.07
For Hot-Dipped Galvanized, Add 8.45
For Stainless Steel, Add 33.80
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0155 CLF #18 (For 18" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...t e s e s s 74.31
For Class 1 Mill Galvanized, Add 3.57
For Class 2 Mill Galvanized, Add 5.36
For Hot-Dipped Galvanized, Add 8.94
For Stainless Steel, Add 35.74
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 0519 13-0156 CLF #20 (For 20" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add

04 05 19 13-0157 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

Reinforcement s os 10 130145
04 0519 13-0158 CLF #4 (For 4" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINTOTCEMENT ...t e s s s 44.50
For Class 1 Mill Galvanized, Add 2.70
For Class 2 Mill Galvanized, Add 4.04
For Hot-Dipped Galvanized, Add 6.74
For Stainless Steel, Add 26.96
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0159 CLF #6 (For 6" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...ttt e s b e s en s 46.80
For Class 1 Mill Galvanized, Add 2.73
For Class 2 Mill Galvanized, Add 4.10
For Hot-Dipped Galvanized, Add 6.84
For Stainless Steel, Add 27.34
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
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04 0519 13-0160 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINTOTCEMENT ... ..o e b d e e et e s s s e b 50.21
For Class 1 Mill Galvanized, Add 281
For Class 2 Mill Galvanized, Add 4.22
For Hot-Dipped Galvanized, Add 7.03
For Stainless Steel, Add 28.12
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0161 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb d e bbb e b s bbb bbb 54.31
For Class 1 Mill Galvanized, Add 291
For Class 2 Mill Galvanized, Add 4.37
For Hot-Dipped Galvanized, Add 7.28
For Stainless Steel, Add 29.10
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0162 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb e bbb s bbb bbb 59.24
For Class 1 Mill Galvanized, Add 3.01
For Class 2 Mill Galvanized, Add 4.52
For Hot-Dipped Galvanized, Add 7.54
For Stainless Steel, Add 30.14
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0163 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb d e bbb e b s bbb bbb 63.11
For Class 1 Mill Galvanized, Add 3.08
For Class 2 Mill Galvanized, Add 4.63
For Hot-Dipped Galvanized, Add 7.71
For Stainless Steel, Add 30.84
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0164 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb e bbb e b s bbb bbb b 65.49
For Class 1 Mill Galvanized, Add 3.16
For Class 2 Mill Galvanized, Add 4.74
For Hot-Dipped Galvanized, Add 7.90
For Stainless Steel, Add 31.60
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0165 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ... ..o e b e e s b 75.24
For Class 1 Mill Galvanized, Add 4.39
For Class 2 Mill Galvanized, Add 6.59
For Hot-Dipped Galvanized, Add 10.99
For Stainless Steel, Add 43.94
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 0519 13-0166 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall
Reinforcement .
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
For 3-Wire, Add
For Double Side Rods, Add
04 0519 13-0167 CLF #20 (For 20" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type, Masonry Wall

REINTOTCEMENT ... ..ot b e b e et s s s s 99.76
For Class 1 Mill Galvanized, Add 8.66
For Class 2 Mill Galvanized, Add 13.00
For Hot-Dipped Galvanized, Add 21.66
For Stainless Steel, Add 86.64
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 05 19 13-0168 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
Reinforcement s os 10 12.0145)

04 0519 13-0169 CLF #4 (For 4" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall Reinforcement ........... 50.25
For Class 1 Mill Galvanized, Add 3.85
For Class 2 Mill Galvanized, Add 5.77
For Hot-Dipped Galvanized, Add 9.62
For Stainless Steel, Add 38.48
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
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04 0519 13-0170 CLF #6 (For 6" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall Reinforcement ........... 52.88
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add 5.84
For Hot-Dipped Galvanized, Add 9.74
For Stainless Steel, Add 38.96
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 051913-0171 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall Reinforcement ........... 55.98
For Class 1 Mill Galvanized, Add 4.04
For Class 2 Mill Galvanized, Add 6.06
For Hot-Dipped Galvanized, Add 10.10
For Stainless Steel, Add 40.38
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 051913-0172 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...t e s s e e s ee s 60.93
For Class 1 Mill Galvanized, Add 4.23
For Class 2 Mill Galvanized, Add 6.35
For Hot-Dipped Galvanized, Add 10.59
For Stainless Steel, Add 42.34
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0173 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...t e e s 66.12
For Class 1 Mill Galvanized, Add 4.48
For Class 2 Mill Galvanized, Add 6.72
For Hot-Dipped Galvanized, Add 11.20
For Stainless Steel, Add 44.78
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0174 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINTOTCEMENT ...t e s b e b e 70.64
For Class 1 Mill Galvanized, Add 4.59
For Class 2 Mill Galvanized, Add 6.88
For Hot-Dipped Galvanized, Add 11.47
For Stainless Steel, Add 45.88
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0175 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENT ...t bbb bbb bbb bbb e bbbt b et 73.46
For Class 1 Mill Galvanized, Add 4.75
For Class 2 Mill Galvanized, Add 7.13
For Hot-Dipped Galvanized, Add 11.89
For Stainless Steel, Add 47.54
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0176 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb e bbb bbbt b et 86.65
For Class 1 Mill Galvanized, Add 6.67
For Class 2 Mill Galvanized, Add 10.01
For Hot-Dipped Galvanized, Add 16.69
For Stainless Steel, Add 66.74
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0177 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENT ...t bbb bbb e bbb e bbb bbb 91.72
For Class 1 Mill Galvanized, Add 7.05
For Class 2 Mill Galvanized, Add 10.58
For Hot-Dipped Galvanized, Add 17.63
For Stainless Steel, Add 70.52
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50
04 0519 13-0178 CLF #20 (For 20" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type, Masonry Wall
REINFOTCEMENL ...t bbb bbb bbb bbb bbb 121.39
For Class 1 Mill Galvanized, Add 12.19
For Class 2 Mill Galvanized, Add 18.29
For Hot-Dipped Galvanized, Add 30.48
For Stainless Steel, Add 121.92
For Cavity Drip, Add 0.50
For 3-Wire, Add 8.75
For Double Side Rods, Add 17.50

04 0519 13-0179 Truss-Type With Tabs, Masonry Wall Reinforcement os s 15 1s.0144

04 05 19 13-0180 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall Reinforcement(0405 1913-0179)
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04 051913-0181 CLF #8 (For 8" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
04 0519 13-0182 CLF #10 (For 10" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry

Wall REINFOTCEMENT ...t s et n e 60.69
For Class 1 Mill Galvanized, Add 3.19
For Class 2 Mill Galvanized, Add 4.79
For Hot-Dipped Galvanized, Add 7.99
For Stainless Steel, Add 31.94
For Cavity Drip, Add 0.50
04 051913-0183 CLF #12 (For 12" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall REINFOTCEMENT ...t s st a e 66.10
For Class 1 Mill Galvanized, Add 3.38
For Class 2 Mill Galvanized, Add 5.07
For Hot-Dipped Galvanized, Add 8.45
For Stainless Steel, Add 33.80
For Cavity Drip, Add 0.50
04 0519 13-0184 CLF #13 (For 13" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wl REINFOTCEMENT ...t bbb b d e b bbb b e b b e b e bbbt 71.22
For Class 1 Mill Galvanized, Add 351
For Class 2 Mill Galvanized, Add 5.27
For Hot-Dipped Galvanized, Add 8.78
For Stainless Steel, Add 35.10
For Cavity Drip, Add 0.50
04 0519 13-0185 CLF #14 (For 14" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall REINFOTCEMENT ... e e 73.99
For Class 1 Mill Galvanized, Add 3.62
For Class 2 Mill Galvanized, Add 5.42
For Hot-Dipped Galvanized, Add 9.04
For Stainless Steel, Add 36.16
For Cavity Drip, Add 0.50
04 051913-0186 CLF #16 (For 16" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wl REINFOTCEMENT ...t bbb bbb bbb e b e b b e bbb bbb 79.30
For Class 1 Mill Galvanized, Add 3.87
For Class 2 Mill Galvanized, Add 5.81
For Hot-Dipped Galvanized, Add 9.69
For Stainless Steel, Add 38.74
For Cavity Drip, Add 0.50
04 0519 13-0187 CLF #18 (For 18" Walls), Mill Galvanized, 9 Gauge Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wl REINFOTCEMENT ...t e b bbb bbb e b b e d s b ettt b e 84.17
For Class 1 Mill Galvanized, Add 4.13
For Class 2 Mill Galvanized, Add 6.20
For Hot-Dipped Galvanized, Add 10.33
For Stainless Steel, Add 41.32
For Cavity Drip, Add 0.50

04 0519 13-0188 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry

Wall Reinforcement (04 05 19 13-0179)

04 0519 13-0189 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry Wall
Reinforcement .
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
04 051913-0190 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry

Wl REINFOTCEMENT ...t d bbb bbb bbb e e bbbt sb e 65.45
For Class 1 Mill Galvanized, Add 4.15
For Class 2 Mill Galvanized, Add 6.22
For Hot-Dipped Galvanized, Add 10.37
For Stainless Steel, Add 41.46
For Cavity Drip, Add 0.50
04 0519 13-0191 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall REINFOTCEMENT ... s st a et 70.84
For Class 1 Mill Galvanized, Add 4.33
For Class 2 Mill Galvanized, Add 6.49
For Hot-Dipped Galvanized, Add 10.82
For Stainless Steel, Add 43.28
For Cavity Drip, Add 0.50
04 051913-0192 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall REINFOTCEMENT ...t e e 75.96
For Class 1 Mill Galvanized, Add 4.46
For Class 2 Mill Galvanized, Add 6.69
For Hot-Dipped Galvanized, Add 11.15
For Stainless Steel, Add 44.58
For Cavity Drip, Add 0.50
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04 Masonry

04 05 Common Work Results For Masonr
04 05 19 Masonry Anchorage And Reinforcing

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

04 0519 13-0193 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry

Wall REINFOTCEMENT ..o e s 78.71
For Class 1 Mill Galvanized, Add 4.56
For Class 2 Mill Galvanized, Add 6.84
For Hot-Dipped Galvanized, Add 11.40
For Stainless Steel, Add 45.60
For Cavity Drip, Add 0.50
04 0519 13-0194 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wall REINFOTCEMENT ..o s et a s e e 84.03
For Class 1 Mill Galvanized, Add 4.82
For Class 2 Mill Galvanized, Add 7.23
For Hot-Dipped Galvanized, Add 12.05
For Stainless Steel, Add 48.20
For Cavity Drip, Add 0.50
04 0519 13-0195 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 9 Gauge Cross Rods, Truss-Type With Tabs, Masonry
Wl REINFOTCEMENT ..ot d bbb bbb bbb e b e bbb an e 88.92
For Class 1 Mill Galvanized, Add 5.08
For Class 2 Mill Galvanized, Add 7.62
For Hot-Dipped Galvanized, Add 12.71
For Stainless Steel, Add 50.82
For Cavity Drip, Add 0.50

04 0519 13-0196 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall

Reinforcement s os 10 130179
04 0519 13-0197 CLF #8 (For 8" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall

REINTOTCEMENT ...t e s e s s 64.63
For Class 1 Mill Galvanized, Add 4.88
For Class 2 Mill Galvanized, Add 7.31
For Hot-Dipped Galvanized, Add 12.19
For Stainless Steel, Add 48.76
For Cavity Drip, Add 0.50
04 051913-0198 CLF #10 (For 10" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall
REINFOTCEMENT ...t bbb bbb e bbb e bbb b st 70.26
For Class 1 Mill Galvanized, Add 5.11
For Class 2 Mill Galvanized, Add 7.66
For Hot-Dipped Galvanized, Add 12.77
For Stainless Steel, Add 51.08
For Cavity Drip, Add 0.50
04 0519 13-0199 CLF #12 (For 12" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall
REINTOTCEMENT ...t e e s 76.32
For Class 1 Mill Galvanized, Add 5.42
For Class 2 Mill Galvanized, Add 8.14
For Hot-Dipped Galvanized, Add 13.56
For Stainless Steel, Add 54.24
For Cavity Drip, Add 0.50

04 051913-0200 CLF #13 (For 13" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall
Reinforcement
For Class 1 Mill Galvanized, Add
For Class 2 Mill Galvanized, Add
For Hot-Dipped Galvanized, Add
For Stainless Steel, Add
For Cavity Drip, Add
04 0519 13-0201 CLF #14 (For 14" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall

REINFOTCEMENL ...t bbb bbb bbb bbbt b st 84.75
For Class 1 Mill Galvanized, Add 5.77
For Class 2 Mill Galvanized, Add 8.65
For Hot-Dipped Galvanized, Add 14.42
For Stainless Steel, Add 57.68
For Cavity Drip, Add 0.50
04 0519 13-0202 CLF #16 (For 16" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall
REINTOTCEMENT ...t e e e s 90.72
For Class 1 Mill Galvanized, Add 6.16
For Class 2 Mill Galvanized, Add 9.24
For Hot-Dipped Galvanized, Add 15.40
For Stainless Steel, Add 61.58
For Cavity Drip, Add 0.50
04 0519 13-0203 CLF #18 (For 18" Walls), Mill Galvanized, 3/16" Side Rods, 3/16" Cross Rods, Truss-Type With Tabs, Masonry Wall
REINFOTCEMENL ...t bbb bbb e bbb bbbt b st 95.90
For Class 1 Mill Galvanized, Add 6.48
For Class 2 Mill Galvanized, Add 9.72
For Hot-Dipped Galvanized, Add 16.20
For Stainless Steel, Add 64.78
For Cavity Drip, Add 0.50
